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INSTRUCTIONS TO TENDERERS FOR E-TENDERING

1. Mode of Tendering:

Ramagundam Fertilizers and Chemicals Ltd. (A Joint Venture of NFL, EIL,
FCIL, HTAS, GAIL & Govt. of Telangana) has decided to award “CIVIL AND
STRUCTURAL WORKS CONTRACT FOR MISCELLANEOUS CIVIL WORKS
IN PLANT & TOWNSHIP AREA, RECL RAMAGUNDAM UNDER PHASE-I
SCHEME” through e-tendering. The NIT will be posted on website

https://rfcl.abcprocure.com from where the registered vendors will be able to
download the tender documents for participation in the tender and submit
their bids online. The tender submission, tender closing and opening will be
done electronically and online. The NIT shall also be posted on company’s

homepage i.e., www.rfcl.co.in.

RFCL has appointed M/s. e-Procurement Technologies Ltd, Ahmedabad as service
provider for carrying out e-Procurement. Also, as per IT ACT 2000, use of digital
signature certificate shall be mandatory for participating in e-tendering process.

It is presumed that accordingly, you can submit your bid and participate in this
tender as per the requirements of the system. However, in case of any
help/clarification, you may contact any one of the following:

a) RAMAGUNDAM FERTILIZERS AND CHEMICALS LTD

1) Mr. H Sathish Kamath, GM 2) Mr. Nizamuddin, SM( C) 3) Mr. Shashi Prakash, M(
(C) RFCL, Fertilizers City, C&P)
RFCL, Fertilizers City, Ramagundam — 505210 RFCL H.O., 4™ Floor,
Ramagundam — 505210 Mob No. 9971999650 KRIBHCO Building
Mob No. 9900814067 E mail: Mob No. 9717731580
E mail: nizamuddin@rfcl.co.in E mail: sprakash@rfcl.co.in
satishkamath@rfcl.co.in

b) M/s. e-Procurement Technologies Limited

Approval of .
+91 - 63532 17080, info@abcprocure.com
1 Profile & DSC Help Desk @abcp
e +91-90990 90830 dsc@abcprocure.com
Verification



mailto:rfcl.ramagundam@rfcl.co.in
http://www.rfcl.co.in/

+91 9904406300,
e-Tender Helb Desk +91 9510812960,
Submission P +91 9265562821,

+91 6354919566 support@abcprocure.com

+91-98799 96111,
Help Desk 99044 07997,

95108 13415

e-Auction
related Queries

Office Hours:
Monday to Friday - 10:00AM to 07:30PM (IST)
1st, 3rd and 5th Saturday - 10:00AM to 06:00PM (IST)
2nd and 4th Saturday - Holiday

@ Pre-Requisites for System using e-Procurement sites:

(b) Bidders are strongly advised to refer Minimum System Requirement document
uploaded on https://rfcl.abcprocure.com under download section prior registration and
Participating in e-Tenders invited by RFCL.

(c) For Quick Bidder Manual, you can refer this link https://youtu.be/-E5fiZVYnfg for
Tender Submission OR download “Bidder Manual” from https://rfcl.abcprocure.com
website OR Contact us.

(d) Pre-Requisites for DSC Registration:

> The Vendor becomes a valid Vendor only after the registration of the DSC

> Vendors need to possess a valid DSC for participating in e-
Tendering (class 111 DSC)

> Vendors need to procure DSC 24 hrs prior to Registration on
https://rfcl.abcprocure.com .

> It can be procured from any of the Certifying Authority registered

under CCA India.eg Sify, nCode, eMudra etc

DSC can also be procured from the e-tendering service provider

i.e. e-Procurement Technologies Ltd.

Respective DSC Drivers needs to be installed.

DSC needs to be physically inserted into the system.

DSC should appear in the Browser.

Vendor should map the DSC with their Log-ID immediately

after registration, Email Verification.

(e) Pre-Requisites for Login Credentials:

Y

Y V VYV

For registration on the e-tender site https://rfcl.abcprocure.com , one can be
guided by the “Instructions to Vendors” available under the download section of
the homepage of the website. As the first step, bidder shall have to click the
“Register” link and fill in the requisite information in the “Bidder Registration
Form”. Kindly remember your email id (which will also act as the login I1D) and
the password entered therein. Once you complete this process correctly, you
shall get a system generated mail. Thereafter, login in to the portal using your
credentials. When you log in for the first time, system will ask you to add your
Digital Signature Certificate. Digital Signature Certificate Class 3 Signing +
Encryption is mandatory to attach at the time of Registration and to log-in.
Bidders should ensure that DSC is in the name of registered firm and person
only. If attached DSC does not match with the registered profile then DSC will
not be verified and profile will not be approved. Once you have added the
Digital Signature Certificate, please inform the vendor administrator
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info@abcprocure.com , dsc@abcprocure.com , Contact no.: +91 - 63532 17080,
+91-90990 90830 for approval. Once approved, bidders can login in to the
system as and when required.

3. All the vendors participating in the online e-procurement have to abide by the
process involved in the entire workflow of the e-procurement.

4. As a pre-requisite for participation in the tender, vendors are required to obtain
a valid Digital Certificate of Class Ill (having both signing and encryption
certificates) as per Indian IT Act from the licensed Certifying Authorities
operating under the Root Certifying Authority of India (RCIA), Controller of
Certifying Authorities (CCA). The cost of obtaining the digital certificate shall
be borne by the vendor.

5. Corrigendum/amendment, if any, shall be notified on the site
https://rfcl.abcprocure.com. In case any corrigendum/amendment is issued after
the submission of the bid, then such vendors who have submitted their bids,
shall be intimated about the corrigendum/amendment by a system-generated
email. It shall be assumed that the information contained therein has been taken
into account by the vendor. They have the choice of making changes in their bid
before the due date and time.

6. Vendors are required to complete the entire process online on or before the due
date/time of closing of the tender

7. Directions for submitting online offers, electronically, against e-procurement
tenders directly through internet:

(1 Vendors are advised to log on to the website
(https://rfcl.abcprocure.com ) and arrange to register themselves at
the earliest

(i)  The system time (IST) that will be displayed on e-Procurement web
page shall be the time considered for determining the expiry of due
date and time of the tender and no other time shall be taken into
cognizance.

(i)  Vendors are advised in their own interest to ensure that their bids are
submitted in eProcurement system well before the closing date and
time of bid.

(iv)  If the vendor intends to change/revise the bid already submitted, they
shall have to withdraw their bid already submitted, change / revise
the bid and submit once again (if this feature “Bid Withdraw” is
enabled in e-tender event). However, if the vendor is not able to
complete the submission of the changed/revised bid within due date
& time, the system would consider it as no bid has been received
from the vendor against the tender and consequently the vendor will
be out of contention. The process of change / revise may do so any
number of times till the due date and time of submission deadline.
However, no bid can be modified after the deadline for submission
of bids.

(v) Once the entire process of submission of online bid is complete, they
will get an automail from the system stating you have successfully
submitted your bid in the following tender with tender details.

(vi)  Bids / Offers shall not be permitted in e-procurement system after
the due date / time of tender. Hence, no bid can be submitted after
the due date and time of submission has elapsed.
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10.

11.

12.

(vii)  No manual bids/offers along with electronic bids/offers shall be
permitted except those specifically indicated.

No responsibility will be taken by RFCL and/or the e-procurement service
provider for any delay due to connectivity and availability of website. They
shall not have any liability to vendors for any interruption or delay in access to
the site irrespective of the cause. It is advisable that vendors who are not well
conversant with e-tendering procedures, start filling up the tenders much before
the due date / time so that there is sufficient time available with him/her to
acquaint with all the steps and seek help if they so require. Even for those who
are conversant with this type of e-tendering, it is suggested to complete all the
activities ahead of time. It should be noted that the individual bid becomes
viewable only after the opening of the bid on/after the due date and time. Please
be reassured that your bid will be viewable only to you and nobody else till the
due date/ time of the
tender opening. The non-availability of viewing before due date and time is true
for e-tendering service provider as well as RFCL officials.

RFCL and/or the e-procurement service provider shall not be responsible for
any direct or indirect loss or damages and or consequential damages, arising out
of the bidding process including but not limited to systems problems, inability
to use the system, loss of electronic information etc. In case of any clarification
pertaining to e-procurement process, the vendor may contact the following
agencies / personnel:

RFCL is not responsible for any mistake made by the vendor at the time of
bidding process. In case any vendor submits an invalid bid due to any reason
including typing mistake / human error, such invalid bid will be disqualified and
such vendor shall not be allowed to further participate in that tender. The
remaining process shall be completed considering the other valid bids.

For submitting price bid through e-Auction, the successful Pre-qualified
Vendors will have to use a Class Ill Digital Signature Certificate issued by any
India CA approved by CCA of India as per IT Act 2000.

It is mandatory for the vendors to use the Digital Signature Certificate in all
their bidding Process. It is the entire responsibility of the vendors to protect
their own login id and Password and keep their digital certificate safe so that is
not misused by any other person.

13. Tender Schedule:

The notice of issue of enquiry and detailed schedule for downloading the NIT
documents, submission of bids, tender closing, tender opening, and subsequent

clarification/amendment

mentioned website against this tender.

Tender Schedule—-

in schedule etc.

shall be available on the above-

Sr. No. Tender Stage Date & Time
1. Start Tender Document Download 06.04.2022 at 11:00 hrs.
2. Pre-Bid Meeting 13.04.2022 at 15:00 hrs.




3. End Tender Document Download 20.04.2022 at 15:00 hrs.

4. Due/ last date of submission Bids 20.04.2022 at 15:30 hrs.
5. Techno-commercial Bids Opening 20.04.2022 at 15:45 hrs.
6. Price Bid Opening To be intimated

Note: After expiry of date & time for a particular activity as mentioned above,
that particular activity cannot be done unless the schedule for the same is
extended/ amended. Similarly, no activity can be done before start date & time
specified for that particular activity unless the schedule for the same is
preponed/amended.

14. The activity defined for vendors are Download of Tender document, Bids

15

16.

17.

18.

Preparation, Uploading of bids. During the Download sequence, the vendors who
have been invited will be able to download the main tender document and the
supporting documents.

. Tender Opening:

The tenders will be opened electronically by us from our RFCL Site Office in the
presence of authorized representatives of Vendors who wish to attend the bid
opening. The submission of bids may however be done by vendors from their
office or from place of their choice. However, bids can't be submitted after the bid
submission due date & time as per the schedule.

RFCL takes no responsibility for delay, loss or non-receipt of EMD sent by
post/courier.

RFCL reserves the right to reject or accept any tender without giving any reason.
The bids not accompanied with the requisite Earnest Money may not be opened.

SYSTEM FAILURES AND REMEDIAL MEASURES THEREOF/ COURSE
OFACTIONTO BE FOLLOWED
RFCL shall make all out efforts to rectify the problem(s) leading to system failure during
the live tendering. However, in case the system could not be restored within the
reasonable time period as deemed fit by RFCL, the following remedial measures shall be
taken under such an eventuality:

1. Tender is prepared and released but | The due date of closing/opening shall be
vendors are not able to submit their | extended suitably.
bids.

2. Bids have been submitted but the The due date of opening shall be extended suitably.
same cannot be opened by RFCL.

3. Bids including price bid have Under such eventuality, the reverse auction event
been opened and reverse shall be rescheduled and the new schedule shall
auctioning could not start. be informed to all the bidders

who have participated in the tender & submitted
their bids online.

16. Name & Address of Contact person:

H Sathish Kamath,

General Manager ( C),

Ramagundam Fertilizers and Chemicals Ltd,
Fertilizers City — 505210.

Ramagundam (Mandal), Peddapalli (District),
Telangana state, India.




17. GST Nos.
Unit GST NO.

Ramagundam, Telangana 36AAHCR2335P1Z2Y

18. The rates should be quoted as per price bid given in the enquiry only. Quotation
should be valid for a minimum period of 120 days from the date of opening of
the tender (Technical bid). The rates should be quoted both in figures and in
words.

19. Your GST Registration No. and Permanent Account No., allotted by the
concerned Department should be mentioned in the quotation positively.

20. The offers submitted by MSE, shall be considered in Accordance With Public
Procurement Policy for MSEs of March 2012. The parties claiming benefits Under
MSEs policy must enclose requisite valid Registration Certificate as per said
policy along with their offer. Please also indicate whether the MSEs owned by
SC/ST Entrepreneurs. If yes, please attach relevant certificate issued by
authorities concerned. However, RFCL reserve the right to cancel the order (if
any) and blacklist/debar a firm in case it is determined that the firm benefitted
wrongly from the Public Procurement Policy.

Note: No exemption from payment of earnest money to registered MSEs (Applicable only
for Manufacturers / Service Providers and not to dealers or Agents) in this work contract.
Submission of EMD is mandatory.

Thanking You
For & On Behalf of Ramagundam Fertilizers and Chemicals Limited

(H Sathish Kamath)
General Manager (C)
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NOTICE INVITING TENDER

To,

Sub: CIVIL AND STRUCTURAL WORKS CONTRACT FOR MISCELLANEOUS CIVIL WORKS IN PLANT &
TOWNSHIP AREA, RFCL Ramagundam under Phase-I Scheme

Dear Sirs,

Sealed Bids are invited for the work as detailed below:

1. Name of Work “CIVIL AND STRUCTURAL WORKS CONTRACT FOR
MISCELLANEOUS CIVIL WORKS IN PLANT & TOWNSHIP
AREA, RFCL Ramagundam under Phase-l Scheme.”

2. Earnest Money Deposit and Tender

Cost Bidder to submit Earnest Money of Rs.100000.0(Rupees

One Lakh Only) in the form of Crossed / A/c payee

Demand Draft in favour of “Ramagundam Fertilizers and

Chemicals Limited, payable at Ramagundam”. Tender

received without EMD are likely to be rejected.

Tender Cost: Since this is an E-Tender only registration
fee is required to be borne by the bidder.

Earnest Money: Rs. 1,00,000.00(Rupees One Lakh only)
3. Contract Validity Twelve months from the date of notification for start of

work by Engineer-In-Charge & extendable for three
months at the discretion of RFCL.

4. Validity of the Tender 120 days from the Date of Opening of Tender.

5. All request for interpretation, clarification & queries in connection with tender shall be
addressed in writing to Issuing Authority i. e. G. M. ( C ), RFCL Site, Ramagundam at least 3
(Three) days prior to the closing date of the tender.

6. The rate should be quoted in the Units given in the Schedule of Rates.
7. Ramagundam Fertilizers & Chemicals Ltd., Ramagundam reserves the right to reject any or all

Bids without assigning any reasons whatsoever and it also does not bind itself to accept the
Lowest Tender.

8. Procedure for Submission of Tender:
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The Tender shall be submitted in Three Parts as under:
8.1 Step No. 1:

Will be ‘Earnest Money’ and shall contain Earnest Money Deposit as per Clause No. 3
and Tender fee as per Clause No 2 of the above.
8.2 Step No. 2:

Will be ‘Techno Commercial bid (unpriced)’ shall contain NIT duly signed, documents
& all other declarations required as per Tender.

Documents as stated in Annexure-lll for meeting the eligibility & evaluation criteria.
Duly Filled Performa’s of Techno Commercial Bid.
Unpriced SOR Performa mentioning “quoted” in all pages with signature and stamp.
8.3 Step No. 3:
Will be ‘Price Bid/Schedule of Rates’ and shall contain the item wise rates only as
per Schedule of Rates Performa.
All the procedure of filling the tender will be as on E Tender basis only.
8.4 RFCL’s Site bank details:
EMD can be deposited in RFCL’s account through RTGS/NEFT & details of the
transaction with UTR No. to be submitted along with technical bid for verification.
RFCL’s site bank Details for RTGS/NEFT are as follows:

a) Beneficiary Name : M/S RAMAGUNDAM  FERTILIZERS AND
CHEMICALS LIMITED.

b) Name of bank : STATE BANK OF INDIA

c) Branch ; FERTILIZER CITY, RAMAGUNDAM (61777)

d) Account Number : 36727029257

e) IFSC No. : SBINO061777

Alternatively, the bidder can submit the EMD in the form of Bank Guarantee Format
of EMD-BG as per Annexure-XVIl. The charges, if any, for online payment or for DD
or for BG submission of EMD will be borne by bidder. In case of submission of EMD
by DD or in the form of BG, it should be ensured by the tenderer that the original DD
or Original BG should be received by RFCL within 3 working days from opening day
of techno-commercial bids for verification of the details of DD/BG given online by
the tenderer.

9. Opening of Tender:

The Tender shall be opened as under E tender process:
Step No. 1: Parties who have submitted the EMD amount will be opened first, on the
scheduled date of opening of tender, Party those who failed to submit EMD will be
rejected for tender opening.

Step No. 2: “Techno Commercial Bid (Unpriced)”shall then be opened of only those
parties who have submitted the EMD.

Step No. 3: ‘Price Bid/Schedule of Rates’ shall be opened after meeting the
eligibility criteria of Techno-Commercial Bid(unpriced) and whose bids determined
to be technically and commercially responsive. The date of opening of Price Bid/SOR
will be intimated to technically selected tenderers separately.

10. No condition or deviation should be mentioned by Bidder in Price Bid. Offers where the party has
mentioned any condition or deviation in Price Bid shall be out rightly rejected

10




11.

12.

13.

14.

15.

This letter shall form part of the contract document and shall be signed and returned along with
the tender documents.

Every communication by tenderers shall be made in the English Language. All other information
such as documents and drawings supplied by the Bidder will also be in English Language as will
be any further information supplied by RFCL.

Bids containing erasures and alterations of the tender documents are liable to be rejected unless
these are authenticated by the persons signing the tender documents.

“Bidders may ensure that tender documents/offer have been signed by appropriate/authorized
representative for the Company. Withdrawal of offer/non-acceptance of orders placed based on
offers submitted by bidder’s on their letter head: will not be allowed on the grounds that offer
was not signed by authorized person.” in such case EMD shall be forfeited.

One person will be allowed to represent only one company during discussion/negotiation with
RFCL. If same person is representing different companies with authorization letter from more
than one company, such person will be allowed to represent only the first company called for
negotiation.

Thanking you,

Yours faithfully,
for M/s. Ramagundam Fertilizers & Chemicals Ltd.

(H S Kamath)

General Manager (C)

E-mail: satishkamath@rfcl.co.in
Mob: 9900814067

Annexure-I|
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DEFINITIONS OF TERMS

In the contract documents herein defined where the context so admits, the following words and

expression will have the meanings assigned to them respectively:

1.

Yo

10.

11.

12.

"The RFCL" means the RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED, incorporated
in India, having its corporate office at 4th Floor, Wing- A, Kribhco Bhawan, Sector-1,Noida,
Uttar PradeshPin Code- 201301

The "ENGINEER-IN-CHARGE" shall mean the person designated as such by RFCL and shall
include those who are expressly authorized by him to act for and on his behalf for operation
of this contract.

The "WORK" shall mean the works to be executed in accordance with the contract or part
thereof as the case may be and shall include all extra, additional, altered or substituted
works as required for purpose of the contract.

"CONSTRUCTION EQUIPMENT" means all appliances and equipment of whatsoever nature
for the use in or for the execution, completion operation or maintenance of the work unless
intended to form part of permanent work.

"SITE" means the areas in which the work is to be performed by the Contractor and shall
include a part or portion of the site on which the permanent work is proposed to be
constructed.

The "TENDER DOCUMENTS" shall consist of Short Tender Notice, General Instructions to the
Tender, General Conditions of Contract, Special Conditions of Contract, Specifications,
Drawings, Time Schedule Tender Form, Performa or Agreement Form Schedule of Rates, and
Addendum/Addenda to Tender Documents.

"THE CONTRACTOR” means any person or persons or firm or company whose Tender has
been accepted by RFCL with the concurrence of the RFCL, and the legal personal
representatives, successors and permitted assigns of such person, persons firm or company.

The "CONTRACT" shall mean the Agreement between RFCL and the Contractor for the
execution of the works including therein all contract documents.

. The "SPECIFICATIONS” shall mean the various Technical specifications attached and referred

to in the Tender documents. It shall also include the latest addition of relevant Indian
Standard Specifications published before entering into contract.

"The DRAWINGS” shall include Maps, Plans and Tracings OR Prints thereof with any
modifications approved, in writing by the Engineer-in-charge and such other drawings as
may, from time to time, be furnished or approved in writing by the Engineer-in-charge.

The "CONTRACT DOCUMENTS" shall consist of Agreement, Tender documents&
Specifications as defined in Clause 6, 8 & 9 above, Acceptance of Tender and further
amendments.

The "ALTERATION ORDER" means an order given in writing by the Engineer-in-charge to
affect additions to or deletion from and alterations in the works.

12




13.

14.

15.

16.

17.
18.

19.
20.

The "COMPLETION CERTIFICATE" shall mean the Certificate to be issued by the Engineer-in-
charge when the works have been completed to his satisfaction.

The “FINAL CERTIFICATE” in relation to a work means the Certificate issued by the RFCL after
the period of defect liability is over.

The “PERIOD OF DEFECT LIABILITY” in relation to work means the specified period from the
date of issue of Completion Certificate upto the date of issue of Final Certificate during
which the Contractor stand responsible for rectifying all defects that may appear in the
works.

‘ZERO DATE’ shall mean the date of issue of LETTER OF ACCEPTANCE (LOA) or issue of WORK
ORDER, whichever is earlier.

"GTCC" means General Terms & Conditions of Contract.

“Working Day” means a day other than a Sunday or a public holiday on which RFCL is open
for business.

“Week” means a period of any consecutive seven days.

Technical Terms and Conditions & Special Terms and conditions are succeeding to GTCC. Any
clause under different head shall be succeeded by clause in the succeeding head.

Annexure -l
ELIGIBILITY CRITERIA
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Sl Conditions Documents required (To be

No. submitted along with Technical

bid)

1. Bidder should be Contractor having executed at least 1(one) similar | i)Bidder must submit the copy of valid
Civil & structural Construction and/or maintenance works in Public | industrial License issued by Statutory
and/or Private Sector establishments of heavy industries like | authority for being a manufacturer along
Fertilizer/Chemicals/Oil & Gas/ Renewable or Non-renewable | with 1SO certificate/ GST Registration
Power/Metallurgy/Mining during last 7(Seven) years. certificate / Udyog Aadhaar / certificate

issued by statutory authority/NSIC
certificate or equivalent certificate.
“Similar works” means Civil & Structural Construction and/or | ji)in case the manufacturer wants to
Maintenance works involving Earthwork with Plain or Reinforced quote  through  their  authorized
Cement Concrete Works/ Brick Masonry/ RCC and steel structural | gealer/distributor or their authorized
vv_orks/Puinc Health related/Sanitary works/site grading/drains/ | gealer wants to quote separately then
bitumen road etc. authorization  certificate  from  the
manufacturer is required in addition to (i)
Note: . above. The Authorization certificate
“The last 7 years shall be counted from last date of the preceding : -
- : " should be issued for  specific
month in which tender has been Issued. tenderfenquiry.
iii)Authorization letter from the company
on behalf of the person signing the
document be provided with technical bid.
iv)For Proprietorship firm - Name of the
proprietor to be mentioned. Affidavit of
proprietorship in original duly notarized
(Latest)
v)For partnership firms —Affidavit in
originals duly notarized, confirming the
current status of the firm along with
names of the partners. Copy of
partnership deed duly notarized (latest) to
be submitted.
vi)For Transport unions/Co-operative
societies/Registered societies- Copy of
Registration  certificate ~ /Copy  of
Resolution of members/Authority letter
to participate in the tender.

2. Bidder should have successfully completed similar work(s) as | Copy of Work  Completion
defined above during immediate last 7 years as mentioned below: Certificate along with copy of Work
One work having value not less than % 2,00,84,860.93 (incl. GST) Order from the organization where

or the work is executed is to be
Two works each having value not less than X 1,25,53,038.08 (incl. | onclosed mentioning the completed
GST) .

or value of each single work executed
Three works each having value of not less than 2 1,00,42,430.46(incl. | @nd performance certificate issued by
GST) the client.
The Annual turnover of the bidder shall not be less than X | Bidder shall submit financial

3. 63,82,900.72 in at least one of the preceding three financial years | standing through Audited* Balance

from the date of issuance of enquiry.
Note:

e Incase financial year closing date is within 6 months of date
of issue of enquiry and audited annual report of preceding
financial year is not available, bidder has the option to
submit the financial details of the three previous years
immediately prior to the last financial year. Otherwise, it is
compulsory to submit the financial details of the immediate

Sheet/ Profit & Loss Account for the
last three financial years.
(FY 20-21, 19-20 & 18-19)

* Where audited accounts are not
mandatory as per law, bidder can
submit  financial standing duly
certified by practicing Chartered
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three preceding financial years. (Example, In case, audited
annual report of immediate preceding financial year (year
ending 31st March) is not available and where enquiry issue
date is up to 31st December, the financial details of the three
previous years immediately prior to the last financial year
may be submitted. However, in case the enquiry issue date is
after 31st December, it is compulsory to submit the financial
details of the immediate three preceding financial years
only.

e In case bidder is having subsidiaries but only a single
consolidated annual report is prepared as per prevailing law
of land and audited which includes the financial details of
their subsidiaries, consolidated audited annual report shall
be considered for establishing the financial criteria subject to
statutory auditor /chartered accountant of the bidder
certifying that separate annual report of Bidder (without the
financial data of subsidiaries) is not prepared and audited.

e  Further, in case a bidder is a subsidiary company and
separate annual report of the Bidder is not published, but
only a consolidated annual report of the parent company is
available, consolidated annual report shall be considered for
establishing the financial criteria subject to statutory auditor
of Parent Company /Chartered accountant of the Bidder
certifying that separate annual report of the Bidder is not
prepared and audited.

Accountants (not being an employee
or a director or not having any
interest in the bidder’s company).

The net worth of the bidders should be positive for the Financial year
2020-21 ending March’2021.

*Networth = Paid up share capital+ Reserves Out of Profit
(Including Security Premium) — Accumulated losses — Deferred
Expenditure — Mis. Expenditure not written off.

A Copy of Audited* Balance Sheet
should be submitted in support of
your claim.

* Where audited accounts are not
mandatory as per law, bidder can
submit financial standing duly
certified by practicing Chartered
Accountants (not being an employee
or a director or not having any
interest in the bidder’s company).

Bidder should have minimum working capital of % 21,27,633.57
as per Audited Financial result of Financial Year 2020-21
“Working capital should be current assets minus current liabilities.

Copy of audited balance sheet for the
Financial year 2020-21 ending 31%
March’2021 should be submitted.

Or,

Requisite document issued either
from any Indian scheduled Bank
(except co-operative bank and
Gramin Bank) for availability of
unutilized fund-based line of credit
for at least of ¥ 21,27,633.57 as on
preceding month in which tender has
been issued.

I. Bidder must not be black listed by any government
department/public sector undertaking/co-operative Unit.

Il. Bidder must not be delisted / on Negative List by any
government department/public sector undertaking/co-operative
Unit in the last two years, as on date of participating in the tender.

I11. Bidder must not be on the Holiday list of RFCL.

Self-certification(s) for both should
be submitted on Party’s letterhead
for the same.

DECLARATION-FORM-I
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Date:

To,

General Manager (C)

Ramagundam Fertilizers& Chemical Ltd.
Fertilizers City, Ramagundam (TS)
District: Peddapalli (Telangana)

Pin Code- 505210

Dear Sir,

I/We hereby submit tender for “CIVIL AND STRUCTURAL WORKS CONTRACT FOR
MISCELLANEOUS CIVIL WORKS IN PLANT & TOWNSHIP AREA, RFCL RAMAGUNDAM UNDER
PHASE-I SCHEME” work at Ramagundam fertilizers & Chemicals Limited, Fertilizer City,
Ramagundam, Telangana, as per tender separately signed and accepted by me/us, and rates
quoted by me/us in attached schedule of rates (Annexure-XlIl) in accordance with Notice Inviting
Tender, terms and conditions of Tender, other documents and papers as detailed in the tender
document.

I/We hereby agree to abide by and fulfill all terms and conditions referred to in the Tender
Document/Work Order/LOA etc. and in default thereof, to forfeit and pay to the RFCL or its
successors or its authorized nominees such sums of money as are stipulated in Terms and
Conditions contained in the Tender Document.

I/We confirm having deposited the Earnest Money of Rs. 1,00,000/- (Rs. One Lakh Only) vide
Demand Draft No. dated in favour of Ramagundam Fertilizers and
Chemicals Limited payable at Ramagundam or through bank transfer to RFCL Account bearing
UTR no

It is certified that Price Bid/Schedule of Rates is unconditional and quoted for all the items of
‘Schedule of Rates/Price bid’ in Figures and Words both and no item is blank/unquoted.

If, I/we fail to start execution of the said contract in the time, specified in the tender documents
or fail to deposit the amount of security deposit specified in the Tender Document, |/We agree
that Ramagundam fertilizers & Chemicals Limited shall forfeit the said Earnest Money. The said
owner shall also be at liberty to cancel the notice of acceptance of tender if I/We fail to remit
Security Deposit amount as aforesaid or to execute an agreement or to start work as stipulated in
the tender document/perform the contract faithfully.

Dated the day of 2021

Signature of Tenderer with Seal Name

&Address:
E-Mail Address:
Mobile/Telephone No.

Annexure-1V
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DECLARATION FORM-II
The following declaration to be signed by Contractor and to be submitted along with required
documents which would be duly self-certified:

Sr. Description

1.| Name of Applicant/Firm/Company

2.| Complete Address along with
Contact Person name, mobile
number and Email Id

3.| Company Profile
i) Public Limited/Private Limited
Company/ Undivided Hindu
Family/Individual/ Partnership
Firm/Co-operative
Society/LLP/Others (Please
mention)
(Please attach duly attested partnership deed(latest) by Notary
public/Self attested firm registration copy /Incorporation certificate,
Articles of association and memorandum of association and power of
attorney who is signing documents on behalf of
applicant/firm/company).

4.1 Year of Establishment &
Registration No along with
documentary proof if any

5.| If a Bidder has relations whether | YES / NO (If Yes, give the following
by blood or otherwise with any of | details)

employees (including employees | Name  &| Place of | Relation
on deputation) of RFCL, the | pesignation | Posting | with the
Bidder must disclose the relation | of the Employee

at the time of submission of | Employee
Tender, failing which, RFCL shall
reserves the right to reject the
Tender or rescind the Contract.

6.| P.F. Registration No. of the Contractor to be
intimated along with Documentary proof
thereof.

7.| PAN No. of the Contractor to be intimated along
with Documentary Proof thereof.

8 Whether bidders are registered or unregistered
as per GST Laws. If registered the following
details shall be provided-

GST Registration No. with Documentary Proof.
10 Service Accounting Code No.

17




11

Rate of GST applicable on the quoted rates

IGST
%

CGST
%

SGST
%

12

We have assessed & ascertained the rate of GST
applicable on quoted services. It is clearly
understood that RFCL will not have any liability
towards payment of GST over &above the GST
rate quoted for any reason whatsoever except
for statutory variation against documentary
evidence.

Agreed

13

ESI Registration No. of the Contract or to be
intimated along with Documentary proof
thereof.

14

If the bidder is registered as
Micro/Small/Medium Enterprises as per
MSMED Act,2006, the same may be confirmed
by the bidder and submit a photocopy (Self
certified) of the registration certificate in
support thereof. Otherwise, it will be construed
that the bidder is not registered as per MSMED
Act, 2006. Registration month & Year should be
prior to bid submission due date.

As this is works contract
provision of MSME for
exemption of EMD and
tender cost will not be
applicable.

15

Labour License No. of the bidder to be
intimated along with Documentary proof
thereof. If the bidder does not have labour
license, then the bidder shall submit
undertaking on their letter head regarding
Labour License, as per the following format.

The bidder shall submit undertaking regarding
Labour License, as per the following format

“In case this job is awarded to us
i.e. M/s , we shall obtain
Labour License from the appropriate Licensing
Authorities i.e Central / State Government, as
applicable from time to time, under the
Contract Labour (R &A) Act, 1970 &the rules
enacted there under and submit a copy of the
same to RFCL, Ramagundam before start of
execution of contract work in RFCL,
Ramagundam”

If we fail to submit labour license before start of
execution of work, we agree for forfeiture of

18




EMD/SD and termination of Contract by RFCL”

Dated the day of 2021

(Signature of Bidder with Seal)

Name:

Address:

Place:

19




Annexure-V
E-Banking Mandate Form

PRINT ON LETTER HEAD OF THE CUSTOMER/VENDOR.

Ref No Date:
E-BANKING MANDATE FORM
SLNO PARTICULARS DETAILS TO BE FILLED HERE

Vendor/Customer Name M/s
Vendor/Customer Code Optional
Vendor/Customer Address
Vendor/Customer e-mail |d
Particulars of Bank Account
i) Name of the Bank
ii) Name of the Branch
iii) Branch Code
iv) Address
v) Telephone No.
vi) Type of Account
vii) Account No
viii) RTGS/IFSC number of the Bank
ix) 9 Digit MICR Code

ua b WN B

I/We hereby authorize Ramagundam Fertilizers and Chemicals Limited (RFCL) to release any
amount due to me/us in the bank account as mentioned above. |/we hereby declare that the
particulars given above are correct and complete. If the transactions are delayed or lost
because of incomplete or incorrect information, we would not held RFCL responsible for that.

SEAL & SIGNATURE of the Vendor/Customer
We certify that M/s has an account
no. with us and we confirm that the details given above are correct
as per our record.

Bank Stamp:

Date:
Signature of authorized officer of the Bank
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Annexure-VI

SCOPE OF WORK & ASSOCIATED TERMS AND CONDITIONS

1.

Scope of work includes but not limited to the following:

The scope of work consists of execution of all type of Civil & Structural Construction & Maintenance
jobs in RFCL premises at Ramagundam. Any emergent work shall have to be executed by doing the
work round the clock and / or after normal working time (General shift) for which nothing extra shall
be payable to the contractor.

Major Civil works shall include following

a.

Earthwork excavation including dewatering, if required, below ground level for all types of soils
including soft and hard. Royalty payment for excavation items, if any, shall be in contractor’'s
scope.

Backfilling at all depths with selected and approved earth available from excavated soil and
transportation & disposal of surplus earth and debris (including rock material) inside the plant
with due approval of Engineer—in-Charge.

Transportation & Disposal keeping RFCL indemnified of any liability and/or complaint from local
authorities /municipal bodies etc. The contractor should dump surplus earth/debris/rock and
demolished/ dismantled RCC/ PCC/ brickwork/ stonework/ steelwork etc. at disposal site
approved by Engineer-in charge

PCC work including lean concrete at all depths below foundations of all types, plinth beams, walls,
non-suspended slabs, trenches, pits etc.

RCC works in sub-structures for foundation of all types, plinth beams, walls, non-suspended floor
slabs etc. at all heights, trenches, drains etc. at all depths, including preparation of detailed bar
bending schedule and supplying and placing of reinforcement in position as shown in the drawing

RCC pavement in plant and township area for vehicular movement & approaches etc.
Road works including WMM and bituminous Carpet.

Dismantling/Demolishing of PCC/RCC, masonry work, structural steel works etc. for all depths
below & above plinth level. Demolishing/Dismantling of brick work items shall be read as block
work items in SOR

Providing anchor fasteners to fix structures/ pipe supports etc. on existing pavement/
foundations/ structures.

RCC works in super-structure at all elevations, columns, beams, walls, floor & roof slabs, etc. at
all heights, including preparation of detailed bar bending schedule and supplying and placing of
reinforcements in position as shown in the drawings

RCC works for pre-cast elements for covering trenches, pits, drains, etc. and any other
miscellaneous works required as per final drawings

Centering &Shuttering (including curved shuttering) in sub-structure at all depths and in super-
structure at all stages/heights/ elevations at different stages of concreting

. Structural steel works with rolled steel, parallel flange and built-up sections or tubular sections

including supply, fabrication, erection and preparation of detailed fabrication drawings for all
types of structures at all locations and heights in super — structures, cross over bridges, operating
platform, chemical storage sheds etc.

Concrete block masonry with solid concrete blocks in substructure and superstructure for all
depths and heights as per specifications.

Supply, fabrication & erection of miscellaneous steel items like Anchor Bolts, Metal Insert Plates,
Gratings, Chequered Plates, Pipe Sleeves, Anchor Fasteners, Rungs, Hand railing, sheeting works
for parking area etc. as per specs/drawing or as directed by Engineer-in-charge at any location
wherever required.

Chain link fencing etc.
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10.

11.

12.

13.

The contractor shall deploy 1(one) Degree Holder Civil Engineer with 2 years post qualification
experience or 1 (one) Diploma Holder Civil Engineer with 5-year post qualification experience for
supervising & coordinating the work, taking instructions from Engineer-In-Charge, reporting
work-progress & maintaining pertinent billing and work related records etc. The Contractor shall
submit resume/CVs of the Engineer/Supervisor he intends to deploy, along with copies of credentials
for approval of RFCL and also 2 (nos) supervisor having graduation with min 5 years of civil execution
experience for handling labour and site execution activities. The Engineer/site-in-charge so deployed
after approval shall be empowered with proper power of attorney / Authority letter to act on behalf of
the Contractor’s firm for all work and bill related matters. The Engineer shall endeavor to be present
on all working days. In case of absence from duties under normal circumstances for more than 3
working days in a month, penalty shall be levied @ %1500 per working day for engineer and @ X
1000 per working day for supervisor from due payments of the Contractor, till resumption of duties by
the Engineer/Supervisor. In case of absence due to medical reasons, Contractor shall inform the same
to_Engineer-In-Charge and shall endeavor to deploy replacement Engineer/Supervisor temporarily,
within 10 days. Upon failure to deploy replacement within 10 days, penalty shall be levied 1500 per
working day for engineer and @ X 1000 per working day for supervisor from due payments of the
Contractor, till re-deployment of Engineer/Supervisor. In case, no Engineer/Supervisor is present at
site for more than 10 continuous working days, same shall be treated as non-performance at the
Contractor’s end. The quoted rates shall be deemed to include the above provisions.

Seeking necessary statutory License from relevant Authority for employing labour, if applicable as per
relevant statute and laws, shall be in the scope of Contractor.

The Contractor shall carry out quality inspection of all materials to be used in construction as per
Specifications, relevant IS Codes and get the samples approved by RFCL on case to case basis as per
requirement of RFCL

In various items of scheduled of quantities (SOQ) wherever any item(s) are to be “Replaced” will
mean that the contractor shall dismantle / remove the old existing / damaged fittings / fixtures of
such items (before fixing the new ones) within the quoted / final agreed rates as per work order.
However, any workable part of such dismantled / removed items such as nuts, bolts, washers, nails
etc. may be re-used in replacing the items without any extra charge.

For disposal of rubbish, in various items of scheduled of quantities (SOQ), wherever it has been
mentioned “anywhere in / within RFCL complex / estate / area” it will mean that the disposal of
rubbish is to be done to the pre-determined disposal yard located at different locations in factory and
township within the quoted / final agreed rates as per work order.

The arrangements for all types of staging / scaffolding/approaches, to access the site for executing
the work, shall have to be arranged by the contractor at his own cost within the quoted / finally
agreed rates as per work order.

RFCL Plant is categorized as a hazardous factory and issuance of Safety work permits is mandatory
for doing any job inside the plant process area. The contractor shall ensure that, until safety work
permit is issued by RFCL, work will not be carried out.

The Contractor shall arrange necessary documents of their manpower and ensure compliance of
formalities for making Gate passes to work in RFCL's premises as per RFCL Plant & Township Main
Gate valid Security norms. The workmen, supervisors, Engineers are allowed to come in the plant
area only with proper gate passes. RFCL will issue necessary gate passes to such persons for whom
the request will have to be made by the contractor. RFCL will not be responsible for late entry of the
persons through the gate due to the absence of gate passes.

All consumable, non-consumable materials to be brought inside plant/Township areas shall be
entered with proper gate passes. The same shall also be entered in the register being maintained by
security personnel at the factory’s/Township Main Gate.

Ensuring availability of calibrated measuring instruments/tools for measurement & inspection purpose
like Measuring tapes, Digital Weighing Machine, Auto-Level, Level Tube, Dumpy Level & Plumb Bob
etc. shall be in the scope of Contractor.

The contractor shall provide pertinent PPEs (Personal Protective Equipment) like Safety Helmets,
Safety Shoes, Safety Goggles, Face Shields, Dust Masks, Safety Belts, Hand Gloves, Gum boots,
Earmuffs etc. based on nature of works being carried out by workmen deployed by him. The
contractor shall ensure strict compliance of Safety norms laid down by RFCL or as intimated from time
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

20.

to time, during the currency of the Contract. However, all workmen shall be mandatorily provided
with minimum 1 No. Safety Helmet (Yellow Colour) & 1 Pair of Safety Shoes, which they
shall wear invariably while working inside the Plant. The helmet shall bear the initials/logo of the
Contractor’s firm and Blood Group of the person wearing the same. The quoted rates shall be deemed
to be inclusive of these provisions. In case, Contractor fails to comply with above Safety norms, flat
penalty @ 500 per incident of violation shall be levied from due payments of the Contractor.

The Contractor’s Engineer/Supervisor shall maintain a close liaison with RFCL's Engineer In-Charge for
reporting Daily Progress. The daily progress/works/activities shall be recorded in “DAILY LOG
BOOK?” to be maintained separately for both Plant & Township by the Contractor.

The watch and ward of Contractor’s as well as Free Issue Material, if any shall be in the scope of the
Contractor, at no extra cost to RFCL.

To & fro Local Travelling as may be required, Lodging and Boarding of their staff and workers from
work site to their place of stay, shall be in the scope of the Contractor.

Suitable Medical facilities/Insurance for their staff &worker as per applicable statutory provisions, shall
be in the scope of the Contractor.

Contractor shall endeavor to obtain necessary work permit in 2 days’ advance in standard format of
RFCL which includes Electrical/ Instrumentation / process clearance before taking up the
Excavation/Dismantling work.

The Contractor shall submit the Computerized Running Account Bills as per the RFCL approved
format.

Social distancing to be maintained as per central/state government time to time guidelines regarding
CovID19.

Timing of work will be general shift unless otherwise instructed by Engineer-in-charge.

The contractor shall make suitable arrangement and quote their rate accordingly so that the labour
will be given weekly off, holiday and other statutory benefits like annual leave & retrenchment
benefits.

The contractor shall maintain records and comply to all applicable statutory provisions with respect to
wage payment, PF, ESI labour license etc. (if required) and any other documents as may be required
as per relevant statues.

No minor, sick, old or medically unfit labour will be deployed for the work.

The contractor shall abide by all statutory rules and regulations of local authority, State and Central
Govt. as the case may be with regard to statutory benefits and non-statutory benefits prevailing at
RFCL-Ramagundam as applicable, at his own cost.

The contractor shall have to comply with the provision of payment of wages Act, 1936 minimum
wages Act, 1948, contract labour (regulation and abolition) Act,1970 with latest modification thereof
or any other related law and rules made time to time. No extra claim shall be entertained by RFCL on
this account.

RFCL has right to terminate the contract at any time during the contract period in case performance is
not found satisfactory and work not carried as per instruction of Engineer-In-Charge.

The price shall be firm and no variation in price shall be allowed on any account till execution of the
complete work.

The Quoted rates/prices shall include all the cost of materials, labours, taxes duties/levies except GST
and other incidental expenses to complete the work as per the specification of summary of works.

SPECIFIC REQUIREMENTS TO BE FULFILLED BY THE CONTRACTOR

1. Structural concrete mix shall be approved Design Mix of specified grade.

2. Generally the use of one of the following cements shall be considered,
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e 43 Grade Ordinary Portland cement as per IS: 8112

e 53 Grade Ordinary Portland cement as per IS: 12269.

e Portland Slag cement conforming to IS: 455.

e Portland Pozzolona Cement (PPC, Fly ash based) cement conforming to IS: 1489 Part-1
e Portland Pozzolona (Clacined clay based) conforming to IS: 1489 Part-2.

e Sulphate resistant Portland cement conforming to IS: 12330(For specific requirement as specified in
respective drawings).

3. High strength deformed bars of Grade of Fe-500D and confirming to IS: 1786 shall be used for all RCC
structure

4. The exposure condition for the tender shall be considered as moderate and minimum cement content and
maximum free water-cement ratio as per Table-5 of 1S:456.

5. All lugs shall be of high strength deformed bars of minimum grade Fe500D conforming to 1S: 1786.

6. All inserts/ sleeves shall be properly secured in position before pouring concrete. Metal insert plates shall
be of grade E250A / BR / BO confirming 1S:2062

7. All works shall be done to the entire satisfaction of the Engineer-in-Charge. Any work not carried out in
accordance with the instructions shall be dismantled and made good without any extra cost and time
implication to the owner.

8. Proper management of loose earth, mud, water is to be ensured to avoid making area messy and slippery.
Necessary arrangement shall be made to avoid water and mud ingress to OWS/CRW/CBD system

9. The contractor shall ensure that no damage of any kind is done during work execution. In case of any
damage done by the contractor the same shall to be rectified at his own cost & time.

10.Only ‘first’ quality materials shall be used having valid BIS certification.

Il.  RFCL’'S SCOPE:

1. Old unused building in plant & township shall be allotted free of cost subject to availability, which can
be used as office-cum-store by the Contractor after refurbishing the same as per his requirement, at
his own cost.

2. Temporary LT power supply 3 phase, 50 Hz, 415 Volt with TPN free of cost subject to availability.
To provide necessary approval of drawings, work permits and isolations as and where required.

4. RFCL shall provide Water Supply at Single point near working areas subject to availability. However,
Flexible Pipe Hose of required length & Connectors, Clamps etc. shall have to be arranged by the
Contractor at his own cost.

1l. TIME SCHEDULE:

a. Mobilization with Men and Equipment shall be done within 10 (Ten) days of start date of
work mentioned in LOA.

b. For jobs of critical nature, separate time bound sub-work order will be issued by Engineer In-
charge. The Contractor must adhere to such time schedule.

c. Extension of time to the extent the work has been held up will be granted by the Engineer
In-charge on a request to be made by the Contractor before the expiry of the initial mutually
agreed time schedule. The extension of time allowed by the Engineer In-charge will be final
and binding and without prejudice to the owner right.
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10.

11.

12.

Annexure - VIl
SPECIAL TERMS & CONDITIONS OF CONTRACT

Apart from the SOR Items covered in this Contract, RFCL reserves the right to get executed any
other items of CPWD Schedule of Rates 2021, executed by the Contractor depending on the
requirement. The payment for such items shall be processed based on rates derived from CPWD
Schedule of Rates 2021.The contractor while quoting their rates must consider that, any item of
CPWD Schedule of Rates be it Material Supply or composite items involving both material and
manpower, may be got executed under this Contract.

RFCL also reserves the right to get any Extra Items executed which are not covered in SOR or CPWD
Schedule of Rates. The rates for such Extra Items shall be derived based on market rates and
analysis procedure laid down in CPWD Analysis of Rates 2021 if available.

RFCL may at its discretion award any other / additional work of any magnitude on the final agreed
rates, terms, and conditions, as per the work order, for execution of the same and the contractor
shall have to execute the same work as a separate work.

CONTRACTOR's quoted rates should include the royalty on different applicable items as per the
prevailing State Government rates. Any increase in prevailing rate of royalty shall be borne by the
CONTRACTOR at no extra cost to Owner

The sampling/testing of various Construction materials and Concrete/other works shall have to be
carried out as per instructions of Engineer-In-Charge from time to time. The testing shall be carried
based on pertinent provisions of BIS/CPWD Specifications, wherever applicable. The Contractor shall
maintain/arrange required calibrated testing equipment at his own cost. The quoted rates shall be
deemed to be inclusive of this provision.

List of approved products/manufacturer for use in civil & structural works is enclosed as annexure
XVIII

RFCL does not guarantee any quantum of work to be executed and no compensation shall be paid on
this case.

The work is to be executed at various heights, depths and levels as defined in SOR Items and nothing
extra will be paid on this account beyond the quoted/agreed rates, except wherever mentioned /
applicable.

Nothing extra shall be paid for adverse sub soil condition.

There may be variation in nature of sub soil both horizontally and vertically. The contractor shall have
to take necessary precaution during work against any happening like collapsing of earth etc. or any
slip / settlement will have to be made good by the contractor at his own cost.

Contractor shall maintain a small Office-cum-Store in plant & township where his responsible
representative(s) will be available for receiving instructions, job orders etc. throughout the contract
period. RFCL will give space for store/site office and the contractor has to construct necessary
temporary structures of his own, if required, but contractor will have to vacate the land at the expiry
of contract period failing which dues shall not be released.

Even though Schedule of Quantities has been provided, but the agency shall quote 26 above or
below RFCL Estimated rates. Item-wise Discount/ Premium is not permitted. Further, quoting
below “-15%” of RFCL estimated rates is not allowed. If a bidder quotes Item-wise discount or
premium or the discount offered by the bidder is more than 15%, his bid shall be treated as non-
responsive and shall be outrightly rejected.

The agency will work in such a manner, which will not disturb the office environment. Certain jobs
shall be carried out at the convenience of RFCL, which can only be executed after office hours and/or
on holidays. To carry out these works, agency shall deploy workers at such convenient timings only.
Nothing extra shall be payable on account of odd hours of working and/or waiting time for availability
of site for work.

25




13. Contractor shall not employ in connection with the work, any person who has not completed Eighteen
(18) years of age and not more than 60 years of age.

14. The work involved under this Contract may include such works as have to be taken up and completed
after other agencies have completed their jobs. The CONTRACTOR will be required and bound to
take up and complete such works as and when the fronts are available for the same and no claim of
any sort whatsoever shall be admissible to the CONTRACTOR on this account. Only extension of
time limit shall be admissible, if the availabilities of work fronts to the CONTRACTOR are delayed due
to any reason not attributable to the CONTRACTOR

15. Payment breakup
Terms of payment/Payment break-ups shall be as per enclosed Annexure-XIX

16. If there are varying or conflicting provisions made in any one document forming part of the contract,
the decision of Engineer In charge shall be final and binding on the contractor.

17. The nature of the job is such that contractor will be required to work even on Sundays and paid
holidays, therefore, he will have to ensure the deployment of the requisite manpower on these days
by staggering their weekly off day. Nothing extra shall be paid on this account.

18. The methodology for procurement of cement, TMT Bars and Structural Steel (Including Plates) by the
contractor from manufacturers shall be as per enclosed Annexure-XX.

19. After completion of all tests as per specification the whole work will be subject to a final inspection to
ensure that job has been completed as per requirement. If any defect is noticed, the CONTRACTOR
will be notified by Owner and he shall make good the defects with utmost speed. If however the
CONTRACTOR falls to attend to these defects within a reasonable time (time period shall be fixed by
Owner) then owner may have defects rectified at CONTRACTOR's cost.

20. Regarding Hot work:

When doing hot work Contractor must ensure that the fire hose is hooked up with the fire water system
and extended to the work spot. Fire extinguisher must be kept near the working spot. Area around and
below the hot working place must be adequately protected from falling/ coming out of sparks/ hot metals
from the booth made of asbestos cloth/ sheet and wetting them with water. Contractor must arrange
sufficient number of fire hoses and firefighting equipment of approved quality at his own cost to carry out
hot job inside the plant. Welding and electrical cables should be of approved quality, and no jointing and
loose connection shall be permitted. At the end of the working day Contractor must inform the Electrical
section to switch off power at sub-station end. Contractor must provide cotton dress, safety shoe, safety
helmet, safety belt, hand gloves of approved quality to his workers to meet the safety requirement of
various jobs to be carried out inside the plant area.

21. CONTRACTOR to study the equipment layout and his scope of work carefully and accordingly
workout the erection sequence and execution methodology of various equipment, piping, structural
and other facilities in the scope

22. Orientation of all foundation, elevations, lengths and disposition of anchor bolts and diameter of holes
in the supports saddles shall be checked by contractor, well in advance. Minor rectifications
including chipping of foundations as the case may be shall be carried out at no extra cost by the
Contractor after obtaining prior approval of the Engineer-in-charge. The Contractor shall also be
provided with the necessary structural drawings and piping layouts etc. wherever required for
reference. If a structural member needs to be dismantled, to facilitate the equipment erection, same
shall be done by the Contractor after ensuring proper stability of main structure with prior permission
of Engineer-in-charge. All such dismantled members shall be put in position back after the completion
of equipment erection to satisfaction of Engineer-in-charge.

23. SPECIFICATIONS OF CIVIL WORK: -

The specification for workmanship and various Schedule Items shall be executed as described in the
Central Public Works Department Schedule of Rates & “Specifications for Civil- Vol I & Vol Il "2019
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24.

25.

26.

27.

28.

29.

including amendments, unless otherwise specified. These CPWD specifications shall be deemed to
form part of this contract.

The CPWD specifications shall take precedence over the provisions in the Bureau of Indian Standards
(BIS) specifications/Indian Road Congress (IRC). Wherever CPWD specifications are silent, the
relevant BIS / IRC specifications shall be referred.

In case of any class of work for which there is no such specification as laid down in the contract, such
work shall be carried out in accordance with the instructions and requirement of the Engineer-in-
charge.

SECURED ADVANCE FOR HDPE GEO-MEMBRANE: -

No Secured Advance on materials shall be paid to the CONTRACTOR

GTCC clause no. 1.51.0 stands modified to the following extent:

In case contractor fails to submit the supporting documents pertaining to statutory payments of
contract workers along with the bill, an amount equivalent to 5% of the billed amount or the actual
whichever is higher may be withheld to take care of fulfilment of statutory requirements such as PF,
ESI, Bonus, leave payment, etc. by the contractor. In case the same falls short then appropriate
amount to be calculated and withheld. Further wherever contractor fails to pay the wages to its
workers, RFCL reserves the rights to pay the wages to the contractor’'s worker directly on behalf of
the contractor after deducting the payments out of bills/dues payable to the contractors. However, in
such cases, 25% will be recoverable extra on account of administrative expenses on and above the
amount paid by RFCL.

In Clause no. 1.2.0 of GTCC service air shall not be provided by RFCL.
GTCC Clause no. 1.34.0, 1.9.0(vi) stands deleted.
Replace GTCC Clause no. 1.27.0(a), 1.27.0(b), 1.27.0(c) with following clauses

a. The Security Deposit together with EMD/Initial Security Deposit shall be 3% of the Awarded
Contract value OR 3% of Estimated Contract Value indicated in SOR, whichever is higher.

b. In case of work awarded, Initial Security Deposit (ISD) shall be 3% of the Awarded Contract
value OR 3% of Estimated Contract Value indicated in SOR, whichever is higher. The same shall
have to be deposited within 10 days of the issue of the letter of acceptance by the successful
tenderer. EMD can also be adjusted against Initial Security Deposit.

c. Alternatively, Successful bidder can furnish Performance Bank Guarantee (PBG)/ Bank
Guarantee (BG), in lieu of ISD &SD, from any Nationalized / Scheduled Bank except Rural and
Co-operative bank equivalent to the % of the Awarded Contract value OR 3% of Estimated
Contract Value indicated in SOR, whichever is higher with validity up to the expiry of Defect
Liability period + three months claim period within 10 days of the issue of the letter of
acceptance (As per proforma attached at Annexure 1X).

GTCC clause no. 1.22.0 (a) & 1.22.0 (b) is modified as:
The contract period is 12 months from the start date mentioned in Letter of Award to the contractor.

Extension of time to the extent the work has been held up will be granted by the Engineer In-charge on
a request to be made by the Contractor before the expiry of the initial mutually agreed time schedule.
The extension of time allowed by the Engineer In-charge will be final and binding. The extension of
contract can be given on the same rates, terms & conditions, however, PRS shall be levied for the
extension of time granted for the reasons attributable to the contractor.

Further, if RFCL desires, may extend the contract for a period of Six months on the same rates, terms &
conditions as per mutual consent. Further extension may be given only in exceptional circumstances
based on justification and merit of the case.
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30. RFCL may ask any documents if seems necessary like income tax returns, Form 26AS etc. while
evaluating tender.

31. GTCC clause no. 1.39.0 stands modified as below:

Except where otherwise provided in the contract all matters, questions, disputes or differences
(Dispute's) whatsoever, which shall at any time arise between/among the parties hereto, touching
the construction, meaning, operation or effect of the contract, or out of the matters relating to the
contract or breach thereof, or the respective rights or. liabilities of the parties, whether during or after
completion of works or whether before or after termination shall after written notice by either party to
the contract shall be resolved / settled amicably through negotiation by the parties. For the same, one
party shall issue dispute notice in this regard, to the other party. If the said dispute/s could not be
settled amicably within 45 days from the date of receipt of dispute notice by other party, then, party/ies
may refer the said dispute/s for adjudication through Arbitration, as prescribed hereinafter.

On failure of amicable resolution/settlement as above. The dispute/s shall be referred / adjudicated
through Arbitration under / in accordance with "Arbitration Centre (Domestic and International), High
Court of Judicature at Hyderabad for the state of Telangana and the State of Andhra Pradesh
Rules,2015" as amended or modified or re-enacted from time to time. Where the said rules are silent or
in conflicts with Indian Laws, same shall be governed by Arbitration & Conciliation Act 1996; as amended
or modified or re-enacted, from time to time.

The number of Arbitrator shall be three (3) in case of matter involving total amount of claims (without
considering claim of interest) more than Rs. 3 Crore, otherwise number or Arbitrator shall be one (1) i.e.
(Sole) Arbitrator.

The language of Arbitration shall be English.
The Governing Law Shall be Laws of India and dispute/s shall be adjudicated as per Indian Laws.

For the convenience of parties, the venue of Arbitration shall be as per above rules i.e., Arbitration
Centre, Hyderabad, However, the Seat of the Arbitration Shall be, Ramagundam, Peddapalli District,
State of Telangana. The courts at Ramagundam Peddapalli District, State of Telangana shall, have
exclusive Jurisdiction.

It is also agreed by and between the parties that in case a reference is made to the Sole Arbitrator /
Arbitral Tribunal for the purpose of resolving the dispute/s arising out of the contract by and between
the parties hereto, the Arbitrator or the Arbitral Tribunal shall not award interest on the awarded amount
more than the SBI MCLR Rate applicable to RFCL on the date of award of contract.

32. The term “10% security deposit” mentioned in clause no. 1.30.0(a) of GTCC is replaced with “3%
Initial Security Deposit”.

33. GTCC clause no. 1.30.0 ( ¢ ) (ii) shall be read as “Escalation/de-escalation will only be given in case of
SOR for supply of Manpower only as per the percent ( % ) above or below of Schedule of Rates as
quoted by the bidder.

34. GTCC Clause no. 1.8.0 (a), 1.8.0(b) and 1.8.0(c)is replaced with following:

Tenderers must submit Earnest Money Deposit of Rs. 1,00,000/- (Rupees One lakh Only).
The tenderers will have the option to submit the EMD either in the form of a Crossed Demand Draft
favouring Ramagundam Fertilizers and Chemicals Ltd. and issued by any scheduled/nationalized bank
payable at Ramagundam (under this option the details of DD No. & Date, amount, bankers name etc
has to be submitted in relevant field/column of online module) or through online payment modes like
RTGS/NEFT etc or can submit the EMD in the form of Bank Guarantee Format of EMD-BG as per
Annexure-XVII. The charges, if any, for online payment or for DD or for BG submission of EMD will be
borne by bidder. In case of submission of EMD by DD or in the form of BG, it should be ensured by

the tenderer that the original DD or Original BG should be received by RFCL within 3 working days

from opening day of techno-commercial bids for verification of the details of DD/BG given
online by the tenderer.

The details of the transaction with UTR No to be submitted along with technical bid for verification.
RFCL's Bank details for RTGS/NEFT are as follows:

Beneficiary Name : Ramagundam Fertilizers and Chemicals Limited

Bank name : State Bank of India
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35.

36.

37.

38.

39.

40.

41.

42.

Branch Name : RFCL BRANCH (61777)
Bank A/c no. : 36727029257
IFSC Code : SBINOO061777

Earnest Money Deposit will not bear any interest.

Tenders without earnest money deposit shall be summarily rejected.

Note: Tenderer shall have to submit copy of such DD/RTGS/NEFT/BG details immediately to
satishkamath@rfcl.co.in and abharath@rfcl.co.in .

Validity of Contract: Contract shall be valid for 12 months from the date mentioned in Letter of
Acceptance for the start of work. LOI / Work Order shall be issued but effective date for start of Contract
shall be from the date of Notification from Engineer-in-Charge for the start of work.

Contractor shall Mobilize at site within 10 (Ten) days of notification for actual date of start of contract.
However, if the necessity arises Contractor may have to mobilize at site within 3 days of instruction given
by RFCL in writing.

The instant Contract being a works contract benefits to MSME towards, waiver of EMD and other Provision
of MSME shall not be applicable.

In order to govern welfare and working conditions of labourers engaged in construction activities, the
Building and other Construction Workers” (Regulation of Employment and Conditions of Service Act, 1996,
hereinafter referred to as the “RE &CS”) came into force. The RE&CS Act is applicable in respect of
building and other construction work.

Wherever applicable, the Contractor/ Successful bidder shall strictly comply with the provisions pertaining
to Building & other construction workers (Regulation of Employment & Conditions of Services) Act and
Rules”, “BOCW (RE & CS) Welfare Cess Rules.

The Contractor/ Successful bidder must be registered under the “Building & other construction workers
(Regulation of Employment & Conditions of Services) Act,1996” or in case of non-registration; contractor
shall obtain registration within one month of the award of the contract.

The Contractor shall comply with the Building and Other Construction Workers” Welfare Cess Act, 1996,
the Building and other Construction Workers” Rules, 1998 and the Building and Other Construction
Workers Welfare Cess Rules, 1998.

Cess as per the prevailing rate (at present 1%), shall be deducted at source from bills of the Contractor by
RFCL and remitted to the “Secretary & C.E.O, Telangana Building and Other Construction Workers Welfare
Board”. The Contractor shall be responsible to submit final assessment return of the cess amount to the
assessing officer after adjusting the cess deducted at source.

Contractor shall also ensure to arrange registration for workers under BOCW Act.
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Annexure-VIli
General Terms and Conditions of Contract

1.1.0 The execution of the work may entail working in all the site and weather condition and no
extra rate will be considered on this account. The Contractor may have to carry out the jobs
to work round the clock as per our requirement to be decided by Engineer in-charge and the
Contractor should take this aspect into consideration for formulating his rates and
guotation. No extra claim/overtime will be paid on this account.

1.2.0 Electricity, Water and Service Air will be provided free of cost at one point as per
requirement of the job subject to availability.

All lifting tools & tackles are to be got tested, wherever applicable, under the Competent
Person engaged by State Government from time to time and the certificates duly verified
by Competent Authority are to be submitted to the Department before taking up the job.

1.3.0 Accommodation and Land for Contractor’s Godown/Workshop:

1.3.1 Suitable accommodation will be provided for the Contractor or his authorized
representative on chargeable basis, if available.

1.3.2 RFCL may allocate land for putting temporary Godown/ workshop for making storage, work
site by the Contractor, free of cost.

1.3.2.1 The CONTRACTOR shall at his own cost construct temporary structures as required by
them for their office, fabrication shop and construction stores only in the area allocated
to them on the project site by the RFCL or his authorised representative and provide
suitable water supply and sanitary arrangement and get the same approved by the
ENGINEER-IN-CHARGE. No unauthorised buildings, constructions or structures should be
put up by the CONTRACTOR anywhere on the project site

1.3.2.2 On completion of the works undertaken by the CONTRACTOR, he shall remove all
temporary works erected by him and have the SITE cleaned as directed by ENGINEER-IN-
CHARGE.

1.3.2.3 If the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-
CHARGE may at the expenses of the CONTRACTOR remove such surplus, and rubbish
materials and dispose of the same as he deems fit and get the site cleared as aforesaid;
and CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall
have no claim in respect of any such surplus materials disposed of as aforesaid.

1.3.2.4 RFCL reserves the right to ask the CONTRACTOR any time during the pendency of the
CONTRACT to vacate the land by giving 7 days’ notice on security reasons or on national
interest or otherwise.

1.3.2.5 No person except for authorised watchman shall be allowed to stay in the plant
area/CONTRACTOR's area after completion of the day's job without prior written
permission from ENGINEER-IN-CHARGE.

1.3.2.6 Land for Residential Accommodation: No Land shall be made available for residential
accommodation for staff and labour of CONTRACTOR
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1.4.0

1.5.0

1.6.0

1.7.0

1.8.0

The Contractor shall have to make his own arrangements for all Tools & Tackles, Skilled and
Unskilled labours etc. required for the job. The work is subject to inspection at all time by
the Engineers-in-charge and the Contractor shall have to carry out the work to the entire
satisfaction of the Engineer-in-charge.

Sub-Contracting: Sub-Contracting of the job will not be allowed without prior written
permission of the owner (RFCL).

Statutory deduction on account of Income Tax and GST TDS on works contract shall be made
at the rates applicable at the time of release of payment to the bidder.

The rates quoted will be firm for the currency of the contract period and will not be
subjected to escalation irrespective of any increase what so ever. The rates quoted for
materials, if any, are F.O.R. RFCL Site, Ramagundam and are inclusive of all taxes. No taxes
will be paid extra(excluding GST). However, the escalation pertaining to labour deployment
component will be allowed as per clause 1.30.0

Earnest Money Deposit:

a) The Tenderer should make a deposit of Earnest Money and Tender Fees as prescribed in
NIT/Tender by an A/C Payees Demand Draft (Separate for both) drawn on any
Scheduled Bank except Rural or Co-Operative Bank in favour of “Ramagundam
Fertilizers and Chemicals Limited,” payable atRamagundam. The Earnest Money and
Tender Fees shall not be accepted in any other form except specified.

b) The Earnest Money and Tender Fees should accompany the Tender in separate
Envelope without which tender may not be opened and it may be considered as
rejected at the sole discretion of RFCL. However, Bidders firm registered, Prior to bid
submission due date, with NSIC/MSE (Micro & small) vendors are exempted from
submission of Tender fee and EMD subject to submission of documentary evidence that
the bidder is a Micro or Small Enterprises registered with District Industries Centers or
Khadi and Village Industries or National Small Industries Corporation or Directorate of
Handicrafts and Handloom or any other body specified by Ministry of Micro, Small and
Medium Enterprises or Udyog Aadhaar Memorandum.

C) In case tenderers are required to collect tenders from RFCL Office, the tender sets may
be given upon the submission of the tender fee in prescribed mode/form as above. In
case parties download the tenders from the website, tendered are required to submit
the respective tender fee along with EMD.

d) Earnest Money Deposit will be refunded to all unsuccessful bidders after award of
Contract/Placement of Order against the tender to Successful bidder. Earnest Money
Deposit will be refunded to all Technically unsuitable bidders within 30 days after expiry
of tender validity period or placement of order against tender whichever is earlier. No
Interest shall be payable by RFCL for amount deposited as Earnest Money.

e) Earnest Money is liable to be forfeited if tenderer:

i. Withdraws or modifies offer in full or part during the validity period
ii. Failure of the bidder to honor their offer.
iii. Does not accept Purchase / Work Order if placed by RFCL
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1.9.0

1.10.0

1.11.0

1.12.0

iv. Does not Confirm of acceptance of order within the stipulated time after
placement of order.

v. Inability to perform satisfactorily after receipt of order in case of successful
bidder.
vi. If documents submitted along with the bid are found false, fabricated etc.

The following tenders will be liable to summary rejection:

i. Tenders submitted by Tenderer who resort to canvassing.

ii. Tenders, which do not fulfill any of the conditions, laid down in the Tender Documents
or are incomplete, in any respect.

iii. Tenders, which contain uncalled for remarks or any alternative additional conditions.

iv. The company reserve the right to accept the lowest or any other Tender in part or in full
or award parallel contracts or reject all OR any of the Tender without assigning any
reasons thereof.

v. Tenders received late / delayed.

vi. Bidder’s bid should be workable and price bids quoting “Nil” consideration or
“Negative” or “Zero or its derivatives as contractor’s service charge/ profit margin will
be rejected summarily.

vii. Bids having less than current minimum wages as specified by Govt of India/Telangana
State Govt. whichever is higher and not fulfilling the related statutory requirements as
per applicable labour laws/other laws from time to time.

viii. Tenders not accompanying the Earnest Money and Tender fee of prescribed value and
prescribed mode/form.

ix. Ring tendering/Cartel formation

If the Tenderer has relations whether by blood or otherwise with any of the employees
(including employees on deputation) of the RFCL, the tenderer must disclose the relation in
the Form of Declaration attached, at the time of submission of tender failing which RFCL
shall reserve the right to reject the tender or rescind the Contract.

The Contractor shall at all times indemnify RFCL against any claim which may be made
under the ESI Act 1948, regulation/ scheme or any statutory modifications thereof or
otherwise for or in respect of any damage or compensation payable in consequence of any
accident or injury sustained by any workman or other person whether in the employment of
the Contractor or not.

In every case in which by virtue of provision of ESI Act 1948 or any other Law for the time
being in force, RFCL is obliged to pay compensation to a Workmen employed by the
Contractor for the execution of the work, RFCLwill recover the amount of the
compensation so paid from the Contractor's bill, Security Deposit, Bank Guarantees.

a) The Contractor will be solely responsible for any liability for his workers in respect of
any accident, injury etc. arising out of and in the course of Contractor’'s employment.
For this purpose, he shall obtain ESI Registration Number from Appropriate Authorities
and deposit both Employer's as well as employees share of ESI contribution each
month with ESI Authorities and also make necessary compliance of the provisions of
the ESI Act, its regulations and scheme. The Contractor shall be responsible for
recovery of employees share of ESI contribution from the concerned Contract Labour
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b)

and RFCL will not bear any liability whatsoever on this account. Further, the Contractor
also indemnifiesRFCL against any damages/interest that may be imposed by ESI
Authorities on account of non-payment/delayed payments towards ESI.

The Contractor shall ensure that contribution on account of ESI is deposited by due
date of month and he will be required to furnish photocopy of ESI challan every month
by 21st of the month following the month to which it relates. For this purpose, every
month the Contractor shall submit to RFCL a copy of wages sheet as a proof of wages
paid to the staff, treasury challan regarding depositing of ESI amount etc. for perusal of
officer in charge and will also submit quarterly/periodically statements of ESI etc. as
required under various labour laws in respect of staff engaged in execution of jobs. He
will also submit half yearly return of ESI.

Insurance Cover for Workmen:

All workers whose salary is more than Rs 21,000/- per month need not to be covered
by ESI. However, contractor to take insurance policy to cover the risk towards
temporary disablement and permanent disablement for the workmen.

The contractor shall obtain adequate Insurance Policy in respect of his workmen to be
engaged for the work compulsorily towards compensations as admissible under the
Workmen’s Compensation Act 1923, and Rules framed there under upon
death/disablement of a worker. Photocopy of this Insurance policy is required to be
submitted by the Contractor to RFCL immediately after the issue of LOA but before
the start of the work. Payment against the work done will not be released to the
Contractor until and unless photocopy of the Insurance policy is submitted to the RFCL.

CONTRACTOR shall at his cost and expense take out insurance policy from a suitable
insurance company acceptable to owner and maintain for the entire period until
ACCEPTANCE OF WORKS or until such time thereafter as the CONTRACTOR may
consider appropriate the following insurances.

i. Workmen's Compensation Insurance (WCI): This insurance shall confirm to and
satisfy all the requirements of the applicable laws and regulations of the country,
state territory or province having jurisdiction over the CONTRACTOR 's employees
engaged in the WORKS.

ii. Employer's Liability Insurance (ELI): The insurance shall cover the liability of the
CONTRACTOR as employer, for compensation beyond the coverage of the
Workmen's Compensation Insurance for bodily injury to or loss of life the
CONTRACTOR's employees while engaged in the WORKS.

iii. Third Party Liability Insurance (TPL):This insurance shall cover legal liability for
bodily injury to loss of life of and/or damage to and loss of properties of the third
person party arising out of the performance by the CONTRACTOR of the works.

iv. Automobile Liability Insurance (ALI): This insurance shall cover all the
CONTRACTOR's liabilities in connection with use by the CONTRACTOR for the
WORKS of any mobile equipment and automobile and when used which are
owned, non-owned hired and otherwise placed under the CONTRACTOR's
administration and control, or bodily injury to loss of life of and/or property
damage of any person or party.

v. Other Insurance: Other insurance which shall be necessary or which the
CONTRACTOR deems necessary for proper performance of the WORKS
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1.13.0

1.14.0

1.15.0

1.16.0

1.17.0

1.18.0

1.19.0

Inclusion of such insurance requirements in such contracts as aforementioned however,
shall not release the CONTRACTOR from any of his responsibilities and liabilities under the
CONTRACT.
Wages shall be paid by the Contractor to the workman directly into their bank accounts
through Electronic Fund Transfer without the intervention of any Jamadars or The kedars
and contractor shall ensure that no amount by way of commission or otherwise is deducted
or recovered by Jamadars from the wages of workman.

The Contractor may employ such employees/ labours as he may think fit and the employees
so employed shall be employees of Contractor for all purposes whatsoever and shall not be
deemed to be in the employment of RFCL for any purpose whatsoever. The Contractor shall
abide by all rules, laws and regulations that may be in force from time to time regarding the
employment or conditions of service of the employees. If under any circumstances
whatsoever, RFCL is held responsible in any manner whatsoever for the default or omission
on the part of the Contractor in abiding by the aforesaid rules, regulations and laws or held
liable or responsible to the employees of the Contractor in respect of any matter
whatsoever and called upon to make payments on that account, RFCL shall be reimbursed
by the Contractor for the same as also any other expenses costs and charges incurred by
RFCL in any proceeding or litigation arising out of any claim, demand or act on the part of
the employees of the Contractor,RFCL shall be entitled to claim, demand or
compensation from the Contractor in that event. RFCL shall also be entitled to recover the
aforesaid amount from the Contractor from any amounts that may become due and payable
to Contractor.

In case of any difference of any of the terms and conditions either in the meaning or
understanding or contradictory terms or conditions at different places/portions in this
document, the stricter terms favoring RFCL will apply. Interested tenderer after studying the
tender documents carefully, may obtain necessary clarifications, if any in writing before
tendering, submitting of tender implies that the Tenderer has obtained all the clarifications
required. No claim on ground for want of knowledge in any respect will be entertained. No
claim for extra charge consequent upon any misunderstanding or otherwise will be allowed.

The Contractor shall be liable to RFCL for any omission or commission on his part or on the
part of his employees thereby causing any loss, damage or inconvenience to RFCL.

The Contractor shall make his own arrangement for removal of old as well as unused
material, including packing materials and empty cases free of cost from work site to the
place indicated by the Engineer-in-charge after completion of work and nothing extra will be
paid.

The decision of Engineer-in-charge in regard to all matters relating to the Tender and for
determine the category of work with reference to material of an item not mentioned in
scope of work shall be final.

If the Contractor gives an undertaking (along with Technical bid) citing that the PF Code will
be obtained before start of work and failure to do so, then RFCL shall have the right to
terminate the Contract without any compensation or payment.
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1.20.0 Quantum of Job:

The estimated quantity and value of work has been given on the basis of technical
assessment and indicates the approximate quantities. The Contractor shall have to
execute any or all the jobs depending upon the requirement of the RFCL. However, RFCL
will not give any guarantee for minimum billing or minimum quantum of work to be
executed against the contract. The rates shall remain firm for the increased or decreased
guantities. Payment shall be made on the basis of actual quantities executed.

1.21.0 Rights of Owner (RFCL): If the Contractor is unable to execute the work and any loss is
incurred by the Contractor in this respect, it will be to the Contractor’s account. The
Company may also terminate the contract after giving 15 (Fifteen) days’ notice, if in its
opinion, the work under the contract is not being done to its satisfaction.

A unilateral stoppage of work by the Contractor shall be considered a breach of the
CONTRACT and the OWNER reserves its right to take necessary and suitable action as it
may deem fit, to adequately protect his/its interest at the risk and cost of the contractor.
Any aforesaid action shall be without prejudice to any other action rights and remedies
etc. that may also be available

In the above events, RFCL shall have right to get the job done by any other agency/ own
resources at the risk and cost of the Contractor till the expiry of period of the contract and
recover the cost plus 25% to the Contractor.

1.22.0 Validity and Extension of Contract:

a. Validity of Contract: The contract shall remain valid for a period as specified in NIT
reckoned from the date of its award. The job can, therefore, be got done any time
during the tenure of the contract. In such case, normally, a notice of 7 days would be
given for starting the job but the Contractor should be able to mobilize within 24 hours,
if the necessity so arises.

b. Extension of Contract: The extension of contract can be given on the same rates, terms
& conditions for a period of three months as per mutual consent. Further extension may
be given only in exceptional circumstances based on justification and merit of the case.

1.23.0 FORCE MAJEURE:

The terms and conditions agreed upon under the contract shall be subject to Force
Majeure. Neither the Contractor nor RFCL shall be considered in default in the
performance of their obligation contained therein, if such performance is prevented or
delayed or restricted or interfered with by reason of War, Hostilities, Revolutions, Civil
Commotion, Strike, Epidemics, Accidents, Fires Flood, Earthquake, regulation or ordinance
or requirement of any Government or any sub-division thereof, or authority or
representative of any such Govt. and/or due to technical snag/reasons or any other Act
whatsoever, whether similar or dissimilar to those enumerated beyond the reasonable

control of the parties/bidders hereto or because of any act of GOD. The party so affected,
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upon giving prompt notice to the other party shall be excused from such performance to
the extent of such prevention, delay, restriction or interference for the period it persists
provided that the party so affected shall use its best efforts to avoid or remove such causes
of non-performance if possible and shall continue performance hereunder with the utmost
diligence whenever such causes are removed. Should one or both parties be prevented
from fulfilling their contractual obligations by a state of Force Majeure lasting continuously
for a period of one week, the two parties to the contract shall meet and decide about the
future course of action for implementation of the contract.

1.24.0 Deleted.

1.25.0 RFCL shall have power to make any alteration in, omission from, addition to, or
substitutions for original Specifications and instructions which may be considered necessary,
during the progress of work and Contractor shall have to carry out the work in accordance
with any instruction which may be given to him in writing duly signed by Engineer-in-charge.
Such alteration, omission, additions, substitutions, shall not invalidate the contract and any
altered, additional or substituted work which the Contractor may be directed to do in the
manner above specified as a part of the work, shall be carried out by the Contractor on the
same condition in all respects on which he has agreed to do the main work.

1.26.0 If the rate for the additional altered or substituted work are specified in the contract for the
work, the Contractor is bound to carry out the additional, altered or substituted work at
the same rate as per specifications in the rate contract for that work.

a) In the event the extra or substituted items of the work does not fall in category as
above, the cost will be calculated on the basis of actual labour and consumable
materials utilized for the job. The quoted rates will be inclusive of overhead and profit.
The quantum of labour and consumable  material used will be assessed by the
Engineer-in-charge, whose decision in this respect will be final and binding upon the
Contractor. The Contractor will be required to obtain prior approval of RFCL for rates
payable to him for such extra items.

b) In case, the Contractor fails to do the extra and/or substituted work. RFCL will have the
option to get the work done through another agency at the Contractors' risk and cost
as per clause no. 1.21.0 of General Terms and Conditions.

1.27.0 Security Deposit:

a. The Security Deposit together with EMD/Initial Security Deposit shall be 10% of the
contract value.

b. In case of work awarded, Initial Security Deposit (ISD) shall be 2.5 % of the Contract
Value which is required to be deposited within 10 days of the issue of the letter of
acceptance by the successful tenderer. EMD can be adjusted against Initial Security
Deposit. The balance amount of Security Deposit (S.D.) @ 7.5% of the bill value shall
be deducted from each Running Bill of the Contractor so as to make the total
recovery of Security Deposit @ 10% of the Contract / Work Order Value.

c. Alternatively, Successful bidder can furnish Performance Bank Guarantee (PBG)/
Bank Guarantee (BG), in lieu of ISD &SD, from any Nationalized / Scheduled Bank
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except Rural and Co-operative bank equivalent to the 10% of the contract value valid
up to the expiry of Defect Liability period + three months claim period within 10 days
of the issue of the letter of acceptance (As per proforma attached at Annexure IX).

In case work is split between two or more parties, SD shall be submitted based on
the value of split order.

No interest shall be paid on security deposit. EMD shall be considered as part of SD.
RFCL is entitled without being bound to do so, to adjust the whole or any portion of
the security deposit towards the recovery of any amount due to RFCL from the
successful tenderer/Contractor.

Security deposit or such portion thereof that has not been adjusted towards
recovery of amount due from the successful tenderer/Contractor shall be returned
to contractor after obtaining ‘No objection certification’ from executive department
after expiry of ‘Defect Liability Period’ on demand within 30 days.

If the Contractor submits security deposit in the form of Bank Guarantee (BG) as
above, EMD shall be refunded along with first RA Bill payment.

Security deposit shall be forfeited in case the vendor fails to execute the order.

1.28.0 Period of liability (Defect Liability Period) :

The Contractor shall guarantee for the work done for a period of 3 months from the date
of issue of Completion Certificate. Any damage or defect may arise or lie undiscovered at
the time of completion certificate, in the workmanship shall be rectified or replaced by the
Contractor to the satisfaction of RFCL. In default, the Engineer-in-charge may cause the
same to be made good by other Contractor and deduct expenses (of which the certificate
of Engineer-in-charge shall be final) from any sums that may be there or at any time
thereafter become due to the Contractor from his Security Deposit.

1.29.0 PROCEDURE FOR MEASUREMENT/BILLING OF WORKS IN PROGRESS:

a.

Measurement and Billing:

All measurement shall be in Metric System. All the works shall be measured jointly by
Representatives of Engineer In charge and. Contractor. Contractor shall prepare
measurements on prescribed proforma and get it verified from Sectional Heads and
Area In charges of the Executive Department at RFCL before raising the bill.

The Contractor will submit a bill in approved proforma in triplicate to the Engineer In-
Charge of the work giving abstract and detailed measurements for the various items
executed during a month before expiry of the 1st week of the succeeding month along
with the copy of the following documents and all other documents to comply with the
statutory requirement.

i. Self-attested copy of the challan and ECR with respect to PF deposit relating
to previous month.
ii. Self-attested copy of ESI challan relating to previous month and its payment
receipt.
iii. Self-attested copy of the wage sheet
iv. Self-attested copy of the proof for transfer of salary to the workers bank
account through online transfer (EFT only).
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v. Self-attested copy of GST Deposit relating to previous month.
vi. Any other document if required as per NIT.
b. Running Account Payments:
All running account payments shall be considered as advance payment against the final
bill payment and not as payments for work actually done.

c. Completion Certificate/Final Bill:
The Engineer In-charge shall normally issue to the Contractor the completion
certificate within one month after receiving an application thereof from the Contractor
after verifying from the completion documents and satisfying himself that the work has
been completed in all respects in accordance with the instructions, specifications of
contract documents. The Contractor after obtaining the completion certificate is
eligible to present the final bill for the work executed by him. The final bill shall be
prepared in the prescribed proforma with reference to the total work covered by the
contract. Such bill to be drawn up applying the applicable rates specified in the
schedule of rates to the relative measured quantities. The final bill shall also include all
additional claims of the Contractor and considered as conclusive.
The final bill, complete in all respects, shall be submitted by the Contractor within 30
days of the completion of work. No further claim shall be allowed by RFCL after Final
bill. The following documents shall be submitted to comply with statutory
requirements apart from the documents to be submitted with the RA bills:
i. Undertaking against the compliance of the labour laws in the prescribed format

ii. No claim certificate in the format approved by RFCL
iii. Copy of the Form 19 (or) Form 13 of employees send to PF office if required.

iv. Material reconciliation statement for all materials issued by RFCL to the contractor
whether on free-issue basis or chargeable basis if any.

v. No dues certification for facilities provided by RFCL to the contractor.
vi. Certificate of clearing of temporary establishments of the contractor at site.

vii. Indemnity certificate towards all Labour payments and statutory payments,
indemnifying RFCL/Consultant in this regard.

In case final bill is not submitted within 30 days, as specified above, the Engineer-in-
Charge shall be at liberty to carry out their own measurement/recording of work done
and may make payment or recover balances based on such measurement/recording
which shall be binding on the contractor.

d. Final Certificate:

Within 15 days of Contractors application made after the expiry of the period of defect
liability provided in clause 1.28.0 here of satisfaction of all liabilities of the Contractor in
respect there of the Engineer In-charge that the Contractor has performed the
obligations in respect of the defect liability period and until issue of such final certificate,
the contractor shall be deemed not to have performed such liabilities, notwithstanding
issue of completion certificate or payment of the final bill by RFCL.
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1.30.0 Terms of Payment:

a.

b.

C.

Payment of monthly running account bill complete in all respect shall be made after
making necessary recoveries as per contract within 30 days of receipt of bill. Payment of
final bill shall be released within 60 days after receipt of bill completed in all respect.
Payment of 10 % security deposit/deducted shall be released after completion of defect
liability period on demand within 30 days.

All payments shall be made to Contractor through Electronic Funds Transfer (NEFT/RTGS
Process) as per information furnished by the Contractor in prescribed e-banking
mandate form. Any change in the particulars shall be immediately informed to RFCL.

Escalation in Rates:

The escalation/de-escalation in wages, if any, will be reimbursed for the component
for the statutory part of the payment like, minimum wages (Basic+VDA), PF, ESI,
Bonus, Leave Payment etc., however no escalation/de-escalation will be paid on the
contract profit margin.

Escalation/de-escalation is applicable only in the case of Complete/Pure Man power
supply contracts. For all other contracts, prices/rates quoted shall remain firm and
fixed till the completion of work/Final certificate as per tender and shall not be
subject to escalation. However, if any Contract labour component identifiable in the
Contract, RFCL may pay the differential Minimum wages only to the extent of labour
component if claimed by the Contractor, in case Minimum Wages are increased
subject to submission of supporting documentary evidence.

The escalation/de-escalation in wages, if any will be reimbursed as per following:
Formula= Billed amount *Wt. avg. factor*(% of labour component)

Note: Billed amount is an amount excluding GST and Contractors Profit Margin

For example- Calculation of increase in Minimum Wages Impact as given below:

S.No.Category |Old RateNew Difference(RProportion |Manpower Wt.avg
(Rs./day) [rate(Rs./d |s./day) factor (Rs.) (deployed |(difference
ay) (No’s) (Rs./day)
1 A B C D=C-B E=D/B F G=E*F
2 Skilled *522 *527 5 0.0096 5 0.0479
Semi-
3 skilled *433 *437 4 0.0092 2 0.0185
4 Un-skilled [*¥370 *373 3 0.0081 11 0.0892
5 Total 0.0269 18 0.1556
Wt.avg factor (G5/F5) 0.0086

* The above figures mentioned at B & C are indicative and actual figures may change

depending upon the minimum wage notifications from GOI/Telangana State Govt. whichever is

higher (Minimum of wages of either Telangana state govt. or GOl whichever is higher shall be
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considered at the time of Price bid opening or as referred in the NIT and the same shall be
continued till the currency of the Contract)

d. Tax Liability:
i. The rates to be quoted by the bidder should be inclusive of all duties, taxes, levies,

entry tax etc. but excluding GST. The GST will be reimbursed to the contractor
against Tax invoice subject to submission of documentary evidence.

ii. No variation on account of taxes and duties, statutory or otherwise, shall be payable
by RFCL to Contractor/Vendor except for GST. However, any statutory variation for
GST shall be payable up to date of completion against documentary evidence except
for period for which is completion is delayed due to delay by Contractor. Any
reduction/deletion in Taxes / duties / cess / levies / fees shall be passed on to RFCL

iii. Addition of new taxes imposed by the State Governments/Central Government after
submission of tender documents and during contractual period shall be to RFCL’s
account.

iv. Statutory deductions on account of any law for time being in force shall be made at
the rates applicable at the time of release of payment to the bidder.

e. Raising of Invoice/Bill:

Contractor shall issue the tax invoice in accordance with GST Law within stipulated time
i.e. 30 days of rendering the service.
If Contractor is a registered taxable person, a tax invoice is issued based on the rules
regarding details required in a tax invoice, following are the mandatory fields in an
invoice.

i. Invoice number and date

ii. Customer name

iii.  Shipping and billing address

iv. Customer and tax payer GSTIN

V. Place of supply

Vi. HSN code/ Accounting code of services

vii.  Taxable value and discounts

viii. Rate and amount of Taxes i.e. CGST/SGST/IGST
iX. Item details i.e. description, unit price, quantity

In the event that the Contractor fails to provide the invoice in the form and manner
prescribed under GST act, RFCL shall not be liable to make any payment against such
invoices.

f. Debit notes and credit notes:

All revisions, rectifications, modification, settlement of taxable value or tax charged may
have to be carried out through debit notes and credit notes as early as possible. Further,
Credit note shall be issued not later than September month following the end of the
financial year in which supply was made or date of filing of the relevant annual return,
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whichever is earlier. If Contractor fails to issue debit/ credit note as the case may be RFCL
may withhold the payment till rectification of such differences.

g. Uploading of Taxable Invoices:

Uploading of taxable invoice and credit/ debit notes shall be done by the Contractor
strictly within the period prescribed in GST act. In the event that the input tax credit of
GST charged by Contractor is denied by the tax authorities to RFCL for the reason
whatsoever, then RFCL shall be entitled to recover such amount from the Contractor by
way of adjustment from the next invoice / security deposit. RFCL shall also be entitled to
recover interest and penalty, in case it is imposed by the tax authorities on RFCL.

h. Income Tax Permanent Account Number (I-Tax PAN): The Tenderer shall mention the

Permanent Account Number allotted by the Income Tax Authorities in his Tender.

1.31.0 Preservation of Free Issue Material:

All materials issued to the Contractor by RFCL shall be preserved against deterioration and
storage while under Contractor's custody. Any damage / losses suffered on account of non-
compliance with the requirement stipulated herein shall be considered as losses suffered
due to willful negligence on the part of the Contractor and he shall be liable to compensate
RFCL for the losses suffered at penal rates to be determined by the Engineer In-Charge
with reference to the rates charged for the purpose of recovery and shall be final and
binding on the Contractor.

1.32.0 Scrap Allowance (For Free Issue Material only):

1.33.0

1.34.0

Contractor will plan the work in such a way that the wastage to be minimum Following
scrap allowance will be allowed. Beyond the allowance, the wastage will be chargeable
to the contractor on RFCL rate +25% + All Taxes will be charged extra.:

S No PARTICULARS SALVAGEABLE
A STRUCTURE 2.5%
B PIPE 3.0%

Issue of material from RFCL:

Any issue of materials from RFCL stores not covered in RFCL obligation will be issued and
charged on RFCL issue rate +25% + All Taxes will be charged extra. The issue of such
material will be sole discretion of RFCL.

Issue of Gas Cylinder:

Contractor has to make his arrangement for Oxygen and Acetylene Gas. However, the
Oxygen and Acetylene gas can be issued on chargeable basis in exigencies subject to the
availability constituting following components.

a) Invoice price of gas.
b) Rent for each Cylinder per day.
c) Department charges.

d) Cost of collection and return of empty Cylinder.
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1.35.0

1.36.0

1.37.0

1.38.0

1.39.0

Material Transportation:

The Contractor shall make his own arrangement for Transportation of the material from
stores to site of work and to the place of erection etc. at his own cost for making
temporary stores/work sites, RFCL may indicate an area at its own discretion for putting up
of a temporary hut/shed.

Price Reduction Schedule:

It shall be obligation on the Contractor to adhere strictly to the time schedule as stipulated
in Letter of Acceptance/Work order. In the event of work is not completed according to
the time schedule, then, unless such failure is due to Force Majeure as defined in Clause
1.23.0 here above or due to RFCL's defaults , then the total contract price shall be
reduced by 1 % (One Percent) of the total value of work for every day of delay or part
thereof, subject to a ceiling of 10 % of the total value of work, by way of reduction in price
for delay and not as penalty. The invoice raised shall take into account the above price
reduction, if applicable and payment shall be released for reduced value only. If the
Contractor does not raise invoice for reduced value, then the Contractor shall issue a
credit note equivalent to the price reduction amount." The decision of Engineer-in-Charge
with regard to applicability of Price Reduction Schedule shall be final and binding on the
Contractor.

Engineer-In-Charge:

The Engineer-In-Charge shall have general supervision and direction of the work. He has
authority to stop the work whenever such a stoppage may be necessary to ensure the
proper execution of the contract. He shall also have authority to reject all work, direct the
application of forces to any portion of the work as, in his judgment, is required and order
force increased or diminished and to decide disputes which arise in the execution of the
work. The Officer-In-Charge reserves the right to suspend the work or the part thereof at
any time and no claim whatsoever on this account will be entertained. In case of any
dispute the Contractor may appeal to the Officer-In-Charge whose decision shall be final
and binding.

Jurisdiction:

For any disputes regarding this contract, the exclusive Jurisdiction shall lie in courts
situated at Peddapalli (Telangana state) generally where the contract is being executed,
and jurisdiction of all other courts is explicitly excluded. This Contract shall be interpreted
and governed as per the laws of India/Telangana state.

Conciliation & Arbitration:

Except where otherwise provided in the contract all matters, questions, disputes or
differences whatsoever, which shall at any time arise between the parties hereto,
touching the construction, meaning, operation or effect of the contract, or out of the
matters relating to the contractor breach thereof, or the respective rights or liabilities of
the parties, whether during or after completion of works or whether before or after
termination shall after written notice by either Parties to the contract be referred to the
Designated Unit Head / E.D /CFO/CEO, Ramagundam Fertilizers and Chemicals Limited or
his / her nominee for appointment of Arbitrator.
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1.40.0

1.41.0

1.42.0

The Arbitration & Conciliation Act, 1996 or any statutory modification or re-enactment
thereof and the rules made there under shall govern the Arbitration proceedings.

It is agreed by and between the parties that in case a reference is made to the Arbitrator
or the Arbitral Tribunal for the purpose of resolving the disputes / differences arising out
of the contract by and between the parties hereto, the Arbitrator or the Arbitral Tribunal
shall not award interest on the awarded amount more than the rate of SBI MCLR/PLR/
Base Rate as applicable to RFCL on the date of award of contract. The arbitration shall be
conducted in English. The award shall be final and binding upon the parties.

Contractor to Remove Unsuitable Employees:

The Contractor shall, on instruction of the Engineer-In-Charge, immediately remove from
the work any person employed thereon who misbehaves or causes any nuisance or
otherwise in the opinion of the Engineer-In-Charge is not a fit person to be retained on the
work and such person shall not be again employed or allowed on the works without the
prior written permission of the Engineer -In-Charge.

Safety Regulations:

The Contractor shall observe and abide by all fire and Safety regulations of the RFCL.
Before starting maintenance work, the Contractor shall consult RFCL's Safety Officer or the
Engineer-in-charge. If the Safety Engineer is not available, he will do familiarize him with
such regulations, copies of which will be furnished to him by RFCL, when requested. He
shall be responsible for and must make good to the satisfaction of the RFCL any loss or
damage due to fire to any portion of the work to be done under this agreement or to any
of the RFCL's existing property. All the accidents to Contractor's staff will be reported to
the Safety Officer promptly. This will, however, not relieve the Contractor of any other
statutory obligations.

The Contractor shall not undertake any hot job without safety work permit. He has to
maintain First Aid Box in his office. Also, necessary safety equipment like Helmets, Hand
Gloves, Face Shield, Safety Belt etc. are to be provided to his workmen by the contractor.
However, special Safety equipment required as per the job requirement will be provided
by RFCL free of cost.

For any default / accident / loss due to negligence of Contractor/ workers, the liability of
Contractor shall be “Absolute liability”.

However, Personal Protective Equipment’s shall be provided to the Contractor’s workmen
by RFCL, on chargeable and permanent (non- returnable) basis. The cost of the item plus
25 % overhead charges shall be recovered from the Contractor.

Contractor to Execute Agreement:

The Contractor’s responsibility under this Contract will commence from the date of issue
of the LOA / DLOA. The Tender Documents, Other Documents exchanged between the
Tenderer and RFCL, the Letter of Acceptance, DLOA and Work Order shall constitute the
Contract. The successful Tenderer shall have to execute an Agreement with Ramagundam
Fertilizers and Chemicals Limited, on a non-judicial stamp paper as notified by Telangana
state (Presently Rs.200.00) purchased from Ramagundam/State of Telangana, within 10
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(Ten) days of date of issue of LOA/DLOA OR Start of Work whichever is earlier. The cost of
stamp paper shall be borne by the Contractor.

The agreement shall remain valid for the initial period of WO and all extensions. No
separate agreement for extension period shall be required.

The Agreement to be executed shall be in the Proforma which is specified by RFCL in
NIT(Annexure-XI).

1.43.0 Bidder to Acquaint Himself Fully:

The Bidder may visit the site and shall acquaint himself fully and thoroughly with the
conditions and limitations including scope, requirements and official/statutory regulations,
under which, conforming to which and subject to which, services/work are to be
performed by him. Failure to comply with the aforesaid requirements will not relieve the
BIDDER of his obligations in the event of his tender being accepted nor any claim
whatsoever will be entertained on the plea of ignorance or overlooking.

The Bidder shall give an undertaking that the terms and conditions of NIT and other
aforesaid conditions are acceptable to him without reservations and no deviations to NIT
have been taken while making the offer.

Unless otherwise specifically stated in his bid, it will be assumed that all terms and
conditions of NIT are accepted by the bidder without any reservations whatsoever.

1.44.0 Payment for Preparation of Bid Document:

The Bidder shall not be entitled to claim any cost, charges, expenses, losses incidental to
the preparation and submission of this tender in any case.

1.45.0 Termination of Contract and its Consequences:
1.45.1 Termination of Contract

Notwithstanding anything elsewhere herein provided and in addition to any other right or
remedy of RFCL under the Contract or otherwise including right of RFCL for compensation
for delay, the Engineer-in-charge/officer-in-charge may, without prejudice to his right
against Contractor in respect of any delay, bad workmanship or otherwise or to any claims
for damage in respect of any breaches of the Contract and without prejudice to any rights
or remedies under any of the provisions of this Contract or otherwise and whether the
date for completion has or has not elapsed by intimation in writing, absolutely, determine
the Contract:

Default or failure by Contractor of any of his obligations under the Contract including but
not limited to the following, the Contract is liable to be terminated if the Contractor

a. Becomes bankrupt or insolvent or goes into liquidation or is ordered to be wound
up or has a receiver appointed on its assets or execution or distress is levied upon
all or substantially all of its assets or any insolvency proceedings have been
initiated under Insolvency Bankruptcy Code, 2016, Or

b. Abandons the work, Or Persistently disregards the instructions of the RFCL/
Engineer in Charge in contravention of any provision of the CONTRACT, Or
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c. persistently fails to adhere to the agreed program of work
Or

d. Sublets the work in whole or in part thereof without RFCL's consent in writing
assigns, transfers or sublets or attempts to do so., Or

e. Performance is not satisfactory or work is abnormally delayed, Or

f. Defaults in the performance of any material undertaking under this CONTRACT and
fails to correct such default to the reasonable satisfaction of RFCL within fifteen
days after written notice of such default is provided to the Contractor.

g. Failure to pay minimum wages to the employees/workmen of the Contractor and
related statutory payments to the concerned authorities for consecutive period of
Three months, or

h. In the event of theft/untoward incident happened due to act of Contractor and/or
its employees, or

i. Ringtender/Cartel formation/Non-bonafide method, or

j- RFCL may terminate the Contract due to any reason including reasons due to force
majeure, regulations or ordinance of any Government or any other reasons beyond
the reasonable control of the RFCL.

k. Failure to submit the PF code before start of Work and labour license, if applicable,
along with first RA bill.

Such termination will be by 15 (fifteen) days’ notice in writing and no
claim/compensation shall be payable by the RFCL as a result of such termination (except
clause 1.45.1 (k)), excepting the fees and costs for the meaningful services rendered by
the Contractor and acceptable to RFCL, up to the date of termination. In case of
termination of this contract on its expiry or otherwise, the staff deployed by the
Contractor will have no claim for any employment in the regular / or any other capacity in
RFCL.

1.45.2 Consequences of Termination:

If the contract is terminated by RFCL for the reason detailed
under clause above or for any  other reason whatsoever:

a. RFCL reserves the right to get the work completed at the risk and cost of the
Contractor and to recover from the Contractor any amount (plus 25%) by
which the cost of completing the work by any other agency exceeds the
value of the contract, without prejudice to any other remedies/rights/claims
etc. that may be available with RFCL.

b. Security Deposit/Performance Bank Guarantee Bond submitted by the
Contractor shall stand forfeited.
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1.46.0
1.47.0

1.48.0

1.49.0

1.50.0

1.51.0

Cc. The Contractor shall have no right to claim any compensation for any loss
sustained by him by reason of his having entered into any commitment or
made any advances on account of or with a view to the execution of the
works, or on account of expected profits.

d. All the dues payable to the Contractor for the work executed by him before
and up to termination shall only be released after making adjustments for
the expenses, charges, damages and expected losses etc. incurred by RFCL as
a consequence of the termination of the contract.

Deleted
TIME EXTENSION:

If the Contractor requires any extension of time for completing the Work under the
CONTRACT, he must apply to RFCL within seven days from the date of the occurrence of
the event on account of which he desires such extensions and RFCL may, if he thinks such
request reasonable, grant such extension of time as he may think necessary.

Continued Performance: The Contractor shall not stop work in case of any dispute
pending before arbitrator/court/Tribunal in relation to the contract or otherwise unless
further progress of works has been rendered impossible due to non-fulfillment of any
reciprocal promise. Unilateral stoppage of work by the Contractor shall be considered a
breach of CONTRACT and the RFCL shall be within its rights to take suitable and necessary
action as it may deem fit to adequately protect its own interests.

The Contractor shall comply with the provisions of Factories Act, 1948 & Contract Labour
(Regulation & Abolition) Act 1970 and rules framed there under & amended from time to
time.

The Contractor shall abide by all the Acts / Labour Laws related to PF, Wages, Holidays,
Leaves, Bonus and Overtime etc. The Contractor is required to comply with all statutory
provisions, from time to time, during the tenure of the contract.

The Contractor shall ensure that the payment of the minimum wages to the labourers
through EFT, specified by the government (State Government or Central Govt. whichever
is higher) from time to time, has been made in accordance with the Minimum Wages Act.
If at any time, it is noticed or it comes to the knowledge that the payment, to the laborer’s
employed by the Contractor, is not made in accordance with the Minimum Wages Act,
RFCL shall reserve the right to take remedial action to regulate the payments.

In case contractor fails to provide the requisite documents pertaining to statutory
payments of contract workers along with the bill, an amount equivalent to 40% of the
billed amount pertaining to labour wages may be withheld to take care of fulfillment of
statutory requirements such as PF, ESI, Bonus, leave payment etc. by the contractor.
Further, the Contractor has to make the payment to his workmen on or before 7th day of
the following month directly into their bank accounts. In case Contractor fail to do so, RFCL
being the Principal Employer will disburse the payment to Contractor’'s workmen
employed for this work and deduct the amount so paid from his bill. For this, RFCL will
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1.52.0

1.53.0

1.54.0
1.55.0

1.56.0

1.57.0

1.58.0

1.59.0

recover additional 25% of the total wage bill of the labour, as departmental/ administrative
charges.

Loss to Owner (RFCL) during execution of Contract: It is understood by the Contractor that
in the event of any losses/damages caused to the owner (RFCL) due to the reasons
whatsoever within his control and the same losses/damages are approved, the Contractor
has to make good all the consequential damages/losses to the Owner without any protest
and demur. The damages/losses shall be apart from other claims/damages to which the
Owner is entitled under the contract or in the course of Law. Except with the written
consent from RFCL, the Contractor shall not disclose the contract or any provision of the
contract to any third party

The Contractor shall ensure that all formalities, permissions, licenses required be complied
under the existing laws of India and amendments thereof time to time for and in
connection with this contract including engagement / employment of laborers are duly
complied with along with maintenance of all records and resisters as required under laws.
The Contractor shall indemnify and keep indemnified RFCL from and against all actions,
claims, demands and liabilities whatsoever under and in respect of the breach of any
provisions pertaining to labor laws and/or against any claim, action or demand by any
workman/ employee deployed by the Contractor or any third parties, in relation to work
under this Contract.

Deleted

INDEMNIFICATION
The contractor shall have to furnish Indemnity Bond (as per format enclosed as Annexure-
X) for value of RS....cccveeieeeieiiiiiiiicnnreereeeeen, towards the material being sent for repair
(This Clause shall be applicable for repair of materials).

“If a Bidder resorts to any frivolous, malicious or baseless complaints/allegations with an

intent to hamper or delay the tendering process or resorts to canvassing/rigging/influencing
the tendering process, RFCL reserves the right to debar such Bidder from participation in the
present/future Bids up to period of 2 years”.

Time Limit for Any Claim:

Incase the Contractor fails to claim compensation, from RFCL on account of any claim
under the contract, in writing to the Engineer In-Charge, within a period of one month of
cause of action of such a claim arise, the Contractor shall be deemed to have waived of his
right to claim the same.

Where any portion of the General Condition of Contract is repugnant to or at variance with
any provisions of the Special Conditions of Contract, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions
of the General Conditions of Contract and shall to the extent of such repugnancy, or
variations, prevail.

Priority of documents:

47




1.60.0

1.61.0

1.62.0

1.63.0

Except if and the extent otherwise provided by the Contract, the provisions of the General
Conditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACT are
to be taken as mutually explanatory of one another, but in case of ambiguities or
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who
shall thereupon issue to the Contractor instructions thereon and in such event, unless
otherwise provided in the Contract, the priority of the documents forming the Contract
shall be as follows:

The Contract Agreement and its Appendices

The Letter of Acceptance/Work Order;

Special Terms and Conditions of Contract (STCC);
General Terms and Conditions of Contract (GTCC);
Instruction to Bidder or letter Inviting bid

- Mmoo T W

Any other document forming part of the Contract.

Contractor engaging 20 or more workers must obtain valid Labour License for employing
no., of persons as Contract Labour and it should mention the location and the maximum no.
of contract labours to be employed/ engaged before actual execution of work and copy be
forwarded to HR Dept., before actual execution of work. The contractor shall not undertake
or execute any work through contract labour except under and in accordance with the
license issued on that behalf by the Licensing Officer. The license may be renewed as per the
requirement.

PROHIBITION OF CHILD LABOUR:

Engagement of child labour/adolescent is prohibited and any one violating this clause will
be black listed and whenever there are violation of the provisions, the Company will resort
to legal action as deemed fit. Person below the age of 18 should not be employed

Corporate Governance Certificate about Compliance of all Labour Laws: Under Companies
Act, 2013 (Clause 49), it is mandatory requirement of the Principal Employer to certify that
theContractors are complying with all Labour Laws pertaining to the Payment of Minimum
Wage including temporary Contact workers, Contribution deposited Regularly towards ESI &
PF, Payment of Statutory Bonus so as to state that the Contractors of the Company are
strictly adhering to the rules and regulations and are not violating any applicable Labour
Laws. Hence, each Contractor/Agency to give monthly Undertaking with supportive
documents stating that they are complying all Laws applicable for all the Contract workers
including temporary workers engaged at RFCL site (Proforma attached as Annexure “XII”).
and which should be counter verify by the Execution Dept. and after certification month
wise, it is forwarded to HR Department

Weekly Off/Holiday:

All the Contract Employees must mandatorily be given a weekly day off (full day). All
Contract Employee to get at least a three National Holidays (26th January, 15th August and
2nd October) as paid Holidays and also RFCL’s Paid Holidays.
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Pay during leave and holidays: Every employee shall be paid at a rate equivalent to the
daily average of his wages for the days on which he actually worked during the preceding
month exclusive of any earning in respect of overtime.

1.64.0 INTEGRITY PACT:

Signed copy the Integrity Pact as per enclosed Annexure-XXI. To be executed on plain paper
and submitted along with technical Bid/tender documents. Integrity pact is an integral part
of the tender document, failing which the tenderer/bidder will stand disqualified from the
tendering process and the bid of the bidder would be rejected. Details regarding Integrity
Pact can be viewed on our website viz. www.rfcl.co.in.

1) Sh. Jagdish Prasad Meena, I.A.S (Retd)
A-1/401, Bharat Apartments,
Plot 8, Sector 18A, Dwarka
New Delhi- 110078
# 8802334455
Email: meenajp@gmail.com

2) Sh. Ashok Kumar Garg, ITS (Retd)
E-13, Sector-55
NOIDA — 201301
# 9868211000
Email: akgarg1654@gmail.com
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Annexure-IX

SECURITY DEPOSIT-CUM-PERFORMANCE BANK GUARANTEE FORMAT
(To be prepared on Stamp paper of Rs.500 issued in the name of Bank)

This BANK GUARANTEE No. made this day
of between a bank incorporated and
having its registered office at (hereinafter called BANK) which

expression shall unless repugnant to the context or contrary to the meaning thereof include its
successors and assigns on the one part and RAMAGUNDAM FERTILIZERS AND CHEMICALS
LIMITED a Company registered in India under Companies Act, 2013 and having its registered
office at Scope Complex, 7 Institutional Area, Lodhi Road
New Delhi— 110003 India to the context or contrary to the meaning thereof include its successors
and assigns on the other part.

WHEREAS in pursuance to the agreement dated (hereinafter called
CONTRACT) entered into between RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED
(hereinafter called OWNER and a Company incorporated in

(hereinafter called CONTRACTOR) which expression shall unless
repugnant to the context or contrary to the meaning thereof include its successors and assigns, for
supply of as envisaged in the Contract, Contractor has to submit a
Security Deposit-cum-Performance Bank Guarantee for Rs.

CONTRACTOR accordingly agrees to furnish the Security cum performance Bank Guarantees
hereinafter contained towards fulfillment of all of its obligations under the contract.

NOW THIS DEED WITNESSES AS FOLLOWS:

The decision of the Owner as to whether the terms and conditions of this Security Deposit-
cum-Performance Bank Guarantee have been observed or not shall be final and binding on the
BANK. In any case, however the Bank's responsibility under this Security Deposit-cum-Performance
Bank Guarantee is limited to Rs.

In pursuance of the Contract, the Bank hereby guarantees as a direct responsibility to OWNER

that the BANK is holding the amount of Rs. at

Owner's disposal and hereby promises and shall be bound to pay to OWNER, forthwith at
Owner's written notice stating that the contractor has failed to fulfill its obligations under the
contract for reasons for which contractor is liable and without any protest or demur and
without recourse to contractor and without asking for any reasons as to whether the amount if
lawfully asked for by Owner or not, the entire amount or the portion thereof as mentioned by

Owner in the notice.

This Security Deposit-cum-Performance Bank Guarantee shall be valid for an initial period of

months from the date of this Bank Guarantee

No. dated given by the Bank to Owner become

effective. Upon expiry of months from the issuance of Commissioning /erection /
completion certificate according to terms of contract the Security Deposit-cum-Performance
Bank Guarantee shall become null and void.
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This Security Deposit-cum-Performance Bank Guarantee shall be in addition to and shall not
affect or be affected by any other security now or hereafter held by Owner on account of
money hereby intended to secure and Owner at its discretion and without any further consent
from the Bank, and without affecting its rights against the Bank, may compound with, give
time or other indulgence to or make any other arrangement with Contractor and nothing done
or omitted to be done by Owner in pursuance of any authority or permission contained in this

guarantee, shall effect discharge of the liability of the Bank.

UNLESS PREVIOUSLY CANCELLED BY THE OWNER, this Security Deposit-cum-Performance

Bank Guarantee will remain in force initially upto months

from the effective date of Bank Guarantee No. dated

given by the Bank to the Owner and subject to provisions of paragraph 2

above will stand automatically cancelled on the expiry of the said period. Unless demand or
claim under this Bank Guarantee is made on Bank in writing within three months from the date
of expiry of this Bank Guarantee, all the rights of Owner against the Bank shall be forfeited,

and Bank shall be relieved and discharged from all the liabilities hereunder.

Any notice by way of request, demand or otherwise hereunder may be sent by post to the
Bank, addressed as aforesaid, and if sent by post, it shall be deemed to have been given at the
time when it would be delivered in due course of post, and in proving such notice, when given
by post, it shall be sufficient to prove that the envelope containing the notice was posted and a
certificate, signed by an officer of the owners, to the effect that the envelope was so posted,

shall be conclusive.

The Security Deposit-cum-Performance Bank Guarantee is to be returned to the Bank after its

expiry in terms of Paragraph 4 above.

The Bank declares that it has the power to issue this guarantee and the undersigned have full

power to do so.

The last date of claim under this Security Deposit-cum-Performance Bank Guarantee shall be

(date of expiry + 3 months).

Dated this day of 2019

(Indicate the Name of the Bank with stamp)
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Annexure-X

Proforma for Indemnity Bond

(To be prepared on Stamp paper of Rs.500)

This DEED OF INDEMNITY made between M/s.......iee weveeveieeesierie e having its registered
office at ...ccocevvevvevennne. and place of business at........cccecevveeneens (hereinafter called "The Contractor’),
which expression shall include its successor and assigns of the one part and M/s RAMAGUNDAM
FERTILIZERS AND CHEMICALS LIMITED , a company incorporated under the Indian Companies Act,
2013 and having its registered Office at Scope Complex, 7 Institutional Area, Lodhi Road
New Delhi — 110003 (herein under called 'the Owner') which expression shall include its successors
and assigns of the other part WHEREAS the Owner has placed a Work Order No.
..................................... on the Contractor for ........ ................and whereas one of the conditions of the
said Contract, is that the Owner will supply to the contractor free issue Material
o] SOOI As specified in the said Contract for the purpose of .......cccccecevevecieceinnenns

....................... and WHEREAS the Owner has agreed to send the said Free issue Material in the terms
of the said Contract upon the terms that the Contractor should enter into covenants hereinafter
contained.

NOWTHIS DEED WITNESSETH AS FOLLOWS

1. In pursuance of the said agreement and in consideration of the promises the Contractor
hereby permits and acknowledges that the Contractor holds and shall always hold the said
Free Issue Materials (which will from time to time be sent by the Owner to the Contractor)
under the said contract, in trust for to the order of and on account of the Owner.

2. The Contractor hereby assume full responsibilities for the said Free Issue Materials shall
keep the said Free Issue Materials free of charge to the Owner in the safe place and in good
condition.

3. The Contractor hereby agrees to indemnify and keep the Owner indemnified at all times
hereafter against all claims, demands, proceedings, losses, damages, costs charges and
expenses which may be or brought against the owner of which the Owner may suffer or
incur by reason of any loss or damage to the Contractor or its employees caused by the
default or negligence of the Contractor or its employees or agent and/or by reasons of
breach by the Contractor or its covenants obtained in clause 1 and/or clause 2 hereof.

4. The Contractor agrees that the FIM shall be used only for purpose intended by the Owner.

5. NOTWITHSTANDING anything stated herein above, Contractor's liabilities under this
Guarantee is restricted to Rs................... (RSueueeererererrereereereerenes only) and it will remain in
force till......uoueunnnee.. unless an action to enforce claim under the guarantee is filed against
Contractor before the aforesaid date all Owner's rights under the said guarantee shall be
forfeited and Contractor shall be relieved and discharged from all the liabilities thereunder.

Dated:
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2.1

3.1

Annexure-XI

FORM OF CONTRACT
(To be prepared on Non-Judicial Stamp paper of Rs.200)
THIS CONTRACT made at RAMAGUNDAM (Telangana) on the -------- day of ---------—--- BETWEEN

RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED, registered in India under the Indian
Companies Act 2013, having its registered office at Scope Complex, 7 Institutional Area, Lodhi Road
New Delhi — 110003 (hereinafter referred to as the "Owner" which expression shall include its
successors and assigns) of the ONE PART

AND
carrying on business in sole
proprietor/partnership/company etc. under the name and style of
----- , having its office at (hereinafter referred to

as the "Contractor" which expression shall include his/their executors, representatives and
permitted assigns/ successors) of the OTHER PART.

WHEREAS the owner is desirous of executing certain works more specifically mentioned and
described in the Work Order No. Dated --------- for and WHEREAS the contractor has
agreed to execute the work as specified in the Tender Documents/ Work Order referred to above.

NOW, THEREFORE, THIS CONTRACT WITNESSETH AS FOLLOWS:

ARTICLE-I
CONTRACT DOCUMENTS:

The following documents shall constitute the contract documents, namely:

a) This agreement of contract;

b) NIT/Tender documents;

c) Acceptance of Tender;

d) Letter of Intent dated ---------- ;
e) Work Order dated --------- ; and
f) Further amendments, if any.

A copy of each tender document is annexed hereto and the said copies have been collectively
marked Annexure-A.

ARTICLE-2
WORK TO BE PERFORMED

In consideration of the payments to be made to the contractor as hereinafter provided, he shall,
with due care, promptness, accuracy execute the work in accordance with the Notice Inviting
Tenders, Special Terms & conditions of Contract, Work Order and Letter of Intent.

ARTICLE-3
COMPLETION PERIOD

The contract work shall be duly completed in all respect and handed over to within stipulated time
schedule from the date of issue of Letter of Intent. The time mentioned herein shall be the essence
of the contract.
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4.1

5.1

6.1

7.1

8.1

ARTICLE-4
JURISDICTION

Notwithstanding any other Court or Courts having jurisdiction to decide the question(s) forming
subject matter of a suit, any and all actions and proceedings arising out of or relating to the
contract (including any arbitration in terms thereof) shall lie only in the court of a competent civil
jurisdiction in this behalf at Peddapalli District of Telangana (where this contract has been signed on
behalf of the owner) and only the said Court(s) shall have jurisdiction to entertain and try such
action(s) and/or proceeding(s) to the exclusion of all other courts.

ARTICLE-5
ENTIRE CONTRACT

The contract documents mentioned in Article-1 hereof embody the entire contract between the
parties. The parties declare that in entering into this contract they do not rely upon any previous
representation whether expressed or implied and whether written or oral, or any inducement,
understanding or agreement and all prior negotiations, representations, contract and/or
agreements and understanding are hereby cancelled.

ARTICLE-6
NOTICE

Subject to any provisions in the contract documents to the contrary, any notice or order or
communications sought to be served by the contractor on the owner with reference to the contract
shall be deemed to have been sufficiently served upon the owner (notwithstanding any enabling
provisions under any law to the contrary) only if delivered by hand or by Registered
acknowledgement due post to the engineer-in-charge as defined in the general conditions of
contract.

Without prejudice to any other mode of service provided for in the contract documents or
otherwise available to the owner any notice, order or other communications sought to be served by
the owner on the contractor with reference to the contract, shall be deemed to have been
sufficiently served if delivered by hand or through registered acknowledgement due to the principal
office of the contractor at his/their address mentioned on page No.1.

ARTICLE-7
WAIVER

No failure or delay by the owner in enforcing any right or remedy in terms of the contract or any
obligations or liability of the contractor in terms thereof shall be deemed to be a waiver of such
right, remedy, obligation or liability as the case may be, by the owner and notwithstanding such
failure or delay, the owner shall be entitled at any time to enforce such right, remedy, obligations
or liability, as the case may be.

ARTICLE-8
NON-ASSIGNABILITY

The contract and benefits and obligations thereof shall be strictly personal to the contractor and
shall not on any account be assignable or transferable by the contractor.

ARTICLE-9
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9.1 ARBITRATION

Except where otherwise provided in the contract all matters, questions, disputes or differences
(Dispute's) whatsoever, which shall at any time arise between/among the parties hereto,
touching the construction, meaning, operation or effect of the contract, or out of the matters
relating to the contract or breach thereof, or the respective rights or. liabilities of the parties,
whether during or after completion of works or whether before or after termination shall after
written notice by either party to the contract shall be resolved / settled amicably through
negotiation by the parties. For the same, one party shall issue dispute notice in this regard, to the
other party. If the said dispute/s could not be settled amicably within 45 days from the date of
receipt of dispute notice by other party, then, party/ies may refer the said dispute/s for
adjudication through Arbitration, as prescribed hereinafter.

On failure of amicable resolution/settlement as above. The dispute/s shall be referred / adjudicated
through Arbitration under / in accordance with "Arbitration Centre (Domestic and International),
High Court of Judicature at Hyderabad for the state of Telangana and the State of Andhra Pradesh
Rules,2015" as amended or modified or re-enacted from time to time. Where the said rules are
silent or in conflicts with Indian Laws, same shall be governed by Arbitration & Conciliation Act
1996; as amended or modified or re-enacted, from time to time

The number of Arbitrator shall be three (3) in case of matter involving total amount of claims
(without considering claim of interest) more than Rs. 3 Crore, otherwise number or Arbitrator shall
be one (1) i.e. (Sole) Arbitrator.

The language of Arbitration shall be English.

The Governing Law Shall be Laws of India and dispute/s shall be adjudicated as per Indian Laws.

For the convenience of parties, the venue of Arbitration shall be as per above rules i.e., Arbitration
Centre, Hyderabad, However, the Seat of the Arbitration Shall be, Ramagundam, Peddapalli District,
State of Telangana. The courts at Ramagundam Peddapalli District, State of Telangana shall, have
exclusive Jurisdiction.

It is also agreed by and between the parties that in case a reference is made to the Sole Arbitrator /
Arbitral Tribunal for the purpose of resolving the dispute/s arising out of the contract by and
between the parties hereto, the Arbitrator or the Arbitral Tribunal shall not award interest on the
awarded amount more than the SBI MCLR Rate applicable to RFCL on the date of award of contract.

IN WITNESS WHEREOF the parties hereto executed this contract on ----the day of -------- , 2021 and
shall come into force w.e.f. -------------- :

SIGNED AND DELIVERED FOR AND ON BEHALF OF

Ramagundam Fertilizers and Chemicals Limited Contractor

(With Rubber stamp) (With Rubber stamp)
Witness Witness

1. 1.

2 2
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Annexure-XIllI

Certificate of Compliance
of
Statutory Provisions of Labour Laws

Certified that provisions of Contract Labour (Regulation and Abolition Act-970) and other relevant
Laws as mentioned below have been complied with towards the Contract for

Awarded to M/s
having Work Order No.
dated for which RA bill No. has already been submitted for
Rs. against which payment has been made on (date) in
presence of Authorised Officer of Executing /HR department and is as per Minimum Wages Act, Bonus
& Others and no complaint has been lodged till date by any labour of the above contractor who has
paid wages for the month of

EPF and ESI Contributions for the above referred month have been deposited in r/fo manpower
deployed as mentioned at SI. No. to of Wage Payment Register.

Minimum Wages Act-1970, Factories Act-1948 & 2013, Workman Compensation Act-1923,
Employee’s Provident Fund & Miscellaneous Provision Act-1952.

The Payment of Bonus Act -1965

Any other Labour Law formed by State/ Central Government from time to time and relevant
to the above contract.

il L

(Signature of Contractor with Seal)

Authorised Signatory
Signature & Seal
(Executing Department)

Verified by

Authorised Signatory
Signature & Seal
(HR Department, RFCL)
Encl: Supporting Documents
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Annexure-XIV

Undertaking on Bidder’s letterhead: -

With reference to NIT No. dt. of Ramagundam Fertilizers
And Chemicals Limited, Ramagundam for,at RFCLRamagundam site
I/we S/o.Shri. R/o
AuthorizedRepresentati
ve of (the Institution) do solemnly affirm and

declare as under: -

i) That our Institution/sister concern etc. has not been blacklisted or put on holiday
by any Institutional Agency/Government Department/Public Sector Undertaking.

i) That no other Institution/Sister Concerns/Associates belonging to the same
group are participating/submitting the Tender for the job.

iii) That the information furnished by me/us in respect of above Tender is true and
correct and nothing has been concealed. In case any of information is found to
be false and incorrect at any stage, RFCL shall be fully competent to take the
necessary action as deemed fit.

SEAL & SIGNATURE of the Bidder
Verification:

Verified that the contents of the above paras of my affidavit are true and correct to the best
of my knowledge and belief and nothing has been concealed therein. Verified at .......
.......... on this ....day of .......2021.

SEAL & SIGNATURE of the Bidder
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Annexure-XV

CHECK LIST FOR BIDDERS

Sl. No | Documents Yes/No or N/A

1 Cost of Tender documents: NA
DD No. Amount Date

2 EMD
DDNo. Amount Date or
UTR no. Amount Date or

3 Whether all the pages of tender document are stamped
and signed & properly tagged with all documents?

4 Whether Declaration form-I is filled up?

5 Whether declaration form-Il (bidders' details) filled up?

6 Whether e-banking mandate form is filled up?

7 Whether self-attested copy of registration of the firm
(for partnership firm or Pvt. Ltd./ Pub. Ltd. company) is

8 Enclose latest notarized affidavit towards sole proprietorship
of firm/ Self Attested Partnership deed or
Incorporation certificate of Company/Article of
Association /Memorandum of Association as applicable)

9 Self-attested copy of PAN Card

10 Self-attested copy of GST Certificate

11 Self-attested copy of EPF Certificate

12 Self-attested copy of ESI certificate.

13 Power of Attorney in original, in case tender document is
signed by person other than tenderer or tendering
company.

14 Undertaking on Party's letter head about Blacklisted/Non-
Blacklisted company. The certificate should be exactly in
the same format as given in Annexure-XIV of the tender
document

15 Total Turnover of the business in F.Y. 2018-19, 2019-20 &

2020-21 (Attach copy of Audited Profit & Loss Account
and B/S for the Financial Years 2018-19, 2019-20 &
2020-21).
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SI. No | Documents Yes/No or N/A
16 Give details of the major similar contracts handled by the
tendering Company/Firm/Agency during last seven years
(ending last day of month previous to the one in which
applications are invited)
S no Details of client Amount of Work Contract
completed (Rs.) period (From
and to)
A
B
C
D

(If the space provided is insufficient, a separate sheet may be

enclose

d.)

17

Documents showing completion of one similar works of
value not less than Rs. 85.22 Lacs/Annum (Including
taxes)related to provision of similar services in a single
contract during the last seven years (ending last day of month
previous to the one in which applications are invited) (enclosed
copies) OR

Three works each having
value of not less than
%42,61,122.21 (incl. GST)

18 Two similar completed works costing each not less than Rs.
53.26 Lacs/Annum (Including taxes) OR

19 Three similar completed works costing each not less than
Rs.42.61 Lacs/Annum (Including taxes)

20 Net Worth of the bidders should be positive for the FY 2020-21.

21 Minimum Working Capital of Rs. 9,02,780.12 for FY 2020-21.

22 Enclosed copy of Work orders of similar works and satisfactory
performance/completion Certificates having the detailed
mentioned as per Annexure- (attach)

23 All annexures have been signed as per tender document.
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Annexure-XVI

Bid Evaluation Criteria:

1. Price bid/Schedule of Rate (SOR) of those bidders, who accepts and confirms to all the terms
and conditions of NIT without any deviation, will be opened after due notice to eligible bidders.

2. If there is any difference between the premium/discount percentage(%age) quoted and in
absolute amount, then the premium/discount percentage (%age) will be treated as final. If
there is any discrepancy between the words and figures, the amount in words shall prevail. In
case absolute amount is not filled then, absolute amount will be derived by applying
percentage quoted.

3. If, the Premium/discount quoted by two or more bidders are happened to be same, those
bidders will be given a stipulated time period in which they have to submit a closed envelope
quoting the percentage of discount on their previously submitted percentage of
premium/discount. The bidder who offers highest percentage of discount will be awarded
contract. If two or more bidders quote same margin then they will be asked to offer maximum
discount subject to total discount not more than “15 %” of RFCL estimate. If two or more
bidders have quoted same discount or discount equal to “15%"” either right at the time of
opening or after offering discount, below which any further discount is not acceptable, then
lottery system shall be resorted to, to ascertain the name of contractor to whom the job shall
be awarded. Names of all bidders quoting bids of “-15%” consideration shall be noted on chits.
These chits shall be put in a container and shall be mixed properly. Any neutral person or any
bidder representative chosen on consensus or voting basis or if not agreed then finally as
instructed by GM ( C ) shall be blind folded and he shall pick up the chit from container. The
name of party whose name is written on the chit shall be forwarded for further processing as
per RFCL’s procedure to obtain approval for award of work.

4. The rates to be quoted by the party should be inclusive of all duties, taxes, levies, entry tax etc.
but excluding GST. The GST will be extra and as applicable.

5. Average of Executed Contract value in proportion to month may be taken if the original
contract period is more than one Year.

6. RFCL may ask form 16A/26AS in support of work completion certificate for work orders
submitted in response to BQC.

7. RFCL reserves the right to accept or reject any tender including the lowest one, in part or full,
without assigning any reason whatsoever.

8. Splitting of Contract is not applicable.
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ANNEXURE-XVII
BID SECURITY (EMD) FORMAT

DRAFT OF BANK GUARANTEE FOR EMD

IN CONSIDERATION OF Ramagundam Fertilizers and Chemical Limited (RFCL), HAVING ITS REGISTERED
OFFICE AT Scope Complex, 7 Institutional Area, Lodhi Road, New Delhi-110003 (HEREINAFTER CALLED RFCL
WHICH EXPRESSION SHALL UNLESS REPUGNANT TO THE SUBJECT OR CONTEXT INCLUDES ITS SUCCESSORS AND
ASSIGNS) HAVING AGREED TO EXEMPT (HEREINAFTER CALLED THE, THE SAID TENDERER(S)
WHICH EXPRESSION SHALL UNLESS REPUGNANT TO THE SUBJECT OR CONTEXT INCLUDES HIS SUCCESSORS AND
ASSIGNS) FROM THE DEMAND UNDER THE TERMS AND CONDITIONS OF TENDER NO

FOR HEREINAFTER CALLED “THE SAID TENDERER’ OF SUCH BID
SECURITY DEPOSIT FOR THE DUE FULFILMENT BY THE SAID TENDERER(S) OF THE TERMS AND CONDITIONS
CONTAINED IN THE SAID TENDER FOR ON PRODUCTION OF BANK GUARANTEE FOR
RS. (RUPEES /USD ONLY).

1. WE BANK HEREINAFTER REFERRED TO AS ‘THE BANK’ DO HEREBY UNDERTAKE TO PAY
TO RFCL AN AMOUNT NOT EXCEEDING RS. (RUPEES ONLY)
AGAINST ANY LOSS OR DAMAGE CAUSED TO OR SUFFERED BY ‘RFCL’ REASON OF ANY BREACH BY THE SAID
TENDERER(S) OF ANY OF THE TERMS AND CONDITIONS CONTAINED IN THE SAID TENDER (THE DECISION OF THE
COMPANY AS TO ANY SUCH BREACH HAVING BEEN COMMITTED AND LOSS SUFFERED SHALL BE BINDING ON US.

2. WE BANK DO HEREBY UNDERTAKE TO PAY THE AMOUNTS DUE AND PAYABLE UNDER
THIS GUARANTEE WITHOUT ANY DEMUR MERELY OR A DEMAND FROM ‘RFCL' STATING THAT THE AMOUNT
CLAIMED IS DUE BY WAY OF LOSS OR DAMAGE CAUSED TO OR WOULD CAUSE TO OR SUFFERED BY ‘RFCL’ BY
REASON OF ANY BREACH BY THE SAID TENDERER(S) OF ANY OF THE TERMS OR CONDITIONS CONTAINED IN THE
SAID TENDER OR BY REASON OF THE SAID TENDERER’S FAILURE TO KEEP THE TENDER OPEN. ANY SUCH
DEMAND MADE ON THE BANK SHALL BE CONCLUSIVE AS REGARDS THE AMOUNT DUE AND PAYABLE BY THE
BANK UNDER THIS GUARANTEE. HOWEVER, OUR LIABILITY UNDER THIS GUARANTEE SHALL BE RESTRICTED TO
AN AMOUNT NOT EXCEEDING (RS ONLY).

3. WE BANK FURTHER AGREE THAT THE TEE HEREIN CONTAINED SHALL REMAIN IN
FULL FORCE AND EFFECT DURING THE PERIOD THAT WOULD BE TAKEN FOR THE FINALISATION OF THE SAID
TENDER AND THAT IT SHALL CONTINUE TO BE ENFORCEABLE TILL THE SAID TENDER IS FINALLY DECIDED AND
ORDER PLACED ON THE SUCCESSFUL TENDERER AND/ OR TILL ALL THE DUES OF RFCL UNDER/OR BY VIRTUE OF
THE SAID TENDER HAVE BEEN FULLY PAID AND ITS CLAIMS SATISFIED OR DISCHARGED OR TILL A DULY
AUTHORISED OFFICER OF RFCL CERTIFIED THAT THE TERMS AND CONDITIONS OF THE SAID TENDER HAVE BEEN
FULLY AND PROPERLY CARRIED OUT BY THE SAID TENDERER(S) AND ACCORDINGLY DISCHARGES THE
GUARANTEE. UNLESS A DEMAND OR CLAIM UNDER THIS GUARANTEE IS MADE ON US IN WRITING ON OR
BEFORE THE TO INCLUDE 3 MONTHS CLAIM OVER AND ABOVE THE PERIOD MENTIONED IN THE
PARAGRAPH FOR THE VALIDITY OF THE BANK GUARANTEE IN THE TENDER WE SHALL BE DISCHARGED FROM ALL
LIABILITY UNDER THIS GUARANTEE THEREAFTER.

4. WE BANK, LASTLY UNDERTAKE NOT TO REVOKE THIS GUARANTEE
DURING ITS CURRENCY EXCEPT WITH THE PREVIOUS CONSENT OF ‘RFCL" IN WRITING.
DATED DAY OF 20

CORPORATE SEAL FOR BANK.
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Terms of payment/Payment break-ups

CIVIL AND STRUCTURAL WORKS CONTRACT FOR
MISCELLANEOUS CIVIL WORKS

ANNEXURE-XIX

STCC Annexures

RFCL, Ramagundam Civil works
Job No. 11 Sheet 1 of 3
1.0 MOBILIZATION ADVANCE
11 No Mobilisation Advance shall be paid to the CONTRACTOR.
2.0 SECURED ADVANCE ON MATERIALS
2.1 No Secured Advance on materials shall be paid to the CONTRACTOR.
3.0 ON ACCOUNT PAYMENTS
Progress Payments shall be released to Contractor against monthly running account
bills duly certified by Engineer-in-charge after affecting the necessary deductions. The
basis for payment against various items shall be as below:
S. | NATURE OF PAYMENT TERMS
NO. | WORK
CIVIL, STRUCTURALAND ARCHITECTURAL WORKS
1.1 | Structural steel I. In case of Contractor supplied material.
works a. FABRICATION AT SITE

- 50% on receipt and acceptance of material at site.

- 45% on fabrication, surface preparation and application
of primer coat, erection, alignment, welding, grouting
etc.

- 05% on completion of all works in all respects and
issuance of completion certificate.

b. FABRICATION AT YARD OUTSIDE PROJECT
PREMISES

- 50% on receipt and acceptance of material at
contractor fabrication yard outside the Project premises
against Rolling Bank Guarantee for an equivalent
amount of materials at contractor’s shop with a validity
till receipt of materials at Project premises plus 03
Months claim period.

- 45% on fabrication, surface preparation and application
of primer and receipt of fabricated structures at site,
erection, alignment, welding etc.

- 05% on completion of all works in all respects and
issuance of completion certificate.

12 | Reinforcement - 50% on receipt and acceptance c_)f material at site.
- 45% on cutting, laying, pouring of concrete and
steel
acceptance thereof.

- 05% on completion of all works in all respects and

issuance of completion certificate.
1.3 | Precast - E60% on__c?mﬁletlon of casting work duly certified by

concrete Item/ ngineer-in- charge. . . .

- 35% on completion of erection, alignment, leveling etc.
Block . .

- 05% on completion of all works in all respects and
(Contractor issuance of completion certificate.
supplied
material)

RFCL , Ramagundam
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Terms of payment/Payment break-ups

CIVIL AND STRUCTURAL WORKS CONTRACT FOR STCC Annexures
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Job No. 11 Sheet 2 of 3
S. | NATURE OF PAYMENT TERMS
NO. | WORK
- 3 - . —
14 | Precast SOA) on__c?mﬁletlon of casting work duly certified by
concrete ltem/ n%meer In- charge. . . :
Block - 45% on completion of erection, alignment, leveling etc.

- 05% on completion of all works in all respects and
(Cement Free issuance of completion certificate.
issue material)

1.5 | Structural Steel - 95% after completion of touch up/repair of primer and
Painting Works intermediate coat/coats and final coat.

- 05% on completion of all works in all respects and
issuance of completion certificate.

1.6 | Composite Composite _items of RCC work in_non suspended
items. slabs/pavement slabs including pedestals, ramps etc.

- 95% on completion of RCC

- 05% on completion of all works in all respects and
issuance of completion certificate

1.7 | Composite Brick works in sub-structure
items.

- 85% on completion of Brick works

- 10% on completion of back filling and disposal of
surplus earth

- 05% on completion of all works in all respects and
issuance of completion certificate

1.8 | Architectural Steel / Aluminium / Glazed Glass / PVC etc. Doors, Windows &
works. Ventilators, Roofing

- 50% on receipt and acceptance of material at site
- 45% on Installation and acceptance

- 05% on completion of all works in all respects and
issuance of completion certificate.

1.9 | Other Civil, - 95% on completion of work as certified in progress bill.
Structural &

Architectural - 05% on completion of all works in all respects and

works issuance of completion certificate.
NOTE:
1. The above payment terms commensurate with the work executed.
2. The above progress payments are subject to deductions towards income tax and other deductions as

applicable as per terms of the Contract.

3. Completion certificate is the certificate issued after attending the defects prior to taking over as specified in
the General Terms & Conditions of Contract.

4. Part completion certificate whenever essential (in case of job in multi units, off loading case etc.) shall be
issued with due concurrence from competent authorities to facilitate release of Final payment.

RFCL , Ramagundam
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List of approved products/Manufacturer for use in civil and structural works

CIVIL AND STRUCTURAL WORKS CONTRACT FOR STCC Annexures
MISCELLANEOUS CIVIL WORKS

RFCL, Ramagundam Civil works
Job No. 11 Sheet 1 of 10

General Notes/Instructions

Only ‘First’ quality material shall be used.

RFCL reserved the right to choose any of the approved product/brand/manufacturer as per
this list

Specification of the product shall be checked against tender specification/SOR/STCC before
selecting any product/brand. In case of any discrepancy, tender item/specification shall
prevail, and any such product/brand shall not be used which is not confirming to tender
specifications even if it is appearing in this list

In case of products not indicated in this list, only BIS marked product shall be used. In case of
any item/product not covered under BIS specification, the contractor shall submit the
proposed item/product along with technical literature/specifications (as per tender
document), Test certificates and other credentials of the manufacturer of the proposed
item/product for RFCL’s review and approval.

For use of material from a BIS listed /certified manufacturer, the contractor shall furnish a
copy of the valid BIS certificate to RFCL before procuring the material.

In addition to products mentioned in this list, products approved after issue of this revision
shall also be considered for use based on product approval letter issued to the
manufacturer.

In case of non-availability of any item/product/material among approved
manufacturers/brands at a site region/nearby states, Alternate manufacturers shall be used
subject to approval by RFCL . For this purpose, alternate manufacturer’s name shall be
proposed along with required credentials for approval.

Dosage of admixtures, wherever not mentioned in this list shall be as per manufacturer’s
specification.

This list is valid for a period of one year from the date of issue of this document or its next
revision.
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List of Approve product for use in Civil & structural work

; "\"0"-1\“" o ; il S "i"‘i § j Ve .‘ |

| 1 | ACOPLUS ONE APEX ENCON PROJECTS PVT. LTD. DELHI
| 2 | ACOPROOF SUPER APEX ENCON PROJECTS PVT. LTD. DELHI
3 | CICO ACRYL CICO TECHNOLOGIES LTD. ‘| DELHI
4 | CICONO. 1 CICO TECHNOLOGIES LTD. DELHI
5 | CICO SUPER CICO TECHNOLOGIES LTD. DELHI
6 | SETCRETE RMW DON CONSTRUCTION CHEMICALS INDIA LTD. CHENNAI
| 7 | CONPLAST WP 90 FOSROC CHEMICALS PVT. LTD. BENGALURU
8 | CONPLAST x421IC FOSROC CHEMICALS PVT. LTD. BENGALURU
9 | FAIRCRETE RMW FAIRMATE CHEMICALS PVT. LTD. | VADODARA
10 [ HIND PLAST-IWA HINDCON CHEMICALS PVT. LTD. KOLKATA
11 | HIND PROOF NO -1 HINDCON CHEMICALS PVT. LTD. KOLKATA
12 | KIM (CRYSTALLINE TYPE) KRYTON BUILDMAT CO, PVT. LTD. DELHI
13 | KUNAMAC SUPER L KUNAL CONCHEM PVT. LTD. - DELHI
14 | MASTERPROOF IWP 1 CHOKSEY CHEMICALS PVT. LTD. MUMBAI
15 | NOLEEK SIKA INDIA PVT. LTD. KOLKATA
16 | PIDIPROOF LW PIDILITE INDUSTRIES LTD. (DR. FIXIT) MUMBAI
17 | PLASTOCRETE PLUS SIKA INDIA PVT. LTD. KOLKATA
18 | SAMPLAST LW 150 SAMROCK MUREXIN CHEMICALS LTD. AHMEDABAD
SHALIMAR CEMENT
19 ADMIXTURE — G50 (L) SHALIMAR SEAL & TAR PRODUCTS ‘PVT. LTD. JAIPUR
20 | A rwipeTiIRE - GRO ) SHALIMAR SEAL & TAR PRODUCTS PVT. LTD. JAIPUR
21 CHRYSO WP 01 STRUCTURAL WATERPROOFING COMPANY PVT. LTD. KOLKATA
(STRUCQO NO. 1) (CHRYSO)
22 XYPEX ADMIX C-2000 XYPEX CHEMICAL CORPORATION NOIDA
(CRYSTALLINE TYPE) (THROUGH M/S APAAR INFRATECH PVT. LTD.)
All other Waterproofing Compounds for Concrete which are manufactured by Indian
23 | manufacturers and carry “ISI" certification mark of BIS along with standard number “IS:2645" and | INDIA
the seven digit license number "CM/L*******)" and listed at BIS website "http:/www.bis.org.in".
B | CONCRETE ADMIXTURES - ACCELERATING ADMIXTURES FOR CONCRETE
| (AS PER 1S:9103, BS:4887, BS:5075, BS EN 934, ASTM C494, ASTM C1017, ASTM C260) el
1_| SIKARAPID 1 | SIKAINDIA PVT. LTD. KOLKATA |
All other Accelerating Admixtures for Concrete which are manufactured by Indian manufacturers =
2 | and carry “ISI" certification mark of BIS along with standard number “1S:9103" and the seven digit | INDIA
license number "CM/L*******)" and listed at BIS website “http:/iwww.bis.org.in". —— _ —
"¢ | CONCRETE ADMIXTURES - WATER-REDUCING ADMIXTURES FOR CONCRETE |
(AS PER 189103, BS:4887, BS:5075, BS EN 934, ASTM C494, ASTM C1017, ASTMC260) |
BUILDPLAST SUPER NEW DELHI
1 (ALSO ACTS AS PLASTICIZER) . BUILDTECH PRODUCTS INDIA PVT. LTD. |
2 | SUPAFLO SPECIAL DON CONSTRUCTION CHEMICALS INDIA LTD. CHENNAI
FAIRCRETE N
3 (ALSO ACTS AS PLASTICIZER) | Ff\IRMATE CHEMICALS PVT. LTD. VADODARA
4 | HIND PLAST SUPER HINDCON CHEMICALS PVT. LTD. _ KOLKATA
PLASTIMENT BV40
5 (ALSO ACTS AS PLASTICIZER) SIKA INDIA PVT. LTD. KOLKATA
PLASTIMENT R1
© | (ALSO ACTS AS RETARDER) SIREINDIA P, LT KOLKATA
7 | SAMPLAST 150 SP SAMROCK MUREXIN CHEMICALS LTD. AHMEDABAD
8 | SHALIPLAST HP STP LTD. DELHI
SHALIPLAST SP
® | (ALSOACTS AS RETARDER) STPLTD. _ DELHI
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SIKAMENT 170
10 (ALSO AGTS AS PLASTICIZER) SIKA INDIA PVT. LTD. KOLKATA
SIKAMENT FF
[ 11 (ALSO ACTS AS PLASTICIZER) SIKA INDIA PVT. LTD. KOLKATA
SIKAMENT HE200/HE220
12 (ALSO ACTS AS ACCELERATOR) SIKA INDIA PVT. LTD. KOLKATA
SIKAMENT NN
13 | (ALSO ACTS AS RETARDER & SIKA INDIA PVT, LTD. KOLKATA
PLASTICIZER)
All other Water-reducing Admixtures for Concrete which are manufactured by Indian
14 | manufacturers and carry “ISI" certification mark of BIS along with standard number “1S:9103" and | INDIA
the seven digit license number “CM/L*******)" and listed at BIS website “http://www.bis.org.in".
' p | CONCRETE ADMIXTURES - AIR ENTRAINING ADMIXTURES FOR CONCRETE |
| (ASPER1S:9103, BS:4887, BS:5075, BS EN 934, ASTM C494, ASTM C1017, ASTM C260) A
.1 | SIKA AER | SIKA INDIA PVT. LTD. OLKATA
All other Air-entraining Admixtures for Concrete which are manufactured by Indian manufacturers | INDIA
2 | and carry “ISI" certification mark of BIS along with standard number *IS:9103” and the seven digit
license number "CMIl\.."*"*"*)“ and listed at BIS website “http://www.bis.org.in". —
g | CONCRETE ADMIXTURES - SUPER-PLASTICISING ADMIXTURES FOR CONCRETE |
_(AS PER 159103, BS:4887, BS:5075, BS EN 934, ASTM C494, ASTM C1017, ASTMC260) |
CICOPLAST SUPER
! | (ALSOACTS AS WATER REDUCER) | C/CO TECHNOLOGIES LTD,, DELHI
2 | FAIRFLO FAIRMATE CHEMICALS PVT. LTD. VADODARA
3 | FAIRFLO S FAIRMATE CHEMICALS PVT. LTD. VADODARA
4 | KUNACON 3781 KUNAL CONCHEM PVT. LTD. DELHI
5 | RHEOPLAST PC-12 RHEOPLAST TECHNOLOGY PVT. LTD. MUMBAI
RHEOPLAST SP450
6 (ALSO ACTS AS WATER REDUCER) RHEOPLAST TECHNOLOGY PVT. LTD. MUMBAI
7 | SHALIPLAST SP-431 SHALIMAR SEAL & TAR PRODUCTS PVT. LTD. JAIPUR
SIKAVISCOCRETE 20HE
8 | (ALSOACTSAS ACCELERATOR) | SIKA INDIA PVT. LTD. KOLKATA
SIKAVISCOCRETE R550 (1)
9 | (ALSOACTS AS ACCELERATCR & SIKA INDIA PVT. LTD. KOLKATA
WATER REDUCER)
CHRYSO FLUID HP
10 | (SUPAPLAST HP) (Sgﬁéj‘(}s'rg)RAL WATERPROOFING COMPANY PVT. LTD. KOLKATA
(ALSO ACTS AS WATER REDUCER)
CHRYSO FLUID HS
11 | (SUPAPLAST HS) Esgsgggg)RAL WATERPROOFING COMPANY PVT. LTD. KOLKATA
! (ALSQ ACTS AS WATER REDUCER)
All other Super-plasticising Admixtures for Concrete which are manufactured by Indian
12 | manufacturers and carry “ISI” certification mark of BIS along with standard number “IS:9103" and | INDIA

the seven digit license number "CM/L*******)" and listed at BIS website “http://www.bis.org.in”

| (AS PEREIL ST/

NCRETE PENETRATING CORROSION INHIBITING ADMIXTURE

S PER EIL STANDARD SPECIFICATION NO. 6-68-0017) o
CONPROOF |A
1 (dosage 1% wiw of cement) CLEAN COATS PVT. LTD. THANE
EPCO KP-200 '
2 (dosage 1% wiw of cement) KRISHNA CONCHEM PRODUCTS PVT. LTD. NAVI MUMBAI
POLYALK CP 293
3 (dosage 1% wiw of cern__er_‘t) “ : SUNAI\FDA SEECIALITY COATINGS PVT. LTD. MUMBAI
G | POLYSULPHIDE SEALANTS (TWO PART, AS PERJSA21IAY: " e
1 | CICOSEALANT T680 CICO TECHNOLOGIES LTD. DELHI
2 | FLEXSEAL PS660 GUNGRADE DON CONSTRUCTION CHEMICALS INDIA LTD. | CHENNAI
3 | FLEXSEAL PS660 POURGRADE | DON CONSTRUCTION CHEMICALS INDIA LTD. CHENNAI
4 | IGAS Ih SIKA INDIA PVT. LTD. KOLKATA
5 | PIDISEAL PS41G PIDILITE INDUSTRIES LTD. (DR. FIXIT) MUMBAI
6 | PIDISEAL PS42P PIDILITE INDUSTRIES LTD. (DR. FIXIT) MUMBAI
7 | SHALISEAL PS STP LTD. DELHI
SIKA POLYSULPHIDE
8 (SIKALASTIC) SIKA INDIA PVT. LTD. KOLKATA
9 | SIKAFLEX CONSTRUCTION SIKA INDIA PVT, LTD. KOLKATA
10 | TECHSEAL 940/941 CHOKSEY CHEMICALS PVT. LTD. MUMBAI
11 | THIOFLEX 600 FOSROC CHEMICALS PVT. LTD. DELHI
All other Polysulphide Sealants which are manufactured by Indian manufacturers and carry “ISI"
12 | certification mark of BIS along with standard number “IS:12118" and the seven digit license | INDIA
__| number "CMIL“"T)" and listed at BIS website "http://www.bis.org.in".
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FISCHER FIXING SYSTEMS (MICO) LTD.

HILTI ANCHORS

HILTI INDIA PVT. LTD.

POWERS FASTENERS

POWERS FASTENERS

WUERTH ANCHORS

(THROUGH M/S KRAFT SALES & SERVICES (1) LTD.)
MARION WUERT D.

MARION WUERTH INDIA PVT. LTD

1| FISCHER ANCHORS FISCHER FIXING SYSTEMS (MICO) LTD., BENGALURU
2 | HILTI ANCHORS HILTI INDIA PVT. LTD. DELHI
POWERS FASTENERS
3 | POWERS FASTENERS (THROUGH M/S KRAFT SALES & SERVICES () LTD.) PUNE
4 | WUERTH ANCHORS DELHI

1 | BHOLARAM BHOLA RAM STEELS PVT. LTD. PATNA
2 | CELLCOM GRATINGS CELLCOM TELESERVICES PVT. LTD, SIKANDRABAD
3 | GREATWELD GRATINGS GREATWELD STEEL GRATINGS PVT. LTD. PUNE
4 | INDIANA GRATINGS INDIANA GRATINGS PVT. LTD. MUMBAI
5 | KANADE GRATINGS KANADE ANAND UDYOG PVT. LTD. MUMBAI
8 | OMKAR GRATINGS

(FOR EIL TYPE-Il GRATING ONLY) | OMKAR GRATINGS PVT. LTD. MUMBAI
7 | PINAX GRATINGS PINAX STEEL INDUSTRIES PVT. LTD. KOLKATA
8 | PREMIER GRATINGS PREMIER POWER PRODUCTS PVT, LTD. KOLKATA
9 | SUTTATTI GRATINGS SUTTATTI ENTERPRISES LTD, PUNE
10 | VINFAB GRATINGS VINFAB GRATINGS MUMBAI
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List of Approve manufacturer of Architectural products

SL. | ITEM/ NAME OF MANUFACTURER | PLACE | BRAND NAME
1.0 | FLOOR FINISHING s
1.1 CERAMIC TILES
A | ASIAN GRANITO INDIA LIMITED MATHURA ASIAN
B H & R JOHNSON (1) LIMITED MUMBAI JOHNSON
C | KAJARIA CERAMICS LIMITED DELHI KAJARIA
D MURUDESHWAR CERAMICS LIMITED HUBLI NAVEEN
E ORIENT BELL CERAMICS & INDUSTRIES
LIMITED DELHI ORIENT
F REGENCY CERAMICS LIMITED HYDERABAD REGENCY
G SFL LIMITED DELHI SOMANY
H VARMORA GRANITO PVT. LIMITED MUMBAI VARMORA
1.2 | VITRIFIED TILES 1
A | ASIAN GRANITO INDIA LIMITED MATHURA ASIAN
B | EURO CERAMICS LIMITED MUMBAI EURO
c H & R JOHNSON (1) LIMITED MUMBAI JOHNSON
D | KAJARIA CERAMICS LIMITED DELHI KERROGRES
E | MURUDESHWAR CERAMICS LIMITED HUBLI NAVEEN
F ORIENT BELL CERAMICS & INDUSTRIES
LIMITED DELHI ORIENT
G | RAK CERAMICS INDIA PVT LIMITED MUMBAI -
H REGENCY CERAMICS LIMITED HYDERABAD REGENCY
| REGENT GRANITO INDIA LIMITED glg.?m‘I?AR REGENT
J SPL LIMITED DELHI SOMANY
K VARMORA GRANITO PVT. LIMITED MUMBAI VARMORA
1.3 | ACID RESISTANT TILES _ i
A | H&R JOHNSON (1) LIMITED MUMBAI ENDURA
B REGENCY CERAMICS LIMITED HYDERABAD REGENCY
1.4 | PVC TILES/ ROLLS 5
A | All manufacturer's listed (having operative and valid
license) by BIS under 15:3462 at BIS website . _
http:/fwww. bis.org.in/
1.5 | PVC TILES/ RO'LLS'(A_NTI‘_I—STATIC]
A ARMSTRONG WORLD INDUSTRIES INDIA (P)
LIMITED MUMBAI SOLIDLGA
B | PREMIER POLYFILM LIMITED DELHI ANSTAT
1.6 | EPOXY COATING SR
A E&?:;DONSTRUCTION CHEMICALS (1) PVT. - g‘EAF%TE%RTOP 1200
B | BUILDTECH PRODUCTS (I) PVT LIMITED DELHI BUILDPOXY-SL
c CICO TECHNOLOGIES DELHI EZI’ED ARMOURCOAT-
D | CIPY POLYURETHANES PVT. LIMITED PUNE CIPOXY SL 1000
E FOSROC CHEMICAL (I} PVT LIMITED BANGALORE Elégﬂofﬁlﬁgf?R SL
F PIDILITE INDUSTRIES LIMITED MUMBAI Dr. FIXIT PIDIPOXY ESL
G | SIKA KOLKATA SIKA FLOOR
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| SL. | ITEM/ NAME OF MANUFACTURER | PLACE | BRAND NAME |
| 1.7 | FLOOR HARDENER =5

A | CHOKSEY CHEMICALS MUMBAI TEGHFLOOR HT-200
B CICO TECHNOLOGIES LIMITED DELHI CICO SURFACE
HARDENER
c SAMROCK CHEMICALS (1) LIMITED AHMEDABAD SAMHARD STD
2.0 | WOODWORK
2.1 | BLOCK BOARD/ FLUSH DOOR
A | All manufacturer's listed by BIS under 1S:2202
(having operative and valid license) by BIS at BIS -
website http:/iwww bis. org.in/ i
2.2 | PLYWOOD
A All manufacturer's listed by BIS under 15:303 (having
operative and valid license) by BIS at BIS website ) )
http:ihwww. bis . org.in/
2.3 | LAMINATES 2
A All manufacturer's listed by BIS under 15:2046
(having operative and valid license) by BIS at BIS } _
website hitp://www bis.org.in/
2.4 | MDF BOARDS TN v Ve -
A | All manufacturer's listed by BIS under 1S:12406
(having operative and valid license) by BIS at BIS
website http:/iwww bis.org.in/ ) )
2.5 | PARTICLE BOARD (Plain/ Veneered/ Pre-
laminated)
A All manufacturer's listed by BIS under 15:3087
(having operative and valid license) by BIS at BIS i} .
website http:/iwww bis org.in/
3.0 | STEEL/ ALUMINIUM/ FIRE RATED DOORS, WINDOWS, VENTILATORS o
3.1 | PRESSED STEEL DOORS/ WINDOWS
A DHIMAN STEEL DELHI -
B SKS STEEL IND. DELHI _
SUPER STEEL WINDOWS CO. DELHI -
3.2 | ALUMINIUM/ DOORS/ WINDOWS' SECTIONS =
JINDAL ALUMINIUM LIMITED BANGALORE -
B HINDALCO MUMBAI -
3.3 | FIRE RATED DOORS
NAVAIR INTERNATIONAL LIMITED DELHI .
B | MPP TECHNOLOGIES PYT LIMITED BANGALORE .
SUPER STEEL WINDOWS CO. DELHI
4.0 | DOORS! WINDOWS FITTINGS
4.1 | MORTICE LOCKS WITH HANDLES L BT e BRI v 1 2
A LYLERITE AGENCIES (P) LIMITED DELHI EVERITE
B GODREJ & BOYCE MUMBAI GODREJ
C | GOLDEN INDUSTRIES DELHI GOLDEN
4,2 | HYDRAULIC DOOR CLOSER (Overhead! Floor
Mounted) L -
A All manufacturer's listed by BIS under 15:3564 for
Overhead type & 15:6315 for Floor Mounted type
(having operative and valid license) by BIS at BIS = -
website http://ww.bis.org.in/
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[ SL. | ITEM/ NAME OF MANUFACTURER | PLACE BRAND NAME
4.3 | MISC. DOOR FITTINGS e.g. Hinges, Tower Bolts,
Latches, Stoppers etc.
A All manufacturer's listed by BIS under 15:204 for
tower bolts, 1S:2681 for aldrop, 15:1823 for stoppers,
1S:5899 for Latches (having cperative and valid - -
license) by BIS at BIS website http:/Awww bis org.in/
5.0 | ROOF TREATMENT (WATER-PROQOFING)
51 | P.U. BASED WATERPROOFING
(ONE COMPONENT) i
A BASF CONSTRUCTION CHEMICALS (I) PVT. SONOSHIELD/
LIMITED DELHI e ki
B CICO TECHNOLOGIES LIMITED DELHI CORCHEM 208 |
C FOSROC CHEMICAL (1) PVT. LIMITED BANGALORE NITOPROOF 800
D LLOYD INSULATIONS (I) LIMITED DELHI ISOTHANE EMA
E THE STRUCTURAL WATERPROOFING CO. PVT.
KOLKATA DAVCO K10
LIMITED ELASTOTHANE
5.2 | P.U. BASED WATERPROOFING 7
(TWO COMPONENT) s
A BUILDTECH PRODUCTS INDIA PVT. LIMITED DELHI BUILDTHENE IC
B FOSROC CHEMICAL {l) PVT. LIMITED BANGALORE BRUSHBOND
C INDUSTRIAL PRODUCT MANUFACTURING
COMPANY PUNE EZECOAT
D | SHIVALIKAGRO POLY PRODUCTS PVT. LIMITED | pgLHI SHIVABOND 903
E | SIKA KOLKATA SIKALASTIC 450H
5.3 | APP MEMBRANE S |
A | BUILDTECH PRODUCTS PVT (I) LIMITED DELHI BUILDWRAP P
B CHOKSEY CHEMICALS MUMBAI POLYMOD
C | CICO TECHNOLOGIES LIMITED DELHI CICO SHIELD
D | DELHI BUILDER'S STORES DELHI DERMABIT APP
E FAIRMATE CHEMICALS PVT. LIMITED WATERGAURD
CHARAT MEMBRANE APP G
F | FOSROC CHEMICAL (I) PVT. LIMITED BANGALORE PROOFEX TORCHSEAL
G IWL INDIA LIMITED CHENNA/ HYPERPLAS
H LLOYD INSULATIONS (1) LTD. DELHI LLOYD PLASTOLAY
| PIDILITE INDUSTRIES LIMITED Dr. FIXIT TORCHSHEILD
MUMBAI g
J PURE LEATHERS PVT LIMITED DELHI ROOFSEAL
K | SIka KOLKATA SIKA WP SHIELD
L | STPLIMITED KOLKATA SUPER THERMOLAY
M TEXSA INDIA LIMITED GURGAON MOPLY
N | THE STRUCTURAL WATERPROQFING CO. PVT. DAVCO K10
LIMITED ROLIATA ARMOURSHIELD
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| SL. | ITEM/ NAME OF @AMUFACTUREB_ A |_PLM}E I BERAND NAME
6.0 | PAINTING WORKS
8.1 PLASTIC/ ACRYLIC EMULSIOM PAINT
(INTERNAL AND EXTERNAL), DISTEMPER ETC.
A | ACROPAINTS LIMITED DELHI -
B | ASIAN PAINTS MUMBAI -
C | BERGER PAINTS KOLKATA =
D | GODAVARI PAINTS PVT. LIMITED MUMBAI .
E ICI PAINTS/ ICI INDIA LIMITED KOLKATA 2
F KAMDHENU ISPAT LIMITED GURGAON -
G | N.E PAINT UDYOG SIVASAGAR
[ (ASSAM) -
H NEROLAC PAINTS MUMBAI -
I SHALIMAR PAINTS MUMBAI -
6.2 | SYNTHETIC ENAMEL PAINT (for Building Works) BRI
A | ASIAN PAINTS MUMBAI -
B | BERGER PAINTS KOLKATA -
C | GODAVARI PAINTS PVT. LIMITED MUMEBAI .
D | ICI PAINTS/ICI INDIA LIMITED KOLKATA -
E | KAMDHENU ISPAT LIMITED GURGAON -
F N.E PAINT UDYQOG SIVASAGAR ~
(ASSAM)
G NEROLAC PAINTS MUMBAI -
H SHALIMAR PAINTS MUMBAI =
6.3 | WATERPROOF CEMENT PAINT iz
A | ACRO PAINTS LIMITED DELHI ACROCEM
B | GODAVARI PAINTS PVT. LIMITED MUMBAI SUPEREMCEM
C | KAMDHENU ISPAT LIMITED GURGAON DREAMZ COLOR
D | KILLICK NIXON LIMITED MUMBAI SNOWCEM
E RAJDOOT PAINTS DELHI Xtracem 76 Superior
Cement Paint
F | SNOW WHITE INDUSTRIAL CORP. CHENNAI SUPERCEM
6.4 | DECORATIVE TEXTURED COATING I T o S e
A | ACRO PAINTS LIMITED DELHI ACROTEXTURES
B | BAKELITE HYLAM LIMITED SECUNDRABAD HERITAGE
& KAMDHENU ISPAT LIMITED GURGAON DREAMZ COLOR
D | LUXTURE SURFACE COATINGS PVT. LIMITED AJMER LUXTURE
E NCL ALLTEK AND SECCOLOR LIMITED HYDERABAD ALLTEK
F | SPECTRUM PAINTS DELHI SPECTRUM
G | UNITILE DELHI UNITILE
6.5 | POLISHING (for Woodwork) I J Lo
A | ASIAN PAINT | MUMBAI -
E | SHALIMAR PAINTS MUMBAI %
6.6 | WALL PUTTY i
A | BIRLA WHITE DELHI WALL CARE
B | JKCEMENT LIMITED DELHI JK WALL PUTTY
C | MANCHANDA ENTERPRISES FARIDABAD SARA
D MYK LATRICRETE HYDERABAD LATA FINISH
E | NCL ALTEK & SECCOLOR LIMITED HYDERABAD NCL SKIM COAT 1127
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7.0 | ROOFING SHEETS & ACCESSORIES
7.1 | PRECOATED PROFILED G.l.! GALVALUME/
ZINCALUME SHEETS
A | COLOUR ROOF INDIA LIMITED MUMBAI HISPAN
B ERA BUILDING SYSTEMS LIMITED DELHI ERA !
C | INTERARCH BUILDING PRODUCTS (P) LIMITED NOIDA TRACDEK
D JAPAN METAL BUILDING SYSTEMS PVT.
LIMITED BANGALORE JMBS
E LLOYD INSULATION (1) LIMITED DELHI LLOYDECK
F METCO ROOF FVT. LIMITED CHENNAI TOP GUARD
G | METECNO (INDIA) PVT. LIMITED CHENNAI G6
H MULTI COLOUR STEEL (I) PVT. LIMITED DELHI MULTI CLAD
I | SHREE PRECOATED STEELS LIMITED MUMBAI METACOLOUR
J TATA BLUESCOPE STEEL LIMITED PUNE TRIMDECK
7.2 | C.G.Il. SHEET
A | ISPAT INDUSTRIES LIMITED DELHI EVEREST
B | STEEL AUTHORITY OF INDIA LIMITED 3 SAIL
C | TATA STEEL B TISCO
7.3 | ALUMINIUM SHEET
A HINDALCO MUMBAI -
B | JINDAL ALUMINIUM LIMITED BANGALORE =
7.4 | FIBER GLASS SHEET & PANELS
A SHIV SHAKTI FIBRE UDYOG FARIDABAD FRF SHEET
B_ | SIMBAFRP (P) LIMITED DELHI SIMCRYL
7.5 | POLYCARBONATE ROOFING SHEET 6 =
A | SHIV SHAKTI FIBRE UDYOG DELHI SHIV SHAKTI
B | UNITED STEEL & STRUCTURES PVT. LIMITED CHENNA TUFLITE
8.0 | SANITARY, PLUMBING FITTINGS & FIXTURES
8.1 | SANITARY FITTINGS |
A All manufacturer’s listed by BIS under 15:2556
(having operative and valid license) at BIS website ) _
http fwaaw his are inf
8.2 | PLUMBING FITTINGS AND FIXTURES
A | GEM INTERNATIONAL FARIDABAD GEM
B | H&R JOHNSON INDIA DELHI JOHNSON
C JUPITER AQUA LINES LIMITED MOHALI JUPITOR
D JAQUAR & COMPANY LIMITED DELHI JAQUAR
E ORIENT CERAMICS DELHI ORIENT
F OTHELLO FAUCETS PVT. LIMITED DELHI MAYUR
G | PARKASH BERASSWARE INDUSTRIES DELHI PARKO
H PLASTOCRAFT SANITARY INDIA PVT. LIMITED DELHI KINGSTON
| PRAYAG POLYMERS (P) LIMITED DELHI H20
8.3 | MIRROR/ GLASS T =
A | ATUL GLASS DELHI ATUL
B | CONTINENTAL FLOAT GLASS DELHI CONTINENTAL
C | GUJARAT GUARDIAN LIMITED DELHI MODIGUARD
D | HINDUSTAN SAFETY GLASS KOLKATA HINDUSTAN
E | TRIVENIGLASS KOLKATA TRIVENI
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9.0 | FALSE CEILING
9.1 | ALUMINIUM STRIP/ TRAY TYPE SO
A HUNTER DOUGLAS DELHI LUXALON
B | INTERARCH BUILDING PRODUCTS (P) LIMITED | NOIDA TRAC
C LLOYD INSULATION (1} LIMITED DELHI LLOYD LINEAL
CEILINGS
D | MASCOT OVERSEAS DELHI METACIL/ TRULON
9.2 | GYPSUM BOARD T e
A LAFARGE BORAL GYPSUM PVT. LIMITED GURGADON LaGyp
B | SAINT-GOBAIN GYPROC INDIA LTD. MUMBAI GYPBOARD
10,0 | FALSE FLOORING 5 1
A EVEREST INDUSTIRES LIMITED NASHIK EVEREST ACCESS
FLOOR
B LLOYD INSULATIONS (I) LIMITED DELHI i
C MULTI FLOORS DELHI =
D | UNITED ACCESS FLOORS PVT. LIMITED MUMBAI UNITILE
E | UNIVERSAL BUILDING PRODUCTS DELHI UNIFLOOR FS1500
11.0 | INSULATION
11.1 | UNDERDECK INSULATION S e
A | BAKELITE HYLAM LTD. SECUNDRABAD PHENOTHERM
B LLOYD INSULATIONS (1) LIMITED DELHI ISOLLOYD NILFLAME
C | UP TWIGA FIBRE GLASS LIMITED DELHI TWIGA
11.2 | OVERDECK INSULATION = ik
A BASF CONSTRUCTION CHEMICALS (1) PVT.
LIMITED DELHI ELASTOSPRAY
B BEST PLASTRONICS LIMITED DELHI BESTPLASTRONICS
C LLOYD INSULATIONS (I} LIMITED DELHI LLOYAD SPRAY FOAM
12.0 | MISCELLANEOUS ITEMS
121 | INTEGRAL WATER PROOFING COMPOUND (IN
PLASTER) 5 )
A CHOKSEY CHEMICALS MUMBAI If:l;:\PS:ZI'ERPRODF WP-1/
B CICO TECHNOLOGIES LIMITED DELHI CICONO 1
C FAIRMATE CHEMICALS PVT. LIMITED VADODARA FAIRPLAST IP
D | PIDILITE INDUSTRIES MUMBAI PIDIPROOF LW
E SAMROCK MUREXIN CHEMICAL (1) LIMITED GUJARAT SAMPLAST LW 150/ PW
13.0 | CONSTRUCTION SEALANTS
134 POLYSUNPHIDESEAANES " - 7 0
A CHOWKSEY CHEMICALS PVT. LIMITED MUMBAI TECHSEAL 940/941
B | CICO TECHNOLOGIES LIMITED DELHI CICOSEALANT T680
C | FOSROC CHEMICALS DELHI THIOFLEX 600
PIDILITE INDUSTRIES LIMITED PIDISEAL PS41G
D DB} PIDISEAL PS42P
E SIKA INDIA PVT. LIMITED KOLKATA SIKA POLYSULPHIDE
(SIKALASTIC)
SIKAFLEX
CONSTRUCTION
. - IGAS Ih
13.2 | SILICON SEALANTS
A PIDILITE INDUSTIRES LIMITED MUMBAI DR. FIXIT SILICON
SEALANT WX
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