RAMAGUNDAM FERTILIZERS & CHEMICAL LIMITED
RAMAGUNDAM

Tender No.; RFCL / Site Tender /Civil/2020/06

Sub.: TENDER FOR RATE CONTRACT FOR CONSTRUCTION OF CHAIN LINK FENCING IN

B-TYPE QUARTERS IN RFCL TOWNSHIP, RFCL Ramagundam,
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\ *W Site office: Fertilizers Plant Ramagundam — 505210, Distt; Peddapally, Telengana

= Telephone: 451 8728 257488 E mail- rfc!.rarnagundgm@_rfr;lioﬁ.m
CIN No. U24100DL2015PLC276753
Ref. No.: RFCL / Site Tender /Civil/2020/06 Date :01.04.2021

To,

Sub: TENDER FOR RATE CONTRACT FOR CONTRUCTIONS OF CHAIN LINK FENCING IN B-TYPE IN
RFCL TOWNSHIP, RFCL Ramagundam

Dear Sirs,

Sealed Bids are invited for the work as detailed below:

1. Neme of Work "TENDER FOR RATE CONTRACT FOR CONTRUCTIONS OF
CHAIN LINK FENCING IN B-TYPE IN RFCL TOWNSHIP, RFCL
Ramagundam.,”

2. Earnest Money Depasit and Tender Cast Bidder to submit Tender cost & Earnest Money of value given
below in the form of Demand Draft In favour of Ramagundam

Fertilizers and Chemicals Limited, payable at Ramagundam.

Tender received without tender Cost & EMD are likely to be

rejected.

Tender Cost: Rs. 1000.00(Rupees One Thousand enly). The
same is to be submitted along with the
technical bid. Tender documents can be
obtained from the RFCL Ramagundam Site

Office.

Earnest Money: Rs. 1,00,000.00( Rupees One Lakh only)

3. Contract Validity Nine months from the date of issue of Letter of acceptance
& extendable for three months at the discretion of RFCL,
Validity of the Tender 120 days from the Date of Opening of Tender.
Date, Time & Place of Pre-Bid Meeting  23.04.2021, 3.00 pm at office of
And Site Visit General Manager (C), RFCL Ramagundam,

5. Last Date & Time for Receipt of Bids 30.04.2021 upto 3.00 pm
6. Date & Time for Opening of Bids 30.04.2021 upto 3.30 pm
7. Place of Receipt and Opening of Bids General Manager (Construction)
Ramagundam Fertilizers & Chemicals Ltd
Technical Building, RFCL Plant
Ramagundam-505210,
\ District-Peddapalli (Telangana State)
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10.

11.

12.

13,

14.

15.

16,

17.

18.

All request far interpretation, clarification & queries in connection with tender shall be addressed in
writing to Issuing Authority i. e. G. M. (C), RFCL Site, Ramagundam at least 7 (Seven) days prior Lo the
closing date of the tender.

The rate should be quoted in the Units given in the Schedule of Rates. The amount should be quoted in
both in figures as well as words. In case of any discrepancy, the amount quoted in words shall be treated
as final. Any corrections made in the prices shall be authenticated with signatures al all places,

Ramagundam Fertilizers & Chemicals Ltd., Ramagundam reserves the right to reject any or all Bids
without assigning any reasons whatsoever and it also does not bind itself to accept the Lowest Tender,

Procedure far Submission ol Tender:

The Tender shall be submitted in Three Sealed Envelopes as under:

11.1 Envelope No. 1° Will be superscripted ‘Earnest Money & Tender Cost’ and shall contain Earnest
Money Deposit & tender cost of amount.

11.2. Envelope No. 2: Will be superscripted ‘Technical Bid" shall contain Un-Priced Bid signed and
stamped including NIT, Declaration Form-I&|I&GST Format & documents required as per Tender issued
by RFCL.

11.3. Envelope No. 3: Will be super-scribed ‘Price Bid' and shall contain the Item wise Rates anly as per
Schedule of Rates Proforma.

All the three envelopes should in turn be put together in a separate envelope duly super-scribed with
“TENDER FOR RATE CONTRACT FOR CONTRUCTIONS OF CHAIN LINK FENCING IN B-TYPE IN RFCL
TOWNSHIP, RFCL Ramagundam”.

Opening of Tender;

The Tender shall be opened as under:

12.1. Fnvelope No. 1: Super scribed ‘Earnest Money & Tender Cost' shall be opened first, on the
scheduled Date & Time of Opening of Bids in the presence of those Bidders who wish to be present
there.

12.2. Envelope No. 2: Super scribed ‘Technical Bid’ shall then be opened and discussion would be
carried out with the respective Bidders for clarifications, if any.

12.3. Envelope No. 3: Super scribed ‘Price Bid' shall be opened subsequently on the same day orata
later date, which shall be intimated to the Bidders.

No condition or deviation should be mentioned by Bidder in Price Bid. Offers where the party has
mentioned any condition or deviation in Price Bid shall be out rightly rejected

This letter shall form part of the contract document and shal| be signed and returned along with the
tender documents.

Every communication by tenderers shall be made in the English Language. All other information
such as documents and drawings supplied by the Bidder will also be in English Language as will be
any further information supplied by RFCL.

Bids containing erasures and alterations of the tender documents are liable to be rejected unless
these are authenticated by the persons signing the tender documents.

“Bidders may ensure that tender documents/offer have been signed by appropriatefauthorized
representative for the Company. Withdrawal of offer/non-acceptance of orders placed based an
offers submitted by bidder's an their letter head: will not be allowed on the grounds that offer was
not signed by authorized person.” in such case EMD shall be forfeited

One person will be allowed to represent only one company during discussion/negotiation with RFCL.
If same person is representing different companies with authorization letter from more than one
company, such persan will be allowed to represent only the first company called for negotiation



18.

20.

2

e

Bidder shall confirm in their quotation the acceptance of all terms and conditions of NIT including
scope of work, failing which the offer is likely to be rejected.

Tender documents shall be issued at RFCL site Ra magundam, however the cost of tender documents
shall be submitted in the form of Demand Draft ac described above at the time of submission of
tender document,

The Tender shall be addressed to General Manager (Construction) Ramagundam Fertilizers &
Chemicals Ltd., Fertilizer City, Ramagundam-505210, Dist. Peddapalli, (T. s.)

Thanking you,
Yours faithtully,

for M/s. Ramagundam Fertilizers & Chemicals Ltd.

(H S Kamath)
General Manager (Construction)

E-mail: satishka math@rfcl.co.in

Contact number of RFCL Site: 9903131605

Encl: Tender Documents (Annexure-l to XvI1)



Annexure-|

DECLARATION FOR SUBMISSION OF TENDER FORM-|

To,

General Manager (Construction)
Ramagundam Fertilizers& Chemical Ltd.
Fertilizers City, Ramagundam (TS)
District: Peddapalli (Telangana)

Pin Code- 505210

Dear Sir,

I/We herebhy submit tender for ““TENDER FOR RATE CONTRACT FOR CONTRUCTIONS OF CHAIN
LINK FENCING IN B-TYPE IN RFCL TOWNSHIP, RECL Ramagundam” work at Ramagundam
fertilizers & Chemicals Limited, Fertilizer City, Ramagundam, Telangana, for a period of Five
month as per tender separately signed and accepted by me/us, and rates quoted by me/us

in attached schedule of rates {Annexure-V) in accordance with Notice Inviting Tender, terms
and canditions of Tender, other documents and papers as detailed in the tender document.

I/We hereby agree to abide by and fulfil all terms and conditions referred to in the Tender
Document/Work Order/LOA etc. and in default thereof, to forfeit and pay to the RFCL or its
successors or its authorized nominees such sums of money as are stipulated in Terms and
Conditions contained in the Tender Document.

I/We confirm having deposited the Earnest Money of Rs. 1,00,000/- (Rs. One Lakh Only) vide
Demand Draft No. dated in favour of Ramagundam Fertilizers and
Chemicals Limited payable at Ramagundam.

It is certified that Price Bid/Schedule of Rates is unconditional and quoted for all the items
of ‘Schedule of Rates/Price bid’ in Figures and Words both and no item is
blank/unquoted.

If, I'we [ail to start execution of the said contract in the time, specified in the tender
documents or fail to deposit the amount of security deposit specified in the Tender
Document. I/'We agree that Ramagundam fertilizers & Chemicals Limited shall forteit the
said [larnest Money. The said owner shall also be at liberty to cancel the notice of
acceptance of tender if /We fail to remit Security Deposit amount as aforesaid or to
execute an agreement or to start work as stipulated in the tender document/perform the
contract faithlully,

Dated the day of 2021
Signature of Tenderer with Scal
Name & Address:
E-Mail Address:
Mohile/ Telephone No.
\ 5



Annexure -

DECLARATION FOR BIDDER DETAILS FORM -11

A. The following declaration to be signed by Bidder and to be submitted along

with required documents which would be duly self-certified:

Sr. Description

L | Name of Applicant/Firm/Company

= _CDmp!L-tc Address along with Contact
Person name, mabile number and Email

‘ Id
3. Company Prafile
] Public Limited/Private Limited Company/
Undivided Hindu Family/Individual/
Partnership Firm/Co-operative

Society/LLP/Others {Please mention)

(Please attach duly attested partnership deed (latest] by Notary public/Seif-attested firm
registration copy /Incorporation certificate, Articles of association and memorandum of
associalion and power of attorney wha is signing documents on behalf of

; applicantﬂirrn[cnmpany}.

4. | Year of Fstablishment & Raegistration No
alang with documentary proof if any

5. IfaBidder has relations whether by biood | YES / NO (If Yes, give the following details)
or otherwise with any of employees
(including employees on deputation) of | Name & | Place of | Relation with
RFCL, the Bidder must disclose the | Designation of | Posting the Employee
relaticn at the time of submission of | the Emplayee
Tender, failing which, RFCL shall reserves | i
the right te reject the Tender or rescind

the Contract. |

6. | P.F. Registration Ne. of the Contracter to be intimated
along with Documentary proof thereof.

7| PAN Na. of the Centraclor to be intimated aleng with
Documentary Proofthereof.

Whether bidders are registered or unregistered as per G5T
Laws. If registered the following details shall be provided-

GST Registration No. with Documentary Proof.

10 Service Accounting Code Mo,

IG5T | CGST SGST

1 Rate of GAT appiica.hle on the quated rates

% ¥ %




|
ﬁ?.i We have assessed & ascertained the rate of G5T applicahle

on quoled services. It is clearly understood that RECL will
not have any liability towards payment of GST over & above
the GST rale guoted for any reason whatsoever except for
statutory variation sgainst documentary evidence.

Agreed

13

14

15

ES| Registration No. ef the Contracter to be intimated along
with Docurnentary proof thereof,

If the hidder is registered as Micro/Small/Medium
Enterprises as per MSMED Act,2006, the same may be
confirmed by the bidder and submit a phatocopy (Self- [As it is works contract, provision
certified) of the registration certificate in support thereof, G MSME will not be applicable,
Otherwise, it will be construed that the bidder is not
registered as per MSMED Act, 2006. Registration manth &
Year should be pricr to bid submission due date.

Labour License No. of the bidder to be intimated along with
Documentary proof thereof. If the hidder does not have
labour license, then the bidder shall submit undertaking on
their letter head regarding Labour License, as per the
following format,

I applicable.

The hidder shall submit undertaking regarding Labour
License, as per the following format

“In case this job s ewarded 1o us e,
s . we shall abtain
Labourticense from the apprepriate Licensing Authorities
i.e., Central / State Government, as applicable from time
ta Uime, under the Contract Labour (R &A) Act, 1970 &the
rules enacted thereunder and submit a copy of the same to
AFCL, Ramagundam before start of execution of contract
wark in RECL, Ramagundam®”

It we fall to submit labour license before start of execution
of work, we agree forforfeiturs of EMD/SD and terminatian
of Contract by RFCL”

Dated the

day of 2021
Signature of T'enderer with Scal Name
& Address:
E-Mail Address:
Mobile/Telephone No.
1|I I II ;



Annexure-ill
E-Banking Mandate Form

PRINT ON LTTER HEAD OF THE CUSTOMER/VENDOR.

Ref No Dt s e

E-BANKING MANDATE FORM
SL.NO PARTICULARS DETAILS TO BE FILLED HERE

Vendor/Customer Name M o
Vendor/Customer Code Optional
Vendor/Customer Addresy
Vendor/Customer ¢-mail Id
Particulars of Bank Account
i) Name of the Bank
i) MName of the Branch
ifi}) Branch Code
iv] Address
V) Telepbione No.
vi) Type of Account
vil)  Account No
viii)  RTGS/IFSC number of the Bark
ix) 9 Digit MICR Code

b B ok B —

IfWe hereby authorize Ramagundam Fertilizers and Chemicals Limited (RFCL) to release any amount
due lo me/us in the bank aceount as mentioned above. fwe hereby declare that the particulars given
above are carrect and complete. If the transactions are delayed or lost because of incomplete or incerrect
information, we would not held RFCL responsible for that.

SEAL & SIGNATURE af the Vendar/Cusiomer

We certify thar M/s [1&s an account no. with us
and we conlirm that the details given above are correct as per our record.

Bank Stamp:

Date:
Signature of authorized officer of the Bank

\.'* j-




Annexure-1V

DEFINITIONS OF TERMS

In the contract documents herein defined where the context so admits, the following words and
expression will have the meanings assigned to them respectively:

1,

10.

315

12,

"The RFCL" means the RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED,
incorporated in India, having its corporate office at 3% & 4™ Floor, Mohta Building,4,
Bhikaji Cama Place New Delhi-110066.,

The "ENGINEER-IN-CHARGE" shall mean the person designatec as such by RFCL and shall
include those who are expressly autharized by him to act for and an his behalf for operation

of this contract.

The "WORK" shall mean the works to be executed in accordance with the contract or part
thereof as the case may be and shall include all extra, additional, altered or substituted
works as required for purpose of the contract,

"CONSTRUCTION EQUIPMENT" means all appliances and equipment of whatsoever nature
for the use in or for the execution, completion operation or maintenance of the work unless
intended to form part of permanent work.

"SITE" means the areas in which the waork is to be performed by the Contractor and shall
include a part or portion of the site  on  which the permanent work is proposed to be
constructed.

The "TENDER DOCUMENTS" shall consist of Short Tender Notice, General Instructions to the
Tender, General Conditions of Contract, Special Conditions of Contract, Specifications,
Drawings, Time Schedule Tender Form, Perfarma or Agreement Form Schedule of Rates,
and Addendum/Addenda to Tender Dacuments.

"THE CONTRACTOR" means any person or persons or firm or company whose Tender has
been accepted by RFCL with the concurrence of the RFCL, and the legal personal
representatives, successors and permitted assigns of such person, persons firm or
company.

The "CONTRACT" shall mean the Agreement batween RFCL and the Contractor for the
execution of the works including therein all contract documents.

The "SPECIFICATIONS" shall mean the various Technical specifications  attached and
referred to in the Tender documents. It shall also include the latest additian of relevant
Indian Standard Specifications published before entering into centract.

“The DRAWINGS" shall include Maps, Plans and Tracings OR Prints thereof with any
modifications appraved, in writing by the Engineer-in-charge and such other drawings as
may, from time to time, be furnished or approved in writing by the Engineer-in-charge.

The "CONTRACT DOCUMENTS" shall consist of Apreement, Tender documents &
Specifications as defined in Clause 6 & 8 above, Acceptance of Tender and further
amendments.

The "ALTERATION ORDER" means an arder given in writing by the Engineer-in-charge to
affect additions to or deletion from and alterations in the works,
g



13

14,

15,

16.

1T,
18,

+ The "COMPLETION CERTIFICATE" shall mean the Certificate to be issued by the Engineer-in-
charge when the works have been completed to his satisfaction.

The “FINAL CERTIFICATE” in relation to a work means the Certificate issued by the RECL
after the period of defect liability is cver

The “PERIOD OF DEFECT LIABILITY” in relation te work means the specified period from the
date of Issue of Completion Certificate upto the date of issye of Final Certificate during
which the Contractor stand responsible for rectifying all defacts that may appear in the
waorks,

'ZERO DATE" shall mean the date of issue of LETTER OF ACCEPTANCE (LOA) or issue of
WORK ORDER, whichever is eatlicr.

"GTCC" means General Terms & Conditions of Contract.

Technical Terms and Conditions & Special Terms and conditions are succeaeding to GTCC,
Any clause under diffarent head shall be succeeded by clause in the succeeding head.

i
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Annexure -V

SCHEDULE OF QUANTITIES FOR CONSTRUCTION OF CHAIN LINK FENCING IN 8-TYPE QUARTERS IN RFCL TOWNSHIP, RFCL Ramagundam

The bidders are required to quote rates os under : The bill of quantities has been provided & the agency is required to quote for above mentioned works.

1) Qouted Rales = Estimated Rates os per SOR minus %(Below) in figure ond ___ T(Below) in Words

OR

2) Qouled Rates = Estimafed Rafes as per SOR plus F(Above) in figure and —__T(Above) in Words

3) Quoled Amount Total IN FIGURES IN WORDS

4) Add GST@ 18%

5) Qouted Grand Tatal including G5T IN FIGURES IN WORDS
|
NOTE:- _ |
Tne amaunt roles should be quoted only In Indign rupees and shouid be incicured both 'n woras o5 well as Tigures. In cose of ony discrepancy, the amount guoted i
1] Rl SN oe ealed o3 inal. Any conections made in ine prices shal be auihericales with signatures ar gl pieces. The Tenderer sncll hove 1o submp ke chadu'e of
Rater Parorma duly flled in faiing which thalr Price big wil not be ocoepted
P The Rotes OLoted sAnuid be inglusive of all Toxses excent Gil. otrer Stotutary Levies in be ooyoile. Unles speciied 1o the conirary in she oic. all present toxes and sigiutony
ol levigs shall be bome end oa'd for by ihe bidder, Payment of the foxes ang other stoiutery levies fnall be the sespans Dillty of e biader ang shal anl e poyable by RFCL
3 Bids shaoll ba evolunios an overall Iweest baasis.
) Qfy. mentiorned n the Schedule of guantiies 5 fentative and indicated for the pupose of evallofion of bids. However coual Suani®es may vary, RICL does Aot
il l_nm.__._ﬂ.czﬁm e guantum of work: Favment will e madeon p&tual bass. !
L —— = = e = | Santveotdidder | _ I ——
- . - e = L Name =, - —
i — ==l - s _ | __Dale b . _ -
Ploce

T

A
,._,._F

12



Annexure -V

ELIGIBILITY CRITERIA

Conditions

b

| Bidder should be Supplier / Contractor having

| Bidder should have successtully completed (name of

successtul experience ol {perticadar work ,,i"r;a"
which render hay been fsvued) during the last
Seven (7) years,

The bidders should have executed at least 1{one)
similar work of Civil mamtenance/construction
works  for  planttownship in large  industries
preferably HRehinery-
Petrochemical/Fertilizer Thermal Pawer
Plant/Chemical industries ele, in Public andfor
Private during last 7 years ending on last day of the
month previous o the one in which the teaders are
invited.

“Similar” means any ¢ivil maintenance/construction
Works for large industrial township/plant”

Note:

*The last 7 yeury shall be counted {rom lust date of
the preceding month in which tender his been
Issued ™

Documents required (To he submitted along with
- Technical bid) o
I Bidder must sulimit the copy of valul indusirial
License issued by Statutory authority for being a munufucturer
ooy with 180 certilicate! G811 Registration certificale /
Udyop Adhaar [ cerificate issued by slatulory authorily [/
NSIC cemificare or cquivalent certilicale.

1y In ecase the muanufacturer wanls o gquote through
their authorized dealer/distributor or their mithorized desler
wanls Lo quote separatcly then mithorization certificaie lrom
the manufacturer s requingd n addstion to (1) ahove, The
Authorization cortificate should be assued  for speeific
tenderfenquiry,

i) Authorization letter from the company an behall off
the person sipning the document e provided with technical
bid,

iv) For Proprietorship fimm « Name of the propristor 1o
he mentioned.  AMidavit of proprieworshop inoriginal daly
natarized (Loest)

v For parnership frms —Affidavit m originais duly
noturized, confirming the carrent status of the fiem along with
names of the parners. Copy of parinership deed duly
notarized (latest) to be submitled

vij Trer Transport unions/Co-operative socictics/Registered
societies- Capy of Registration cenilicate /Copy ol Resolution
of members/Authorily leller b purticipale in the lender

the work) during immediate lust 7 pears as
mentioned below:

One work not less than F55,39. 77600 of the
edtimated cost of WIT

i

Twa works of not less than F34.62,5360.00 of the
estimated cost ol NIT

or

Three works of nol less than F2709.888.00 of the
estimated cost ol NIT

The Annual wurnever of the bidder shall rot be less
than Rs 69.24,720.00 in 21 least one ol the preceding
three financial years from the dae of issvance of
cnyuiry,

Note:
s fn cuse [nuncial yesr closing date is within
6 months of date of issue of enquiry and
audited annual report of preceding, Ananeial
year is not available, bidder has the option
1o submit the financial details of the three

previous ycurs immediately prior to the last
financial year. Otherwise, it is compulsory
lo submit the fimancial details of the
immediste three preceding (inancial years.
(lixample, In case, audited annual report ol
immediate preceding fnuneial year (year
ending 31st March) is nol availahle and
where enquiry issue dawe s up o 31st |

13

Copy ul"-(-fumpluliuu Certificate along wfth.éupy of |
Work Order ftom the organization where the work is
execited iy 1o he enclosed meationing the cempleted
value of ecach single work cxecuted and performance
cerificate issued by the client,

Bidder shall submil (nancial  standing  through
Audited® Balanee Sheet! Profit & Laoss Aceount for the
lnse three linaneial years.

(Y 19-20, 18-19& |7-18)

* Where audited aceounts gre not mandatory os per law,
bidder can subipit {Inancial standing duly certificd by
practicing  Chartered  Accountants (nol heing  an
employee ora director or not having any interest in the
bidder's company ).




December. the financial dewils of the three
previous years immediately prior t (he last
financisl year may be submitted, However,
in case the enquiry issue date is ufier 315t
December, it s ecompulsory 1 submit the
financial details of the immediate three
preceding fnancial vears only,

* In case bidder s having subsidiaries but
only a single consolidated annual repor is
prepared as per prevailing law of lund and
audited which includes the financial deails
ol their subsidiaries, consolidated audited
annual  report shall be considered  far
ustablishing the financial oriteria subject w
statutory guditor /charlered accountant of
the bidder certifying that separate annial
report of Bidder (without the finareial datu
ol subsidiaries) is not prepared and audiied.

*  Further, in case a bidder is a subsidiary
company and separate annual report of the
Bidder iy rot published, but only a
consolidated annual report of the parent
company is available, consolidated snnual
veport shall be considered for establishing
the [nancial criteria suhject to statusey
auditar ol Parent Compuny /Charlered
gecountant of the Pidder certilving that
sepacile annual report of the Didder is nut

___prepared and audited,

The net worth of the bidders should be positive for
the Financial year 2019-20 (previaus Financial year)
ending March’2020%

A Copy of Audited*® Balunce Shect should be submitted
in support of your claim.

* Where audited secounts are not mandatory ag per.law,
bidder can submit linancial standing duly certified by
practicing  Charlered  Accountants {not being an
employce or a director ar not having tny interest in the
biddar's compuny).

Bidder should have minimum working capital of
Bs6.42.472.00 as per Audited Finaneial resull of TY
(Current Finaneial year in which tender has been
issued).

“Working capital should be current assets minus
current linbilities,

. Bidder must nol be black listed by any
Boveriment department/puhlic seetor
underizking/co-operative Lnit,

1. Bidder must not be delisted / om Negative List
by any government department/public scctor
undertaking/eo-operative Unil in the last two

years. as on date of participating [n the tender,

1. Bidder must nat be on the Holiday list of RFCL,

Copy of audited balance sheet for the Financial yiir
{Previvus Financial year in which tender has been
issued] ending 319 March™ 2020 {end date of current
financial year) should be submitted,

Or.

Requisite document issued either from any Indian
scheduled Bank (excepl co-operative bank and Cramin
Rank) for availability of unutilized fund-based line of
credit for at least of Ry E.52,472.00 as on preceding
month in which tender his been issusd.

Self-certification(s) for both should be submitted on
Party™s letierhead for the same,

L




Annexure-VIil

. SCOPE OF WORK

1. The scope of work consists of execution of all type of civil construction and maintenance jobs in
RFCL premises at Ramagundam. Any emergent work shall have to be executed by doing the work
round the clock and / or after normal working time (General shift) for which nothing extra shall be
payzble to the contractor for doing the work during such period.

2. RFCLmay at its discretion award any other / additional work of any magnitude on the final 2greed
rates, terms and conditions, as per the work order, for execution of the same and the contractor
has to execute the same wark as a separate work.

3. The contractor will have te keep one B. Tech engineer with 2-year experience post gualification or
one Diploma engineer with 4-year experience post qualification and with proper power of attorney
/ Authority letter for supervising the work, taking instructions from Enginecr-In-Charge etc. The
quoted rates of the agency shall be deemed to include the above provisions.

4. Invarious items of scheduled of gquantities {S0Q) wheraver flaar is to be dismantled or paver block
are to be removed during the course of works, the same shall be repaired or placed after fixing of
angle post.

5. For disposal of excavated earth, in items of scheduled of quantities (SOQ), wherever it has been
mentioned “anywhere in / within RFCL premises [ estate / area” it will mean that the disposal of
rubbish is to be done to the pre-determined disposal vard located at different locations in RFCL
premises within the quoted / final agreed rates as per work crder,

6. In the case 'ef nan-availability of any item to be covered in the execution of work which shall be
operated on relevant item of DSR 2018 without considering any rate escalations till whole period
of contract and the cost shall be within the value of contract.

7. The arrangements for all types of staging / scaffolding if required, to approach the site for executing
the work, has to be arranged by the contractor at his own cost within the quoted / finally sgreed
rates as per work order

8. Forexecuting the works in Township area, necessary safety work permits/excavation clearance will
be issued for doing the jobs, without any safety work permit/ excovation clearance duly issued by
RFCL, work will not be allowed to be carried out.

S. For doing the work in township area the werkers, supervisors, Engineers are allowed to come in
the plant area with proper gate passes. RFCL will issue necessary pgate passes to such persons for
whom the request will have to be made by the contractor, RFCL will not be responsible for late
entry of the persons through the gate due to the absence of gate passes

10. All consumable, non-consumable materials to be brought inside plant/Township areas are to be
shown to the Engineer-in-Charge and letter in this regard to be got forwarded for entry on the
Securily gates & got to be entered (n the register being maintained by security personnel at the
factory's/Township Main Gate.

Il. CONTRACTOR'S SCOPE

1. All the Required Man power materials, tools, tackles, construction equipments etc. required to
execute and complete the work in all respects shall be arranged by the contractor at his cost for
smooth and timely completion of the job.

2. The contractor will have to engage cne B. Tech engineer with 2-year expenience pesl gualification
or one Diploma engineer with &-year experience post gualification far the supervision and
coordination of the works. He should be available during working hours at designated place
for taking instruction of EIC for which no extra payment shall be made by RFCL.

3 Measuring instruments if any for measurement & inspection purpose.



4. The contractor will deploy engineer for survey and submit sketch for Chain link fencing for
approval before procurement of materials,

5. The contractor should provide all the safety items (Personal Protective Safety Equipment like
Safety Helmets, Safety Goggles, Face Shields, Safety Belts, Hand Gloves etc.) to all labours to be
deployed by him and the contractor Is fully responsible for the safety of his labours.

6. Supervision of job shall be in Cantractor’s scope. However, a close liaison shall be maintained with
the RFCL's Engineer In-Charge for day-te-day progress of the job

7. Toarrange necessary documents of their manpower 2nd other formalities for making Gate passes
to wark in RFCL's premises.

8. To make all the necessary security arrangements, at his own cost, for his temporary office, to
ensure safety of all equipment / material and the same shall be removed/dismantied after
completion of work

8. To & fro Local Travelling, Lodging and Boarding of their staff and workers from work site to their
place of stay.

10. Medical facilities for their staff Bworker
11, Shifting of debris & left out material to designated place as per instruction of Engineer in-charge.

12. Contractor to mzintain the follewing records for certification of measurements and billing,
* Daily log bock for deploying manpower / machinery on call basis on approved format duly
signed by RFCL engineer shall be maintained by the contractaor.

13. Contractor shall abtain necessary work permit in 2 days’ advance in standard format of RFCL which
includes  Electrical/ Instrumentation / process clearance before taking up the
Excavation/Dismantling wark,

14. Contractor to ensure implementation of minimum safety requirement for their workmen.

15. The Contractor shall submit the Computerized Running Account Bills as per the RECL approved
format.

16. Social distancing to be maintained as per central/state zovernment time to time guidelines
regarding COVID'189,

17. Timing will be general shift/as per direction of Engineer-in-charge.

18, The procurement of structural steel should be adhered to following manufacturers and MTC to be
enclosed along with 3™ party test certificate per sample per lot before raising running bills, the
cost of testing will be included in SOR items sl no 4 & 7:

& Steal Authority of India

= TATA Steel

s J5W

®  Hashtriya Ispat Nigam Limited

19, The procurement of galvanized chain link should be confirmed to 15:2721 and MTC to be enclosed
along with 3" party test certificate per sample per lot before raising running bills, the cost of testing
will be included in SOR items sl na 5.

20. The Synthetic Enamel Paints, Primers from any of the following manufacturers may be procured by
the contractor for use in work:
*  ASIAN PAINTS
e JEMSON NICOLSON INDIA Ltd,
=« GDODLASS NEROLAC Pyl Ltd.
s BERGER PAINTS
#  SHALIMAR PAINTS Pyt Ltd
s SNOWCERM INDIA Ltd.
o NEROLAC PAINTS

sk 16



Note:

# Diesel/ Petrol will be in scope of contractor for running constructions equipment and other
partable operated equipment’s.

i) RFCL'S SCOPE:

Ol unused building in township to be refurbished at contractor scope and can be used as
office/store, if desired by contractor,

Temporary L1 power supply 3 phase, 50 1z, 415 Volt with TPN free of cost subject to availability.

Ta provide necessary approval of drawings, work permits and isolations as and where required
to the contractor,

RFCL shall provide single point water Supply at nearest wark place, if available otherwise the
contractar has to arrange water as per requirement at no extra cost to RFCL

Terms and Condition:

i)

if)

v}

wi)
wii)

wii)

xiil)

Xiv)

THe wark will be executed as per the BOQ items and CPWD specifications. Mentioned work
i Annexure —V shall be executed by the contractor as per instruction of Enginser-in-charge
(FIC) in the contract period of 9(Nine) manths,

The quantity of any item of BOQ may vary to any extent for which no revision of rate will be
applicable. However overall deviation limit shall be within 10% of the contract value.

The payment shall be released as per monthly RA Bills with all statutory compliances.

The contractor will have te keep one B, Tech engineer with 2-year experience post
qualification or one Diploma engineer with 4-year eéxperience post gualification and with
proper power of attorney / Authority letter for supervising the work, taking instructions
from Engineer-In-Charge etc. The quoted rates of the agency shall be deemed to include the
above pravisions.

The cantractor should provide all the safety items and personal protective equipment’s to
all labours to be deployed by him and the contractor is fully responsible for the safety of his
labours.

The contractor before the start of the work will take labour insurance (if required).

The contractor shall make suitable arrangement and quote their rate accordingly so that the
labour will be given weekly off, holiday and other statutory benefits like annual leave &
retrenchment benefits without any extra cost ta RFCL

The quoted rate shall also include the cost towards the statutory & non-statutory benefits.
The centractor should also maintain records of wage payment, ESI ar labour license, [TR etc
(if required) and other documents with him and the same must be shown to the EIC or his
representative on demand.

Mo minar, sick, old or medically unfit labour will be deployed for the work.

The contractor has to complete the work of any item of work within short notice as desired
by EIC by increasing of manpower, T&P cte. for which no extra cost will be paid.

The contractor shall abide by all statutary rules and regulations of local authority, State and
Central Govt. as the case may be with regard to statutory benefits and non-statutery
benefits prevailing at RFCL-Ramagundam as applicable, at his own cost and hence the
agency has to quote their rate accordingly by taking care of all these.

The contractor shall have P.F. code number as per statutory requirements of provident fund
Act, and extend the facilities of P_F. contribution of the act at his own cost and no extra claim
shall be entertained by RFCL an this account.

The contractor shall have to comply with the provision of payment of wages Act, 1936
minimum wages Act, 1948, contract labour (regulation and abolition) Act,1970 with latest
modification thereof or any other related law and rules made time to time. No extra claim
shall be entertained by RFCL on this account.

17



1)

xv]  RFCL has right to terminate the contract at any time during the contract period in case
performance is not found satisfactory and work not carried as per instruction of Engineer-
In-Charge.

xvi}  The price shall be firm and no variation in price shall be allowed an any account till Bxecution
of the complete work.

xvii) The Quoted rates/prices shall include all the cost of materials, labours, taxes duties/levies
except G331 and other incidental expenses to complete the work as per the specitication of
summary of works.

TIME SCHEDULE;

Maobilization with Men and Equipment shall be done within 10 (Ten) days of issue of Letter of
Acceptance (LOA)/Work Order. However, if the necessity arises Contractor may have to maobilize
at site within 3 days of the issue of LDA.

For jobs of critical nature, separate time bound sub-work order will be issued by Engineer In-
charge. The Contractor must adhere to such time schedule.

Extension of time to the extent the work has been held up will be granted by the Engineer In-
charge on a request to be made by the Contractor befare the expiry of the initial mutually agreed
time scheduie. The extension of time allowed by the Engineer In-charge will be final and binding.
Mo extension of time shall be given for delay, ifthe cause of delay is attributable to the Contractor.

18



Annexure-Vill

Ridder's Evaluation Criteria:

1. Price bid/Schedule of Rate (SOR] of those bidders, who accepts and confirms to all the terms
and conditions of NIT without any deviation, will be opened after due notice to eligible hidders.

2. Ifthere is any difference between the Service charge/Profit margin percentage (%age) quoted
and in absolute amount, then the Service charge/Profit margin pereentage (%hage) will be
treated as final. [f there is any discrepancy hetween the words and figures, the amount in words
shall prevail. [n vase absolute amount is not filled them, absolute amount will be derived by
applying percentage guoted.

3. If the SOR Service Charges/Profit Margin/ Administrative Charges quoted by tweo or more
bidders are happened to be same, those bidders will be given a stipulated time period in which
they have to submit a closed envelope quoting the percentage of discount on their previously
submitted SOR Service Charges/Profit Margin/ Administrative Charges. The hidder whe offers
highest percentage of discount will be awarded contract. However, bids after discount should
not be lesser than percentage mentioned al above clause 2 and those bids shall not be
considered. Further, if twe or more bids after discount also happens to be same, Lowest bid
will be selected hased on the basis highest turnover during the financial year 2019-20, (Other
income shall not be considered for arriving at anaual turnover)

4, Evaluation of the price bids shall be on overall basis and work shall be awarded to L-1 bid.

5. The rates to be quoted by the parly should be inclusive of all duties, taxes, levies, entry tax ete.
but excluding GST. The GST will be extra and as applicable.

6. Average of Exccuted Contract value in proportion to month may be taken if the criginal
contract period is more than one Year.

7. RFCL may ask form 16A/26AS in support of work compietion certificate for work orders
submitted in response 1o BOC.

4. RECL reserves the right to accepl or reject any lender including the lowest one, in part
or full, without assigning any reason whatsocver.

9, Splitting of Contract is not applicable.



10.

11.

12.

13.

14,

Annexure-1X

SPECIAL TERMS & CONDITIONS OF CONTRACT

RFCL reserves the right to get any other items of CPWD Schedule of Rates DER 2018 for Civil Warks
which are not covered in schedule of rates {SOR) and payment shall be made as SOR iterns & other
items as per DSR 2018 in line with the condition of contract.

The contractor will have Lo keep one B, Tech enginecr with 2-year experience post qualification or
one Diploma engineer with 4-year experience post qualification and with proper power of attorney
J Autherity letter far supervising the wark, taking instructions from Engineer-In-Charge etc, The
quoted rates of the agency shall be deemed to include the above provisions, The said engineer
must be able to communicate in either Hindi or English in addition to Telugu.

RFCL does not guarantee any quantum of work to he exccuted,

The work is to be executed at all heights, depths and levels and nothing extra will be paid on this
account beyond the quoted/agreed rates, except wherever mentioned / applicable.

Contractors who will be registered under this contract may have to work round the clock for
executing the emergent jobs informed at short notice against job/work orders. Emergent jobs are
to be executed at any time round the clock as directed by Engineer-in-Charge and nothing extra
shall be payable beyond the quoted/agreed rates on any account.

Contractor has to maintain a small Office-cum-Store in the premises area where his responsible
representative(s) will be available for receiving instructions, job orders etc. throughout the contract
pericd. The department will give space for store/site office and the contractor has to construct
necessary temporary structures of his own, if required, but contractor will have to vacate the land
at the expiry of contract period failing which dues shall not be released.

Even though Schedule of Quantities has been provided, but the agency shall quote % above or %
below SOR, Item-wise Discount/ Premium is not permitted. If a bidder quotes Item-wise discount
orpremium, his bid shall be treated as non-responsive and shall be rejected.

The agency will work in such a manner, which will not disturb the office environment, Certain jobs
shall be carried out at the convenience of RECL, which can only be executed after office hours
and/or on holidays. To carry out these works, agency shall deploy workers at such convenent
timings only. Nothing extra shall he payable on account of add hours of working and/or wailing
time for availability of site for work.

Contractor shall not employ in connection with the work, any person who has not completed
Fighteen (18) years of ape.

Unless stherwise specified and except far such works for which the separate rates have been called
for and accepted by RFCL, the all-other arrangements for all types of staging / scaffolding, to
approach the site for executing the work, has to he arranged by the contractor at his own cost
within the quoted / finally agreed rates as per work order

For doing the work anywhere inside RECL premises (Township) the workers, supervisors, shall be
required to obtain necessary Gate Passes as per Format approved by RFCL Management. The same
shall be required to be renewed fram time to time,

All consumable, non-consumable materials are to be got entered in the register heing maintained
by security personnel at the Gates for which RFCL will issue instructions for their entry at the gate.

If there are varying or conflicting provisions made in any ane document forming part of the
contract, the decision of Engineer —in- charge shall be final and binding on the contractor.

If contractor does not submit the documentary svidence in respect of statutory payment like PF,
ESl, ete., for consecutive two months RECL management has reserve the right to terminate the
contract in accerdance with the Termination clause of this NIT.

| 2{)
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15.

16,

17,

18,

19,

20

SPECIFICATIONS OF CIVIL WORI: -

The specification for workmanship in Civil Works shall be as described in the Central Public Works
Department latest “Specifications for Civil Works 2019 Volume-1" including amendments, unless
otherwlise specified. These CPWD specifications shall be deemed to form part of this contract and
as per specification attached as Annexure-XVl.

In case of any class of work for which there is no such specification as laid down in the contract,
such work shall be carried out in accordance with the instructions and requirement of the Engineer-
in-charge.

Relevant experience s te be taken far one year. If the experience is more than one year than the
contract value should be interpolated.

GTCC Clause no 1.8.0.b stands deleted as the proposed tender is works contract.
GTCC clause ne, 1,51.0 stands modified to the following extent;

In case contractor fails to submit the supporting documents pertaining to statutory payments of
contract warkers alang with the bill, an amount equivalent to 5% of the billed amounts may be
withheld to take care of fulfillment of statutory requirements such as PF, ESI, Bonus, leave payment,
etc. by the contractor. Further wherever contractor fails to pay the wages to its waorkers, RFCL
reserves the rights to pay the wages to the contractor's worker directly on behalf of the contractor
after deducting the payments out of bills/dues payable 1o the contractors. However, in such cases,
25% will be recoverable extra on account of administrative expenses on and above the amount paid
by RFCL

. GTCC Clause no 1.30.c stands deleted

21 GTCC Clause no 1.30.a stands modified as mentioned in below table for terms of payment

PAYMENT BREAKUP

1 | SORITEM NO. (IVIL, STRUCTURAL AND ARCHITECTURAL WORKS
[

L1 | 4070 [Structuralsteelworks \50% on recelpt and acceptence of materalatsite
150% on fricaton,surface preparation and agplicetion o primer
coat, erection, alignment, wekding, grouting fc.
100% after complet ich irof primer an

0 0 s e Pt . it frcumplehnnaftﬂLF ofrepair of grimer and
inermediate coatjcoats and finel coat

13 50 (Chain inkfencing 506 onreceipt and acceptance of materialt ste

| _SD%ﬂn erection, alignment, Hghtening as per speclication ez,
14
[

10,20, 30860 Other i, Strucural & Architacturzlworks 100% on completon of work as certfied in progress ol




22,

23.

GTCC clause 1.27.0 stands modified as mentioned below:

Initial In case of work awarded, Initial Security Deposit (15D) shall be 1 % of the Contract Value which
i5 required to be deposited within 10 days of the issue of the letter of acceptance by the successfy|
tenderer. EMD can be adjusted against Initial Security Deposit. The balance amaunt of Security
Deposit [S.D.) @ 2% of the hill value shall be deducted from each Running Bill of the Contractor so
as to make the total recavery of Security Deposit @ 3% of the Contract { Work Order Value

GTCC clzuse 1.29.0 stands modified as below

Except where otherwise provided in the contract all matlers, questions, disputes ar differences
(Dispute/s) whatsoever, which shall at any time arise between/among the parties hereto, touching
the construetion, meaning, operation or effect of the contract, or out of the matters relating to the
tontract or breach thereof, or the respective rights or liabilities of the parties, whether during ar
after completion of works or whether before or after terminatian shall after written notice by either
party to the contract shall be resolved / settled amicabiy through negotiation by the parties, For
the same, one party shall issue dispute notice in this regard, to the other party. If the said dispute/s
could not be settled amicably within 45 days from the date of receipt of dispute notice by other
party, then party/ies may refer the said disputefs for adjudication through Arbitration, as
prescribed hereinafter

On Failure of amicable resolution/settlement as above. The dispute/s shall be referred/adjudicated
through arbitration under / in accordance with “Arbitration Centre [Domestic and Internatinnal),
High Court of Judicature at Hyderabad for the state of Telangana and State of Andhra Pradesh Rules,
2015" as amended or modified or re-enacted from time to time, Where the sald rules are silent or
in conflicts with Indian Laws, same shall be governed by Arbitration & Conciliation Act 1996, as
amended or modified or re-enacted, from time to time,

The number of Arbitrator shall be three (3) in case of matter involving total amount of claims
(without considering claim of interest) more than 3 crore, otherwise number of Arbitratar shall be
one (1) Le. (Sole) Arbitrator.

The language of Arbitration shall be English.
The Gaverning Law shall be Laws of India and dispute/s shall be adjudicated as per Indian Laws,

forthe convenience of parties, the venue of Arbitration shall be as per above rules i.e., Arbitration
Centre, Hyderabad, However, the Seat of the Arbitration shall be Ra magundam, Peddapalli district,
State of Telangana, The courts at kamagundam Peddapalli district, state of Telangana shall have
exclusive Jurisdiction,

It is also agreed by and between the parties that in case a reference is made to the Sole
Arbitrator/Arbitral Tribunal for the purpose of resolving the dispute/s arising out of the contract by
and between the parties hereto, the Arbitrator ar the Arbitral Tribunal shall not award interest on
the awarded amount more that the Sgi MCLR Rate applicable to RFCL on the date of award of
contract,”



1.1.0

1.2.0

1.3.0

Annexure — X

General Terms and Conditions of Contract

The execution of the work may entail working in all the site and weather condition
and no extra rate will be considered on this account. The Contractor may have to
carry out the jobs to work round the clock as per our requirement to be decided by
Engineer in-charge and the Contractor should take this aspect into consideration
for formulating his rates and guotation. No extra claim/avertime will be paid on this
account

Electricity, Water and Service Air will be provided free of cost at one point as per
reguirement of the job subject to availability.

Al lifting tools & tackles are to be got tested, wherever applicable, under the
Competent Person engaged by State Government from time to time and the
certificates duly verified by Competent Authority are to be submitted to the
Department before taking up the |ob.

Accommodation and Land for Contractor's Godown/Workshop:

1 3.1 Suitable accommodation will be provided for the Contracter or his authonzed

representative on chargeable basis, if available.

1.3.2 RFCL may allccate land for putting temporary Godown/ workshop for making

storage, work site by the Contractor, free of cosl.

132 1 The CONTRACTOR shall at his own cost construct temporary siructures as

required by them for their office, fabrication shop and construction stores only
in the area allocated to them on the project site by the RFCL or his authorised
representative and provide suitable water supply and sanitary arrangement
and get the same approved by fthe ENGINEER-IN-CHARGE. No
unauthorised buildings, constructions or structures should be put up by the
CONTRACTOR anywhere on the project site

1.3.2.2 On completicn of the works undertaken by the CONTRACTOR, he shall

remove all temporary works erected by him and have the SITE cleaned as
directed by ENGINEER-IN-CHARGE.

1923 If the CONTRACTOR shall fail to comply with these requirements, the

ENGINEER-IN-CHARGE may at the expenses of the CONTRACTOR
remove such surplus, and rubbish materials and dispose of the same as he
deems fit and get the site cleared as aforesaid; and CONTRACTOR shall
forthwith pay the amount of all expenses so incurred and shall have no claim
in respect of any such surplus materials disposed of as aforesaid.

1.3.2.4 RFCL reserves the right to ask the CONTRACTOR any time during the

pendency of the CONTRACT to vacate the land by giving 7 days’ nalice on
security reasons or on national interest or otherwise.

1.3.2. 5 No person except for authorised watchman shall be allowed to stay in the

plant area/CONTRACTOR's area after completion of the day's job without
prior written permission from ENGINEER-IN-CHARGE.

."I
™ || |\‘|
Wy



1.3.2.8 Land for Residential Accommodation’ No Land shall be made available

140

1.5.0

1.6.0

1.7.0

1.8.0

for residential accommadation for staff and labour of CONTRACTOR

The Contractor shall have to make his own arrangements for all Teois & Tackles,
Skilled and Unskilled labours ete, required for the job. The work is subject to
inspection at all time by the Engineers-in-charge and the Contractor shall have to
carry out the work to the entire satisfaction of the Engineer-in-charge.

Sub-Contracting: Sub-Contracting of the job will not be allowed without prior
written permission of the owner (RFCL).

Statutory deduction on account of Income Tax and GST TDS on works contract
shall be made at the rates applicable at the time of release of payment to the
bidder.

The rates quoted will be firm for the currency of the contract period and will not be
subjected to escalation irrespective of any increase what so ever The rates
quoted for materials, ifany, are F.O.R. RFCL Site, Ramagundam and are inclusive
of all taxes. No taxes will be paid extra (excluding GST). However, the escalation
pertaining to labour deployment companent will be allowed as per clause 1.30.0

Earnest Money Deposit:

2) The Tenderer should make a deposit of Earnest Money and Tender Fees as
prescribed in NIT/Tender by an A/C Payees Demand Draft (Separate for both)
drawn on any Scheduled Bank except Rural or Co-Operative Bank in favour of
‘Ramagundam Fertilizers and Chemicals Limited,” payable at
Ramagundam, The Earnest Money and Tender Fees shall nat be accepted in
any other form except specified.

b) The Earnest Money and Tender Fees should accompany the Tenderin separate
Envelope without which tender may not be opened and it may be considered as
rejected at the sole discretion of RECL. However, Bidders firm registered, Prior
o bid submission due date, with NSIC/MSE (Micro & small) vendors are
exempted from submission of Tender fee and EMD subject to submission of
documentary evidence that the bidder is a Micro or Small Enterprises registered
with District Industries Centers or Khadi and Village Industries or National Small
Industries Corporation or Directorate of Handicrafts and Handloom or any other
body specified by Ministry of Micre, Small and Medium Enterprises or Udyog
Aadhaar Memorandum.

¢} In case tenderers are required to collect tenders from RFGL Office, the tender
sets may be given upon the submission of the tender fee in prescribed
made/form as above |In case parties download the tenders from the websile,
tendered are required to submit the respective tender fee along with EMD.

d) Earnest Money Deposit will be refunded to all unsuccessful bidders after award
of Contract/Placement of Order against the tender to Successful bidder, Eamnest
Money Deposit will be refundad to all Technically unsuitable bidders within 30
days after expiry of tender validity period or placement of order aganst tender
whichever is earlier. No Interest shall be payable by RFCL for amount deposited
as Earnest Money.

¢) Earnest Money is liable to be forfeited if tenderer:
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i, Withdraws or modifies offer in full or part during the validity perod

i, Failure of the bidder to honor their offer.

ii. Does not accept Purchase / Work Order if placed by RFCL

iv. Does not Confirm of acceptance of order within the stipulated time after
placement of arder.

v. Inability to perform satisfactorily after receipt of order in case of
successful bidder.

vi. |f documents submitted along with the bid are found false, fabricated
efc.

1.9.0 The following tenders will be liable to summary rejection:

i. Tenders submitted by Tenderer who resort to canvassing.

ii. Tenders, which do not fulfill any of the conditions, laid down in the Tender
Documents or are incomplete, in any respect.

ii. Tenders, which contain uncalled for remarks or any alternative additional
conditions.

iv. The company reserve the right to accept the lowest or any other Tender in part
or in full or award parallel contracts or reject all OR any of the Tender without
assigning any reasons thereof.

v. Tenders recelved late / delayed.

vl Bidder's bid should be workable and price bids quoting “Nil" consideration or
“Negative" or “Zero or its derivatives as contractor's service charge/ profit
margin will be rejected summarily.

vii, Bids having less than current minimum wages as specified by Govt of
India/Telangana State Govt. whichever is higher and not fulfilling the related
statutory requirements as per applicable |labour laws/other laws from time to
time

viil. Tenders not accompanying the Earnest Money and Tender fee of prescribed
value and prescribed modefform.

ix. Ring tendering/Cartel formation

1.10.0 If the Tenderer has relations whether by blood or otherwise with any of the
employees (including employees on deputation) of the RFCL. the tenderer must
disclose the relation in the Form of Declaration attached, at the time of submission
of tender failing which RFCL shall reserve the right to reject the tender or rescind
the Contract.

1.11.0 The Contracter shall at all times indemnify RFCL against any claim which may be
made under the ES| Act 1948, regulation/ scheme or any statutory modifications
thereof or otherwise for or in respect of any damage or compensation payable in
consequence of any accident or injury sustained by any workman or other person
whether in the employment of the Contractor or not.

1.12.0 In every case in which by virtue of provision of ES| Act 1948 or any other Law for
the time being in force, RFCL is obliged to pay compensation to a Workmen
employed by the Contractor for the execution of the work, RFCL will recaver the
amount of the compensation so paid from the Contractor's bill, Security Deposit.
Bank Guarantees.

a) The Contractor will be solely responsible for any liability for his workers in
respect of any accident, injury ete. arising out of and in the course of
Contractor's employment. For this purpose, he shall obtain ESI Registration
Number from Appropriate Authorities and deposit both Employer's as well as
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employees share of ESI contribution each month with ES Authorities and also
make necessary compliance of the provisions of the ESI Act, its regulations
and scheme. The Contractor shall be responsible for recovery of employees
share of ESI contribution from the concerned Contract Labour and RFCL will
not bear any liability whatsoever on this account Further, the Contractor also
Indemnifies RFCL against any damages/interest that may be imposed by ES|
Authorities cn account of non-payment/delayed payments towards FSI

The Conltractor shall ensure that contribution on account of ES| is deposited
by due date of month and he will be required to furnish photocopy of ESI
challan every month by 21st of the month following the month to which it
relates. For this purpose, every month the Contractor shall submit toc RFCL a
copy of wages sheet as a proof of wages paid to the staff, treasury challan
regarding depositing of ESI amount etc. for perusal of officer in charge and will
also submit quarterly/periodically statements of ES| etc. as required under
various labour laws in respect of staff engaged in execution of jobs. He will
also submit half yearly return of ES|,

Insurance Cover for Workmen:

All workers whose salary s more than Rs 21 000/ per month need not to be
tovered by ESI. However, contractor to take insurance paolicy to cover the risk
towards temporary disablement and permanent disablement for the workmen.

The contractor shall obtain adequate Insurance Policy in respect of his
workmen to be engaged for the work compulsorily towards compensations as
admissible under the Werkmen's Compensation Act 1923, and Rules framed
there under upon death/disablement of a worker Photccopy of this Insurance
policy is required to be submitted by the Contractor to RFGL immediately
after the issue of LOA but before the start of the work. Payment against the
work dene will not be released to the Contractor until and unless photocopy of
the Insurance policy is submitted to the RFGL

CONTRACTOR shall at his cost and expense take out insurance policy from a
suitable insurance company acceptable to owner and maintain for the entire
period until ACCEPTANCE OF WORKS or until such time thereafter as the
CONTRACTOR may consider appropriate the following insurances.

| Workmen's Compensation Insurance (WCI): This insurance shall
confirm to and satisfy all the requirements of the applicable laws and
regulations of the country, state lerritory or province having jurisdiction
over the CONTRACTOR 's employees engaged in the WORKS.

ii. Employer's Liability Insurance (ELI): The insurance shall cover the
liability of the CONTRACTOR as employer, for compensation
beyond the coverage of the Workmen's GCompensation Insurance for bodily
injury to or loss of life the CONTRACTOR's employees while engaged in
the WORKS.

lll. Third Party Liability Insurance (TPL): This insurance shall cover legal
llability for bodily injury to loss of life of andfor damage to
and loss of properties of the third person party arising out of the
performance by the CONTRACTOR of the works.

Iv. Automobile Liability Insurance (ALI): This insurance shall cover all the
CONTRACTOR's liabilities in connection with use by the CONTRACTOR
for the WORKS of any mobile equipment and automabile and when used
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which are owned non-owned hired and otherwise piaced under the
CONTRACTOR's administration and control, or bodily injury to l0ss of life
of and/or property damage of any
person or party.

v. Other Insurance: Other insurance which shall be necessary or which the
CONTRACTOR deems necessary for proper performance of the WORKS

Inclusion of such insurance requirements in such contracts as aforementioned
however, shall not release the CONTRACTOR from any of his responsibilities and
liabilities under the CONTRACT.

1.13.0 Wages shall be paid by the Contractor to the workman directly into their bank
accounts through Electronic Fund Transfer without the intervention of any
Jamadars or Thekedars and contractor shall ensure that no amount by way of
commission or otherwise is deducted or recovered by Jamadars from the wages
of workman.

1.14.0 The Contractor may employ such employees/ [abours as he may think fit and the
employees so employed shall be employees of Contractor for all purposes
whatsoever and shall not be deemed to be in the employment of RFCL for any
purpcse whatsoever. The Contractor shall abide by all rules, laws and regulations
that may be in force from time to time regarding the employment or conditions of
service of the employees. |f under any circumstances whatsoever, RFCL (s held
responsble in any manner whatsoever for the default or omission on the part of
the Contractor in abiding by the aforesaid rules, regulations and laws or held liable
ar responsible to the employees of the Contractor in respect of any matter
whatsoever and called upon to make payments on that account, RFCL shall be
reimbursed by the Contractor for the same as also any other expenses costs and
charges incurred by RFCL in any proceeding or litigation arising out of any claim,
demand or act on the part of the employees of the Contractor RFCL shall be
entitled to claim, demand or compensation from the Contractor in that event.
RFCL shall also be entitled to recover the aforesaid amount from the Contractor
from any amounts that may become due and payable to Contractor.

1.15.0 In case of any difference of any of the terms and conditions either in the meaning
or understanding or contradictory terms or conditicns at different places/portions
in this document, the stricter terms favoring RFCL will apply. Interested tenderer
after studying the tender documents carefully, may obtain necessary clarifications,
if any in writing before tendering, submitting of tender implies that the Tenderer
has obtained all the clarifications required. No claim on ground for want of
knowledge in any respect will be entertained. No claim for extra charge
consequent upon any misunderstanding or otherwise will be allowed.

1.16.0 The Centractor shall be liable to RFCL for any omission or commission on his part
or on the part of his employees thereby causing any loss, damage or
inconvenience to RFCL,

1.17.0 The Contracter shall make his own arrangement for removal of old as well as
unused material, including packing materials and empty cases free of cost from
work site to the place indicated by the Engineer-in-charge after completion of waork
and nothing extra will be paid.



1.18.0 The decision of Engineer-in-charge in regard to all matters relating to the Tender
and for determine the category of work with reference to matenial of an item not
mentioned in scope of work shall be final

1.19.0 If the Contractor gives an undertaking (along with Technical bid) citing that the
PF Code will be obtained before start of work and failure to do 80, then RFCL shall
have the right to terminate the Contract without any compensation or payment.

1.20.0 Quantum of Job:

The estimated quantity and valye of work has been given on the basis of technical
assessment and indicates the approximate quantities. The Contractor shall have
to execute any or all the Jobs depending upon the requirement of the RFCL.
However, RFCL will not give any guarantee for minimum billing or minimum
quantum of work to be executed against the contract. The rates shall remain firm
for the increased or decreased quanlities. Payment shall be made on the basis of
actual quantities executed. ;

1.21.0 Rights of Owner (RFCL): If the Contractor is unable to execute the work and any
loss is incurred by the Contractor in this respect, it will be to the Contractor's
account. The Company may also terminate the contract after giving 15 (Fifteen)
aays’ notice, if in its opinion. the work under the contract is not being done to its
salisfaction.

A unilateral stoppage of work by the Conltractor shall be considered a breach of
the CONTRACT and the OWNER reserves its right to take necessary and suitable
action as it may deem fit, to adequately protect hisfits interest at the risk and cost
of the contractor, Any aforesaid action shall be without prejudice to any other
action rights and remedies etc that may also be available

In the above events, RFCL shall have right to get the job done by any other
agency/ own resources at the risk and cost of the Contractor till the expiry of period
of the contract and recover the cost plus 25% to the Contractor

1.22.0 Validity and Extension of Contract:

a. Validity of Contract: The contract shall remain valid for a period as specified
in NIT reckened from the date of its award. The job can, therefore, be got done
any time during the tenure of the contract. In sueh case, normally, a notice of 7
days would be given for starting the job but the Contractor should be able to
mobilize within 24 hours, if the necessity so arises.

b. Extension of Contract: The extension of contract can be given cn the same
rates, terms & conditions for a periad of three months as per mutual consent,
Further extension may be given only in exceptional circumstances based on
Justification and merit of the case.

1.23.0 FORCE MAJEURE;

The terms and conditions agreed upon under the contract shall be subject to Force
Majeure. Neither the Contractor nor RFCL shall be considered in default in the
performance of their cbligaticn contained therein, if such performance is prevented
ordelayed or restricted or interfered with by reason of War, Hostilities, Revolutions,
Civil Cemmotion, Strike, Epidemics, Accidents Fires Flood, Earthquake,
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regulation or ordinance or requirement of any Government or any sub-division
therecf, or authority or representative of any such Govt. and/or due to technical
snag/reasons or any olher Act whatsoever, whether similar or dissimilar to those
enumerated beyond the reasonable control of the parties/bidders hereto or
because of any act of GOD. The party so affected, upon giving prempt notice to
the other party shall be excused from such performance to the extent of such
prevention, delay, restriction or interference for the period it persists provided thal
the party so affected shall use its best efforts to avoid or remove such causes of
non-performance if possible and shall continue performance hereunder with the
utmast diligence whenever such causes are removed. Should one or both parties
be prevented from fulfilling their contractual obligations by a state of Force Majeure
lasting continuously for a period of one week, the two parties fo the centract shall
meet and decide about the future course of action for implementation of the
contract.

1.24.0 Deleted.

1.25.0 RFCL shall have power to make any alteration in, omission from, addition to, or
substitutions for  original Specifications and instructions which may be
considered necessary, during the progress of work and Contractor shall have to
carry out the work in accordance with any instruction which may be given to him
in writing duly signed by Engineer-in-charge. Such alteration, omission, additions,
substitutons, shall not invalidate the contract and any altered, additional or
substituted work which the Contractor may be directed to do in the manner above
specified as a part of the work, shall be carried out by the Contractor on the same
condition in all respects on which he has agreed to do the main work,

1.26.0 If the rate for the additicnal altered or substituted work are specified in the contract
for the work, the Contractor is  bound to carry out the additional, altered or
substituted work at the same rate as per specifications in the rate contract for that
waork.

a) In the event the extra or substituted items of the work does not fall in category
as above, the cost will be calculated on the basis of actual labour and
consumable materials utilized for the job. The quoted rates will be inclusive of
overhead and profit The quantum of labour and consumable material used
will be assessed by the Engineer-in-charge, whose decision in this respect will
be final and binding upon the Contractor. The Contractor will be required to
obtain prior approval of RFCL for rates payable to him for such extra items.

B) In case, the Contractor fails to do the extra and/or substituted work. RFCL will
have the option to get the work done through another agency at the
Contractors' risk and cost as per clause no. 1.21.0 of General Terms and
Conditions.

1.27.0 Security Deposit:

a The Securily Deposit together with EMD/Initial Security Deposit shall be 10%
of the contract value.

b In case of work awarded, Initial Security Deposit (ISD) shall be 2.5 % of the
Coniract Value which is required o be deposiled within 10 days of the issue of
the letter of acceptance by the successful tenderer. EMD can be adjusted
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against Initial Security Deposit. The balance amount of Security Deposit (S.D.)
@ 7.5% of the bill value shall be deducted from each Running Bill of the
Contractor so as to make the total recovery of Security Deposit @ 10% of the
Contract / Work Order Value.

c. Alternatively, Successful bidder can furnish Performance Bank Guarantee
(PBG)/ Bank Guarantee (BG), in lieu of ISD & SD, from any Naticnalized /
Scheduled Bank except Rural and Co-operative bank equivalent to the 10% of
the contract value valid up to the expiry of Defect Liability period + three
months claim period within 10 days of the issue of the letter of acceplance (As
per proforma attached at Annexure X),

d. In case work is split between two or more parties, SD shall be submitted based
on the value of split order.

€. No interest shall be paid ¢n security deposit. EMD shall be considered as part
of SD.

f. RFCL is entitled without being bound to do so, to adjust the whole or any
portion of the security deposit towards the recovery of any amount due to
RFCL from the successful tenderer/Contractor.

g. Security deposit or such portion thereof that has not been adjusted towards
recovery of amount due from the successful tenderer/Contractor shall be
returned to contracter after obtaining "No objection certification’ from executive
department after expiry of 'Defect Liability Period’ on demand within 30 days.

h. Ifthe Contractor submits security deposit in the form of Bank Guarantee (BG)

as above , EMD shall be refunded along with first RA Bill payment.

. Security deposit shall be forfeited in case the vendor fails to execute the

order.

1.28.0 Period of liability (Defect Liability Period) -

The Contractor shall guarantee for the work done for a period of 3 months from the
date of issue of Completion Certificate. Any damage or defect may arise or lie
undiscovered at the time of completion certificate, in the workmanship shall be
rectified or replaced by the Contractor to the satistaction of RFCL. In default, the
Engineer-in-charge may cause the same to be made good by other Contractor and
deduct expenses (of which the certificate of Engineer-in-charge shall be final) from
any sums that may be there or at any time thereafter become due to the Contractor
from his Security Deposit.

1.29.0 PROCEDURE FOR MEASUREMENT/BILLING OF WORKS IN PROGRESS:

a. Measurement and Billing:

All measurement shall be in Metric System. All the works shall be measured
jointly by Representalives of Engineer In charge and. Contractor. Contractor
shall prepare measurements on prescribed proforma and get it verified from
Sectional Heads and Area In charges of the Executive Department at RFCL
before raising the bill.

The Contractor will submit a bill in approved profoerma in triplicate to the
Engineer In-Charge of the work giving abstract and detailed measurements for
the various items executed during a month before expiry of the 1st week of the
succeeding menth along with the copy of the following documents and all other
documents to comply wrthl the statutory requirement.
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i, Self-attested copy of the challan and ECR with respect o PF deposit

relating to previous month.

i Self-attested copy of ESI challan relating o previous maonth and its
payment receipt

ii. Self-attested copy of the wage sheetl

iv. Self-attested copy of the proof for transfer of salary to the workers
bank account through online transfer (EFT only).

v. Self-attested copy of GST Deposit relating to previous month

vi. Any other document if required as per NIT.

b. Running Account Paymenis:
All running account payments shall be considered as advance payment against
the final bill payment and not as payments for work actually done.

¢. Completion Certificate/Final Bill:

The Engineer In-charge shall normally issue to the Contractor the completion
certificate within one month after receiving an application thereof from the
Contractor after verifying from the completion documents and satisfying himself
that the work has been completed in all respects in accordance with the
instructions, specifications of contract documents. The Contractor after
obtaining the completion certificate iz eligible to present the final bill for the
work executed by him. The final bill shall be prepared in the prescribed
proforma with reference to the total work covered by the contract, Such bill to
ne drawn up applying the applicable rates specified in the schedule of rates to
the relative measured quantities. The final bill shall also include all additional
claims of the Contractor and considered as conclusive.

The final bill, complete in all respects, shall be submitted by the Contractor
within 30 days of the completion of work. No further claim shall be allowed by
REGL after Final bill. The following documents shall be submitted to comply
with statutory requirements apart from the documents to be submitted with the
RA bills:

i. Undertaking against the compliance of the labour laws in the prescribed

format

i No claim certificate in the format approved by RFCL
iii. Copy of the Form 18 (or) Form 13 of employees send to PF office if required.

. Material reconciliation statement for all materials issued by RFCL to the
contractor whether on free-issue hasis or chargeable basis if any.

v. No dues certification for facilities provided by RFCL to the contractor.
vi. Certificate of clearing of temporary establishments of the contracior at site.

vii. Indemnity certificate towards all Labour payments and statutory payments,
indemnifying RFCL/Consultant in this regard.

In case final bill is not submitted within 30 cays, as spec‘rﬁed above, the
Engineer-in-Charge shall be at liberty to carry out their own
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measurementirecording of work done and may make payment or recover
balances based on such measurement/recording which shall be binding on the
contractor

d. Final Certificate:

Within 15 days of Contractors application made after the expiry of the period of
defect liability provided in clause 1.28.0 here of satisfaction of all liabilities of the
Confractor in respect there of the Engineer In-charge that the Contractor has
performed the obligations in respect of the defect liability period and until issue
of such final certificate, the contractor shall be deemed not to have performed
such liablilities, notwithstanding issue of completion certificate or payment of the
final bill by RFCL.

1.30.0 Terms of Payment:

For example- Calculation of inerease in Minimum Wa
S.No|Category [DId RatelNew rat Difference Proportion Manpower

a. Payment of monthly running account bill complete in all respect shall be made
after making necessary recoveries as per contract within 30 days of receipt of
bill. Payment of final bill shall be released within 60 days after receipt of bill
completed in all respect. Payment of 10 % security deposit/deducted shall be
released after completion of defect liability period on demand within 30 days.

b. All payments shall be made to Contractor through Electronic Funds Transfer
(NEFT/RTGS Process) as per information furnished by the Contractor in
prescribed e-banking mandate form. Any change in the particulars shall ba
immediately informed to RFCL.

c. Escalation in Rates:

I The escalation/de-escalation in wages, if any, will be reimbursed for the
component for the statutory part of the payment like, minimum wages
(Basic+VDA), PF, ES| Bonus, Leave Payment etc., however no
escalation/de-escalation will be paid on the contract profit margin.

ii.  Escalation/de-escalation is applicable only in the case of Complete/Pure Man
power supply contracts. For all other contracts, prices/rates quoted shall
remain firm and fixed till the completion of work/Final certificate as per tender
and shail not be subject to escalation. However, if any Contract labour
component identifiable in the Confract, RFCL may pay the differential
Minimum wages only to the extent of labour component if claimed by the
Conlractor, in case Minimum Wages are increased subject to submission of
supporting documentary evidence.

Hi.  The escalation/de-escalation in wages, if any will be reimbursed as per

following:
Formula= Billed amount "Wt.avg. factor*(% of labour component)

Note: Billed amount is an amount excluding GST and Contractors Profit
Margin

ges Impact as given below: _

|(R5Jday] (Rs./day)

(Rs./day) actor (Rs.) deployed
T e

-
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h | & e pcB | E=DB | F G=E'F
__ Skilled _ s2z b | 00086 | &  D.0478 ‘
Semi-
3 skilled 3 1437 Ar_ | 00092 2  |po18s ‘
4 |un-skiled*370 373 8 0.0081 11 0.0892 |
| S | __[Total 0269 [ 18  0.1556
| Wtavg factor (G5/F5) - ~ b.oosE

“ The above figures mentioned at B & C are indicative and actual figures may change
depending upon the minimum wage notifications from GOl Telangana State Govi
whichever is higher (Minimum of wages of either Telangana state govt. or GOI
whichever is higher shall be considered at the time of Price bid opening or as refarred
in the NIT and the same shall be continued till the currency of the Contract)

d. Tax Liability:

The rates to be quoted by the bidder should be inclusive of all duties, taxes.
levies, entry tax etc. but excluding GST. The GST will be reimbursed to the
contractor against Tax invoice subject to submission of documentary
evidence.

| No variation on account of taxes and duties, statutory or otherwise, shall be

payagle by RFCL to Contractor/Vendor except for GST. However, any
statutory variation for GST shall be payable up to date of completicn against
documentary evidence except for periad for which is completion is delayed
due to delay by Contractor. Any reduction/deletion in Taxes / duties / cess /
levies / fees shall be passed on to RFCL

Addition of new taxes imposed by the State Governments/Central
Government after submission of tender documents and during contractual
period shall be to RFCL's account

iv. Statutory deductions on account of any faw for time being in force shall be

made at the rates applicable at the time of release of payment to the bidder.

e. Raising of Invoice/Bill:

Contracter shall issue the tax invoice In accordance with GST Law within
stipulated time i.e. 30 days of rendering tne SEervice.

If Contractor is a registered taxable person, a tax invoice is issued based on the
rules regarding delails required in a tax invoice, following are the mandatory
fields in an Invoice.

i, Invoice number and date
ii.  Customer name
iii.  Shipping and biling address
. Customer and tax payer GSTIN
v. Place of supply
vi. HSN code/ Accounting code of services
vii.  Taxable value and discounts
viii. Rate and amount of Taxes i.e. CGST/SGSTNGST
ix. Item detalls i.e. description, unit price, guantity



In the event that the Contractor falls to provide the invoice in the form and
manner prescribed under G8T act, RFCL shall not be liable to make any
payment against such involces

f. Debit notes and credit notes:

All revisians, rectifications, modification settlement of taxable value or tax
charged may have to be carried out through debit notes and credit notes as early
as possible. Further, Credit note shall be Issued not later than September month
following the end of the financial year in which supply was made or date of filing
of the relevant annual return, whichever is earlier. If Contractor fails to issue debit/
credit note as the case may be RFCL may withhold the payment till rectification
of such differences.
g Uploading of Taxable Invoices

Uploading of taxable invoice and credit/ debit notes shall be done by the
Contractor strictly within the period prescribed in GST act. In the event that the
input tax credit of GST charged by Contractor is denied by the tax authorities to
RFCL for the reason whatsoever, then RFCL shall be entitled to recover such
amount from the Contractor oy way of adjustment from the next invoice / security
deposit. RFCL shall also be entitleg to recover interest and penalty, in case it is
imposed by the tax authorities on RFCL.

h. Income Tax Permanent Account Number (I-Tax PAN): The Tenderer shall
mention the Permanent Account Number allotted by the Income Tax Authorities
in his Tender.

1.31.0 Preservation of Free Issue Material'

All materials issued to the Contractor by RFCL shall be preserved against
deterioration and storage while under Contractor's Custody, Any damage / losses
suffered on account of non-compliance with the requirement stipulated herein shall
be considered as losses suffered due to willful negligence on the part of the
Contracter and he shall be liable to cempensate RFCL for the losses suffered at
penal rales to be determined by the Engineer In-Charge with reference to the rates
charged for the purpose of recovery and shall be final and binding eon the
Centractor.

1.32.0 Scrap Allowance (For Free Issue Material only):

Contracter will plan the work in such a way that the wastage to be minimum
Following scrap allowance will be allowed. Beyond the allowance, the wastage
will be chargeable to the contractor on RFCL rate +25% + All Taxes will be charged

extra ;
SNo _ [PARTICULARS [ SALVAGEABLE ]
A _ﬁs‘i@cwﬁg _|28% =
LB _ IPBE "~ ian% |

1.33.0 Issue of material from RFCL:

Any issue of materials from RFECL stores not covered in RFCL obligation will be
issued and charged on RFCL 'ssue rate +25% + All Taxes will be charged extra.
The issue of such material will be sole discretion of RFCL.

1.34.0 Issue of Gas Cylinder



1.35.0

1.36.0

1.37.0

1.38.0

Contractor has to make his arrangement for Oxygen and Acetylene Gas. However,
the Oxygen and Acetylene gas can be issued on chargeable basis in exigencies
subject to the availability constituting following components.

a) Invoice price of gas.

b} Rent for each Cylinder per day.

¢) Department charges.

d) Cost of collection and return of empty Cylinder
Material Transportation:

Tne Contractor shall make his own arrangement for Transportation of the material
from stores to site of work and to the place of erection etc. at his own caost for
making temporary stores/work sites, RFCL may indicate an area at its own
discretion for putting up of a temporary hut/shed.

Price Reduction Schedule:

It shall be obligation on the Contracter to adhere strictly to the time schedule as
stipulated in Letter of Acceptance/Work order In the event of work is not
completed according to the time schedule, then, unless such failure is due to Force
Majeure as defined in Clause 1.23.0 here above or due to RFCL's defaulls, then
the total contract price shall be reduced by 1 % (One Percent) of the total value of
work for every day of delay or part thereof, subject to a ceiling of 10 % of the lotal
value of work, by way of reduction in price for delay and not as penalty. The invoice
raised shall take into account the above price reduction, if applicable and payment
shall be released for reduced value only. If the Contractor does not raise invoice
for reduced value, then the Contractor shall issue a credit note equivalent to the
price reduction amount." The decision of Engineer-in-Charge with regard to
applicability of Price Reduction Schedule shall be final and binding on Lhe
Contractor.

Engineer-In-Charge:

The Enginser-In-Charge shall have general supervision and direction of the work.
He has authority to stop the work whenever such a stoppage may be necessary to
ensure the proper execution of the contract. He shall also have authority to reject
all work, direct the application of forces to any portion of the work as, in his
judgment, is required and order force increased or diminished and to decide
disputes which arise in the execution of the work. The Officer-In-Charge reserves
the right to suspend the work or the part thereof at any time and no claim
whatsoever on this account will be entertained. In case of any dispute the
Contractor may appeal to the Officer In-Charge whose decisicn shall be final and
binding.

Jurisdiction: For any disputes regarding this contract, the exclusive Jurisdiction
shall lie in courts situated at Peddapalli (Telangana state) generally where the
contract s being executed, and jurisdiction of all other courts is explicitly excluded,
This Contract shall be interpreted and governed as per the laws of
India/Telangana state.



1.39.0

1.40.0

1.41.0

Conciliation & Arbitration:

Except where otherwise provided in the contract all matters, questions, disputes
or differences whatscever, which shall at any time arise between the parties
hereto, touching the construction, meaning, cperation or effect of the contract, or
out of the matters relating to the contractor breach thereof, ar the respective rights
or liabilities of the parties, whether during or after completion of works or whether
before or after termination shall after writian notice by either Parties to the contract
be referred to the Designated Unit Head / ED /CFO/CEQ, Ramaguncam
Fertilizers and Chemicals Limited or his / her nominee for appointment of
Arbitrator.

The Arbitration & Conciliation Act, 1895 or any statutory maodification or re-
enactment thereof and the rules made there under shall govern the Arbitration
proceedings.

It is agreed by and between the parties that in case a reference is made to the
Arbitrater or the Arbitral Tribunal for the purpose of resolving the disputes /
differences arising out of the contract by and between the parties hereto, the
Arbitrator or the Arbitral Tribunal shall not award interest on the awarded amount
more than the rate of SBI MCLR/PLR / Base Rate as applicable to RFCL on the
date of award of contract The arbitration shall be conducted in English. The award
shall be final and binding upen the parties,

Contractor to Remove Unsuitable Employees: The Contractor shall, on
instructicn of the Engineer-In-Charge, immediately remove from the work any
person employed thereon who misbehaves or causes any nuisance or otherwise
in the opinion of the Engineer-In-Charge is not a fit person to be retained on the
work and such person shall not be again employed or allowed on the works without
the prior written parmission of the Engineer -In-Charge.

Safety Regulations: The Contractor shall observe and abide by all fire and Safety
regulations of the RFCL. Before starting maintenance work, the Contractor shall
consult RFCL's Safety Officer or the Engineer-in-charge. If the Safety Engineer is
not available, he will do familiarize him with such regulations, copies of which will
be furnished to him by RFCL when requested. He shall be responsible for and
must make geod to the satisfaction of the RFCL any loss or damage due to fire to
any portion of the work to be done under this agreement or to any of the RFCL's
existing property. All the accidents to Contractor's staff will be reported tc the
Safety Officer pramptly. This will, however. not relieve the Contractor of any other
statutory obligations.

The Contractor shall not undertake any hot job without safety work permit, He has
to maintain First Aid Box in his office. Also, necessary safety equipment like
Helmets, Hand Gloves, Face Shield, Safety Belt etc. are to be provided ‘o his
workmen by the contractor However, special Safety equipment required as per
the job requirement will be provided by RFCL free of cost.

For any default / accident / loss due to negligence of Conlractor/ workers, the
liability of Contractor shall be “Absolute liability”

However, Personal Protective Equipment's shall be provided to the Contractor's
workmen by RFCL, on chargeable and permanent (non- returnable) basis, The
cost of the item plus 25 % overhead charges shall be recovered from the
Contractor.
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1.42.0

1.43.0

1.44.0

Contractor to Execute Agreement: The Contractor's responsibility under this
Contract will commence from the date of issue of the LOA /| DLOA. The Tender
Documents, Other Documents exchanged between the Tenderer and RFCL, the
Letter of Acceptance, DLOA and Work Order shall constitute the Caontract, The
successful Tenderer shall have to execute an Agreement with Ramagundam
Fertilizers and Chemicals Limited, on a non-judicial stamp paper as notified by
Telangana state (Presently Rs.200 00) purchased from Ramagundam/State of
Telangana, within 10 (Ten) days of date of issue of LOA/DLOA OR Start of Work
whichever is earlier. The cost of stamp paper shall be borne by the Contractor.

The agreement shall remain valld for the initial period of WO and all extensions.
No separate agreement for extension period shall be required.

The Agreement to be execuled shall be inthe Proforma which is specified by REGL
in NIT (Annexure-XII).

Bidder to Acquaint Himself Fully:

The Bidder may visit the site and shall acquaint himself fully and thoroughly with
the conditions and limitations including scope, requirements and official/statutory
regulations, under which. conforming to which and subject to which, services/work
are to be performed by him. Failure o comply with the aforesaid requirements will
not relieve the BIDDER of his obligations in the event of his tender being accepted
nor any claim whatsoever will be enterlained on the plea of ignorance or
overlooking.

The Bidder shall give an undertaking that the terms and conditions of N!T and other
aforesaid conditions are acceptable to him without reservations and no deviations
to NIT have been taken while making the offer.

Unless otherwise specifically stated in his bid, it will be assumed that all terms and
conditions of NIT are accepted by the bidder witnout any reservations whatsoever.

Payment for Preparation of Bid Document:

The Bidder shall not be entitied to claim any cosi, charges, expenses, |0sses
incidental to the preparation and submission of this tender in any case.

1.45.0 Termination of Contract and its Consequences:

1.45.1 Termination of Contract

Notwithstanding anything elsewhere herein provided and in addition o any other
right or remedy of RFCL under the Contract or otherwise including right of RFCL
for compensation for delay, the Engineer-in-charge/officer-in-charge may, witheut
prejudice to his right against Contractor in respect of any delay, bad workmanship
or otherwise or to any claims for damage in respect of any breaches of the Contract
and without prejudice to any rights or remedies under any of the provisions of this
Contract or otherwise and whether the date for completion has ar has not elapsed
by intimalion in writing, absolutely, determine the Contract:

Default or failure by Coniractor of any of his obligations under the Confract
including but not limited to the following, the Contract is liable to be terminated if
the Contractor

a. Becomes bankrupt or insolvent or goes inte liquidation or is ordered to be
wound up or has a receiver appointed on its assets or execution or distress
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is levied upon all or substantially all of its assets Or any insolvency
proceedings have been initiated under Insolvency Bankruptey Code, 20186,
Or

b. Abandons the work Or Persistently disregards the instructions of the
RFCL/ Engineer in Charge in contravention of any provision of the
CONTRACT, Or

C. persistently fails to adhere to the agreed program of work
Or

d. Sublets the work in whole or in part thereof without RFCL's consent in
writing assigns. transfers or suplets or attempts to do 80, Or

e. Performance is not satisfactory or work is abnormally delayed, Or

Defaults in the performance of any material undertaking under this
CONTRACT and fails to correct such default to the reasonable satisfaction
of RFCL within fifteen days after written notice of such default is proviged
to the Contractor.

g. Failure to pay minimum wages to the employees/workmen of the Contractor
and related statutory payments to the concerned authorities for consecutive
period of Three months, or

h. In the event of theft/untoward incident happened due to act of Contractor
and/or ifs employees, or

i. Ring tender/Carte| formation/Non-bonafide method, or

i~ RFCL may terminate the Contract due to any reason including reasons due
to force majeure, regulations or ordinance of any Government or any other
reascns beyond the reasonable control of the RFCL,

k. Failure to submit the PF code before start of Work and labour license, if
applicable, along with first RA bill.

Such termination will be by 15 (fiteen) days' notice in writing and no
claim/compensation shall be payable by the RFCL as a result of such termination
(except clause 1.45 1 (k)), excepting the fees and costs for the meaningful
services rendered by the Contractor and acceptable to RFCL, up to the date of
termination. In case of termination of this contract on its EXpiry or otherwise the
staff deployed by the Contractor will have no claim for any employment in the
regular / or any other capacity in RFCL.

1.45.2 Consequences of Termination:

If the contract is terminated by RFCL  for the reason detajied
under  clause above or for any other reason  whalsoever:

a. RFCL reserves the right to get the work completed at the risk and cost of
the Contractor and to recover from the Contractor any amount (plus 25%)
by which the cost of completing the work by any other agency exceeds the
value of the contract, without prejudice to any other remed ies/rightsiciaims
elc. that may be available with RFECL..
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1.46.0
1.47.0

1.48.0

1.49.0

1.50.0

1.51.0

b. Security Deposit/Performance Bank Guarantee Bond submitted by the
Contraclor shall stand forfeited.

¢. The Contractor shall have no right to claim any compensation for any loss
sustained by him by reason of his having entered into any commitment or
made any advances on account of or with a view to the execution of the
works, or on account of expected profits.

d. All the dues payable to the Gantractor for the work executed by him before
and up to termination shall only be released after making adjustments for
the expenses, charges, damages and expected losses etc. incurred by
RFCL as a consequence of the termination of the contract.

Deleted
TIME EXTENSION:

If the Confractor requires any extension of time for completing the Work under the
CONTRACT, he must apply to RFCL within seven days from the date of the
occurrence of the event on account of which he desires such extensions and RFCL
may, if he thinks such request reasonable, grant such extension of time as he may
think necessary.

Continued Performance: The Contractor shall not step work in case of any
dispute pending before arbitrator/court/Tribunal in relation to the contract or
otherwise unless further progress of works has been rendered impossible due o
non-fulfiment of any reciprocal promise. Unilateral stoppage of work by the
Contractor shall be considered a breach of CONTRACT and the RFCL shall be
within its rights to take suitable and necessary action as it may deem fit to
adequately protect its own interests.

The Contractor shall comply with the provisions of Factories Act, 1948 & Caniract
Labour (Regulation & Aboliticn) Act 1970 and rules framed there under &
amended from time to time.

The Contractor shall abide by all the Acts / Labour Laws related to PF, Wages,
Holidays, Leaves, Bonus and Overtime etc. The Contracter is reguired to comply
with all statutory provisions, from time to time, during the tenure of the contract,

The Contractor shall ensure that the payment of the minimum wages to the
labourers through EFT, specified by the government (State Government or Central
Govt. whichever is higher) from time to time, has been made in accordance with
the Minimum Wages Act. If at any time, it is noticed or it comes to the knowledge
that the payment, to the laborer's employed by the Contractor, is not made in
accordance with the Minimum Wages Act, RFCL shall reserve the right to take
remedial action to regulate the payments,

In case contractor fails to provide the requisite documents pertaining to statutory
payments of contract workers along with the bill, an amount equivalent to 40% of
the billed amount pertaining te labour wages may be withheld to take care of
fulfilment of statutory requirements such as PF, ESI, Bonus, leave payment etc. by
the contractor, Further, the Contractor has to make the payment to his workmen
on or before 7th day of the following month directly into their bank accounts. In
case Contractor fail to do so, RFCL being the Principal Employer will disburse the
payment to Conlracter's workmen employed for this work and deduct the amount
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so paid from his bill. For this, RFCL will recover additional 25% of the total wage
bill of the labour. as departmentall administrative charges.

1.52.0 Loss to Owner (RFCL) during execution of Contract; It is understood by the
Contractor that in the event of any losses/damages caused to the owner (RFCL)
due to the reasons whatsoever within his control and the same losses/damages
are approved, the Contractor has to make good all the consequential
damages/losses 1o the Owner without any protest and demur. The
damages/losses shall be apart from other claims/damages to which the Owrer is
entitled under the contract or in the course of Law. Except with the written consent
from RFCL, the Contractor shall not disclose the contract or any provision of the
contract to any third party

1.53.0 The Contractor shall ensure that all formalities. permissions, licenses required be
complied under the existing laws of India and amendments thereof time to time for
and in connection with this contract including engagement / employment of
laborers are duly ecomplied with along with maintenance of all records and resisters
as reguired under laws The Contractor shall indemnify and keep indemnified
RFCL from and against all actions, claims, demands and liabilities whatsoever
under and in respect of the breach of any provisions pertaining to labor laws and/or
against any claim, action or demand by any workman/ employee deployed by the
Contractor or any third parties, in relation to work under this Contract.

1.54.0 Deleted
1.55.0 INDEMNIFICATION

The contractor shall have to furnish Indemnity Bond (as per format enclosed as
Annexure-X|) for value of RS.......................... towards the material
being sent for repair (This Clause shall be applicable for repair of materials).

1.56.0 'If a Bidder resorts to any frivolous, malicious ar baseless complaints/allegations
with an intent to hamper or delay the tendering process or resorts to
canvassingfrigging/influencing the tendering process, RFCL reserves the right to
debar such Bidder from participation in the present/future Bids up to period of 2
years”.

1.57.0 Time Limit for Any Claim:

In case the Contractor fails to claim compensation, from RFCL on account of any
claim under the contract, in writing to the Engineer In-Charge, within a period of
one month of cause of action of such a claim arise, the Contractor shall be deemed
to have waived of his right to claim the same.

1.58.0 Where any pertion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract unless a
different intention appears the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of Contract
and shall to the extent of such repugnancy, or variations, prevail.

1.58.0 Priority of documents:

Excepl if and the extent otherwise provided by the Contract, the provisions of the
General Conditions of Contract and Special Conditions shall prevail over those of
any other documents forming part of the CONTRACT. Several documents forming
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the CONTRACT are to be taken as mutually explanatery of one another, but in
case of ambiguities or discrepancies the same shall be explained and adjusted by
the ENGINEER-IN-CHARGE who shall thereupon issue ta the Contractor
instructions thereon and in such event, unless otherwise provided in the Contract,
the priority of the documents forming the Contract shall be as follows:

The Contract Agreement and its Appendices

The Letter of Acceptance/Work Order;

Special Terms and Conditions of Contract (STCC);
General Terms and Conditions of Contract (GTCC),
Instruction to Bidder or letter nviting bid

Any other decument forming part of the Contract.

"o e0oTD

1.60.0 Contractor engaging 20 or more workers must obtain valid Labour License for
employing no., of persons as Contract | abour and it should mention the location
and the maximum no. of contract labours to be employed/ engaged before actual
execution of work and copy be forwarded to HR Dept , before actual execution of
work. The contractor shall not undertake or execute any work through centract
labour excepl under and in accordance with the license issued on that behalf by
the Licensing Officer, The license may be renewed as per the requirement.

1.61.0 PROHIBITION OF CHILD LABOUR:

Engagement of child labourfadolescent is prohibited and any one viclating this
clause will be black listed and whenever there are violation of the previsions, the
Company will resort to legal action as deemed fit Person below the age of 18
should not be employed

1.62.0 Corporate Governance Cerlificate about Compliance of all Labour Laws:
Under Companies Act, 2013 (Clause 49), it is mandatory requirement of the
Principal Employer to certify that the Confractors are complying with all Labour
Laws perlaining to the Payment of Minimum Wage including temporary Contact
workers, Contribution deposited Regularly towards ESI & PF, Payment of Statutory
Benus so as to state that the Contractors of the Company aré strictly adhering to
the rules and regulations and are not violating any appiicable Labour Laws Hence,
each Contractor/Agency to give monthly Undertaking with supportive documents
stating that they are complying all Laws applicable for all the Contract workers
including temporary workers engaged at RFCL site (Proforma attached as
Annexure “XII”). and which should be counter verify by the Execution Dept. and
after certification month wise, it is ferwarded to HR Department

1.63.0 Weekly Off/Holiday:

All the Contract Employees must mandatorily be given a weekly day off (full day).
All Contract Employee to get at least a three National Holidays (26th January. 15th
August and 2nd October) as paid Holidays and also RFCL's Paid Holidays.

Pay during leave and holidays: Every employee shall be paid at a rate equivalent
to the daily average of his wages for the days on which he actually worked during
the preceding month exclusive of any earning in respect of overtime

—
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Annexure-X|

SECURITY DEPOS]T-CUM-PERFDRMANCE BANK GUARANTEE FORMAT
(To be prepared on Stamp paper of Rs.500 issued in the name of Bank)

This BANK GUARANTEE No. . o made  this
day of - R between______ 3 bank
Incorporated  and having its registered office at -
(hereinafter called BANK) which expression shall unless repugnant to the context or
contrary to the meaning thereof include its successors and assigns on the pne part and
RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED a Company registered in
India under Companies Act, 2013 and having its registered office at 3 and 4» floor, Mohta
Building, 4, Bhikaji Cama Place, New Delhi-110066 India to the context gr contrary to the
meaning thereof include its successors and assigns on the other part

WHEREAS in pursuance to the agreement dateqd B ) (hereinafter
called CONTRACT) entered into between RAMAGUNDAM FERTILIZERS AND
CHEMICALS LIMITED (hereinafter called OWNER and

a Company incorporated in
. (hereinafter called CONTRACTOR) which expression
shall unless repugnant to the context or contrary to the meaning thereof include its
Successors and assigns, for supply of = as envisaged in
the Contract, Contractor has to submit a Security Deposit-cum-Performance Rank
Guarantee for Rs. :

CONTRACTOR accordingly agrees to fumish the Security cum performance Bank
Guarantee as hereinafter contained towards fulfilment of all of its obligations under the
contract.

NOW THIS DEED WITNESSES AS FOLLOWS:
The decision of the Owner as to whether the terms and conditions of this Security

Deposit-cum-Performance Bank Guarantee have been observed or not shall be finzl and
binding on the BANK. In any case, however the Bank's respensibility under this Security
Deposit-cum-Performance Bank Guarantee is limited t¢ Rs

1. In pursuance of the Contract, the Bank hereby guarantees as a direct respansibility to
OWNER that the BANK is helding the amount of
Rs. at Owner's disposal and hereby
promises and shall be bound to Pay to OWNER, forthwith at Qwner's written notice stating
that the contractor has failed to fuffil its obligations under the contract for reasons for which

contractor is liable and without any protest or demur and without recourse to contractor and
withaut asking for any reasons as to whether the amount if lawfully asked for by Owrer or
not, the entire amount or the portion thereof as mentioned by Owner in the notice.

2. This Security Deposit-cum-Performance Bank Guarantee shall be valid for an initial period
of ° - —— months from the date of this Bank Guarantee Na.
dated given by the Bank to Owner become

effective. Upon expiry of months from the issuance of Cemmissioning / erection /
completion certificate according to terms of contract the Security Deposit-cum-Pefarmance

Bank Guarantee shall become null and void.
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3. This Securily Deposit-cum-Performance Bank Guarantee shall be in addition to and shall not
affect or be aflected by any other security now of hereafter held by Owner on account of
money hereby intended to secure and Qwner al its discretion and without any further consent
from the Bank, and without affecting its rights against the Bank, may compound with, give
time or other indulgence to or make any olher arrangement with Contractor and nothing done
or omilted 1o be done by Owner in pursuance of any authority or permission contained in this
guarantee, shall effect discharge of the liability of the Bank.

4. UNLESS PREVIOUSLY CANCELLED B8Y THE OWNER, this Security Deposit-cum-

Performance Bank Guarantee  will remain in force initially up lo
- months from the  effective date of Bank
Guarantee No. dated given by the Bank to the Owner

and subject to provisions of paragraph 2 above will stand automatically cancelled on the
expiry of the said period. Unless demand or claim under this Bank Guarantee is rade on
Bank in writing within three months from the date of expiry of this Bank Guarantee, all the
rights of Owner against the Bank shall be forfeited, and Bank shall be relieved and discharged
from all the liabilities hergunder.

5 Any notice by way of request, demand or ctherwise hereunder may be sent by post fo the
Bank, addressed as aforesaid, and if sent by post, it shall be deemed to have been given at
the time when it would be delivered in due course of posl, and in proving such notice, when
given by post, it shall be sufficient to prove that the envelope containing the notice was posted
and a certificate, signed by an officer of tha owners, to the effect thal the envelope was so
posted, shall be conclusive.

6. The Security Deposit-cum-Performance Bank Guarantee is to be returned to the Bank after
its expiry in terms of Paragraph 4 above.

7 The Bank declares that it has the power to issue this guaraniee and the undersigned have
full power o do s0.

8. The last dale of claim under this Security Deposit-cum-Performance Bank Guarantee shall
be (date of expiry + 3 months).

Dated this day of 2021

(Indicate the Name of the Bank with stamp)



Annexure-X||
Proforma for Indemnity Bond

(To be prapared on Stamp paper of Rs.500)

This DEED OF INDEMNITY made belweenM/s ., .........._ S -having
its registered officeat ... -and place of business at...... . . viesereninn (hereinafter
called "The Contractor’), which expression shall include its successor and assigns of the ore part
and M/s RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED . g company incorporated
under the Indian Companies Act, 2013 and having its registered Office at 3w and 4 floor, Mohta
Building, 4, Bhikaji Cama Place, New Delhi-110066 (hereinunder called 'the Owner) which
expression shall include its successors and assigns of the other par

WHEREAS the Owner has placed a Work OrderNo. ... on the Contractor
for ...... oo .ioi...and whereas one of the conditions of the saig Centracl, is that the Owner
will supply to the contractor free issue Material for . ... . S As specified In the

said Contract for the PUTPBSE O - i

s ccand WHEREAS the Owner has agreed to send the said Free [ssue
Material in the terms of the said Contract upon the terms that the Contractor should enter
into covenants hereinafter contained,

NOWTHIS DEED WITNESSETH AS FOLLOWS

1. In pursuance of the said agreement and in consideration of the promises the
Contractor hereby permits and acknowledges that the Contractor holds and shall
always hold the said Free |ssue Materials (which will from time to time be sent by
the Owner to the Contractor) under the said contract, in trust for to the order of and
an account of the Cwner.,

2. The Contractor hereby assume full responsibilities for the said Free Issue Materials
shall keep the said Free [ssue Materials free of charge to the Owner in the safe
place and in good eondition.

3. The Contracter hereby agrees to indemnify and keep the Owner indemnified at all
times hereafter against all claims, demands, proceedings, losses, damages, costs
charges and expenses which may be or brought against the owner of which the
Owner may suffer or incur by reason of any loss or damage to the Contractor or its
employees caused by the default or negligence of the Contractor or its employees
Oragent and/or by reasons of breach by the Contractor or its covenants obtained in
clause 1 andfor clause 2 hereof.

4. The Contractor agrees thal the FIM shall be used only for purpose intended by the

Owner,

5. NOTWITHSTANDING anything stated herein above, Contractor's liabilities under
this Guarantee is restricted to Rs.. ... coun it AR e vsein s s s ok s enly)
and it wil remain in force til.__ ... -unless an action to enforce claim under

the guarantee is filed against Contractor before the aforesaid date all Owner's rights
under the said guarantee shall be forfeited and Contractor shall be relieved and
discharged from all the liabilities thersunder.

Dated:
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Annexure-Xill

FORM OF CONTRACT

THIS CONTRACT made at RAMAGUNDAM (Telangana) on the ———- day of -
e BETWEEN RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED,
registered in India under the Indian Companies Act 2013, having its registered office
at 3+ and 4~ floor, Mohta Building, 4, Bhikaji Cama Place, New Delhi-110086 (hereinafter
referred to as the "Owner" which expression shall include its successors and
assigns) of the ONE PART

e carrying on business in sole
proprietar/partnership/company etc. under the name and style of -——-———--o—ev
------------------------ . having its office al -—--eveeeemmn- .

-——-—--- (nereinafter referred to as the "Contractor” which expression shall include
his/their executors, representatives and permitted assigns/ successors) of the

CTHER PART
WHEREAS the owner is desirous of executing certain works more specifically
mentioned and described in the Work Order No. --—eeenmimens Dated —----- for

and WHEREAS the contractor has agreed to execute the work as specified in the
Tender Documents/ Work Order referred to above.
NOW, THEREFORE, THIS CONTRACT WITNESSETH AS FOLLOWS:
ARTICLE-I
11 CONTRACT DOCUMENTS:
The fallowing documents shall constitute the contract documents, namely:
a) This agreement of contract;
b) NIT/Tender documents,
c) Acceptance of Tender,
d) Letter of Intent dated ————;
e} Woerk Order dated ——-----, and
f) Further amendments, if any.

A copy of each tender document is annexed hereto and the said copies have
been collectively marked Annexure-1.

ARTICLE-2
2.1 WORK TO BE PERFORMED

In consideration of the payments to be made to the contractor as hereinafter
provided, he shall, with due care, promptness, accuracy execute the work in
accordance with the Notice Inviting Tenders, Special Terms & conditions of
Contract, Work Order and Letter of Intent.
ARTICLE-3
3.1 COMPLETION PERIOD

The contract werk shall be duly completed in all respect and handed over to - within
stipulated time schedule from the date of issue of Letter of Intent. The time
mentioned herein shall be the essance of the cantract,
ARTICLE-4
4.1 JURISDICTION

Notwithstanding any other Court or Courts having jurisdiction to decide the
guestion(s) forming subject matter of a suit, any and all actions and proceedings
arising out of or relating to the contract (including any arbitration in terms thereof)
shall lie only in the court of a competent civil jurisdiction in this behalf at Peddapalli
District of Telangana (where this contract has been signed on behalf of the owner)
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and only the said Court(s) shall have jurisdiction o entertain and try such
action(s) and/or proceeding(s) to the exclusion of all other courts.
ARTICLE-5

5.1 ENTIRE CONTRACT

The contract documents mentioned in Articie-1 hereof embody the entire
contract between the parties. The parties declare that in entering into this
contract they do not rely upen any previous representation whether expressed
or implied and whether written or oral, or any inducement, understanding or
agreement and all prior negoliations, representations, contract and/or
agreements and understanding are hereby cancelled

ARTICLE-6

6.1 NOTICE

%

8.1

9.1

Subject to any provisions in the contract documents to the contrary, any notice
or order or communications sought to be served by the contractor on the owner
with reference to the contract shall be deemed to have been sufficiently served
upon the owner (notwithstanding any enabling provisions under any law to the
contrary) only if delivered by hand or by Registered acknowledgement due post
to the engineer-in-charge as defined in the general conditions of contract.

Without prejudice to any other maode of service provided for in the contract

documents or otherwise available to the owner any notice, order or other

communications sought to be served by the owner on the contractor with

reference to the contract, shall be deemed to have been sufficiently served if

delivered by hand or through registered acknowledgement due to the principal

office of the contractor at his/their address mentioned on page No.1.
ARTICLE-7

WAIVER

No failure or delay by the owner in enforcing any right or remedy in terms of the
contract or any obligations or liability of the contraclor in terms thereof shall be
deemed fo be a waiver of such right, remedy, obligation or liability as the case
may be, by the owner and notwithstanding such failure or delay, the owner shall
be entitled at any time to enforce such right, remedy, obligations or liability, as
the case may be.

ARTICLE-8

NON-ASSIGNABILITY

The contract and benefits and cbligations thereof shall be strictly personal to
the contractor and shall not on any account be assignable or transferable by the
contractor

ARTICLE-9

ARBITRATION

DISPUTE RESOLUTION CLAUSE

Except where otherwise provided in the contract all matters, guestion, disputes
or difference (Dispute/s) whatsoever, which shall at any time arise
between/among the parties hereto, touching the construction, meaning,
operation or effect of the conltract, or out of the matters relating to the contract ar
breach thereof, or the respective rights or liabilities of the parties, whether during
or after completion of works or whether before or after termination shall after
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written notice by either party to the contract shall be resolved/settied amicably
through negotiation by the parties. For the same, one party shall issue dispute
notice in this regard, to the other party. If the said dispute/s could not be settled
amicably within 45 days from the date of receipt of dispute notice by other party,
then partyfies may refer the said disputes/s for adjudication through Arbitration,
as prescribed hereinafter.

On failure of amicable resolution/settiement as above, the dispute/s shall be
referred/adjudicated through Arbitration underfin accordance with “Arbitration
Centre (Domestic and International), High Court of Judicature at Hyderabad for
the state of Telangana and State of Andhra Pradesh Rules,2015" as amended or
modified or re-enacted from time to time Where the said rules are silent or in
conflicts with Indian Laws, same shall be governed by Arbitration & Caonciliation
Act 1996, as amended or modified or re-enacted, from time to time

The number of Arbitrator shall be three (3) in case of matter involving total amount
of claims {(without considering claim of interest) more than Rs.3 Crore, otherwise
number of Arbitrator shall be one (1) i.e., (Sole) Arbitrator,

The language of Arbitration shall be English

The Governing Law shall be L aws of India and dispute/s shall be adjudicatec as
per Indian Laws.

For the convenlence of parties, the venue of Arbitration shall be as per above
rules i.e Arbitration Centre, Hyderabad. However, The Seat of the Arbitration shall
be Ramagundam, Peddapalli District, State of Telangana. The courts at
Ramagundam Peddapalli District, State of Telangana shall have exclusive
Jurisdiction.

It is also agreed by and between the parties that incase a reference is made to
the Scle Arbitrator/Arbitral Tribunal for the purpose of resolving the dispute/s
arising out of the contract by and between the parties hereto, the Arbitrator or the
Arbitral Tribunal shall not award interest on the awarded amount mere than the
SBI MGLR Rate applicable to RFCL on the date of award of contract’

IN WITNESS WHEREOF the parties hereto executed this contract on ——the day
of ——---, 2021 and shall come into force w.e.f. —---—mmmes-.

SIGNED AND DELIVERED FOR AND ON BEHALF OF

Ramagundam Fertilizers and Chemicals Limited Contractor
(With Rubber stamp) (With Rubber stamp)
Witness Witness
i 3
2. 2
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Annexure-XIV

Certificate of Compliance
Of
Statutory provisions of Labour laws

Certified that provisions of contract labour(Regulation and Abalition Act-1970) and other
relevant laws as mentioned below has been complied with towards the contract for

e e e s R e e oy AWETO B to
MIS.. .o s .. having worlk order na.
S TS 88 m g dated: ........ . . .for which RA Bill No._ has been already
submitted for Rs...... . . ---....against payment has been made through Electronic Fund

Transfer directly in to bank accounts of contract employees and s as per Minimum wages
act, Bonus & other laws and no complaint has been lodged till date by any contract
employee of above contractor who has paid wages and applicable statutory payments on
account of EPF, ESI, Bonus, Leave payment for the month of ...

EPF and ESI contributions for above referred month has been deposited in to rfo
manpower deployed as mentioned at Sl No. SRR, (- TR wage
payment register,

1. Minimum Wages Act-1970 Factories Act-1948 & 2013 and Workmen
Compensation Act-1923

2. Employees Provident Fund & Miscellansous Provisions Act-1852

3. The Payment of Bonus Act-1965

4. Any other labour law formed by State/Central Gavernment from time te time
and relevant to the above Contract,

We have gone through the term & conditions stipulated in the tender document and confirm
to abide by the same.

No other charge would be payable by RFCL.

| / We undertake that the payment to the Ceontract employees has been made as per
Minimum Wages rates prescribed by the Government of India from time to time under
Minimum Wages Act or as Prescribed in the indent of M/s. RFCL and applicable statutory
payments on account of EPF, ESI, Bonus, Leave Payment ete

We have gone through the terms & conditions stipulated in the tender document and
confirm to abide by the same.

No other charges would be payable by RFCL.

Signature & Seal of Authorized Signatory of the Agency/Contractor
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Annexure-XV

Undertaking on Bidder's letterhead: -

With reference to NIT No dt i of Ramagundam Fertilizers
And Chemicals Limited, Ramagundam  for,at  RFCLRamagundam  site
Inwee SiShri._ Rl

AuthorizedReprasent
ative of (the Institution) do solemnly affirm

and declare as under: -

i) That our Institution/sister concern etc. has not been blacklisted or put on holiday by any
Institutional Agency/Government Department/Public Sector Undertaking.

i) That no other Institution/Sister Concerns/Associates belonging to the same group are
participating/submitting the Tender for the job.

i) That the information furnished by me/us in respect of above Tender is true and correct
and nothing has been concealed. In case any of information is found to be false and
inecorrect at any stage, RFCL shall be fully competent to take the necessary action as
deemed fit

Verified that the contents of the above paras of my affidavit are frue and correct to the best
of my knowledge and belief and nothing has been concealed therein. Verified at .......
......... on this ... day of .......2021.

SEAL & SIGNATURE of the Bidder

3 ?\ |‘-,_ J
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Annexure-Xv1

CHECK LIST FOR BIDDERS
Sl. No | Documents - - ‘l;'e—s,fNo or N/A J
i Cost of Tender documents: |
DD Mo, Amount Date or tor fee exemption valid

self-attested registration certificate issued by MSME/NSIC as
per tender document and UAM as per clause 15 of SCC

2 EMD

| DDNo, Amount Date or for fee exemption valid
Self- altesled registration certificate issued by

MSME/NSIC as per tender document and UAM as per

| clause 15 of SCC i
3 Whether all the pages of tender document are stamped
and signed & properly tagged with all documents?

3 Whether Declaration form-| is filled up?

5 | Whether declaration form-Ii (bidders details) filled s up?
s Whether e-banking mandate form is filléd_ﬁp?

7 | Whether self-attested copy of rEngtratiun_ﬂf the firm

{for partnership firm or Put. Ltd./ Pub. Ltd. company) is

8 Enclose latest notarized affidavit towards sole praprietorship
of firm/ Self Attested Partnership deed or
Incorporation certificate of Company/Article of
Association /Memarandum of Association as applicable)

9 Self-attested copy of PAN Card

10 Self-attested copy of GST Certificate

11 self-attested cnpﬁf_EPF Certificate
12 Sélf_—attesteﬂ_i:-o_;;; of_ESI certificate. n B
| 1_3 | Powerbf Arrrir_n_ev in original, in case tende_r_document is T i
signed by person other than tenderer or lendering
& company.
14 Und_eﬁaking 6ﬁa&v's letter head about Blﬁ!istedmon-

Blacklisted company or put on the holiday list of RFCL. The
certificate should be exactly in the same format as given an
page no. 46 of tender document (Annexure-XIv)

15 Total Turnover of the business in F.Y.2017-18, 2018-19 &
2019-20 (Attach copy of Audited Profit & Loss Account
and B/S for the Financial Years 2017-18, 2D018-19 &

| 2019-20),
Sl No | Documents

Yes/No or N/A
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 Give details of the major similar contracts handled by the |
tendering CompanvIFirmngE-ncv during last seven years |
(ending last day of month previous to the one in which
applications are invited)

Sno | Details of client fﬁlﬁurr d  Work | Contract _—(
completed (Rs.) peried (From

and to) |

I PSS [ — —_
o . . S e,

B

| C o - Y -

- =, S i e

17

ﬁf the space provided is_iEufficient,—as parate sget_mav be
enclosed.)

=

Documents shnwﬁg cumﬁét_h:m of one similar works of value
not less than Rs. 55,39,776.00 (Excluding taxes) related to
provision of similar services in 2 single eontract during the
immediate two years (ending last day of month previous to the

—

1' 23 r«ll annexures have been signed as per

one in which applications are invited) (enclosed copies) OR |
18 Two s.imiia_ranpferg EfEcbsring each not less than I
|Rs. 34,62,360.00 (Excluding taxes) OR
_19 Three similar completed waorks costing each not less than
Rs. 27,69,888.00 (Excluding taxes)
_ﬁ Net worth of bidders should be positive for FY 2019-20.
21 Minimum working capital of Rs £,92,472.00 far FY 2019 20.
22 Enclosed copy of Work orders of similar works and satisfactory
erformance/completion Certificates having the detailed

mentioned as per Annexure- (attach)

tender document,
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STANDARD SPECIFICATION FOR CHAIN LINK FENCING

1.0 SCOPE

The specification specifies the reguirements of chain link fendng to such height of the fence shall be
approximately 1.00m to the top of the chain link fencing at the posts.

2.0 CODES AND STANDARDS

15:382  Specification for coarse and fine aggregates from natural sources for concrete.
15456  Plain and Reinforced concrete —code of practice.

15:2721 Specification for Galvanizéd steel chain link fencing.

NOTE: - Latest edition of all codes and Standards shall be followed.

3.0 CEMENT CONCRETE

31  The workshall be carried out as per 15:456 in all respects.
4.0 CHAIN LINK FENCING.

4.1 Materials

4.1.1 Chain link fencing.

The material requirement shall confirm to 1$:2721 latest edition. The chain link fencing shall be woven
from 3.15mm dia wire with mesh size of 50mm.The mesh wire shall not vary from the specified dia by
more than +0.05mm.

4.1.2 Galvanized wires

4.1.2.1 All steel wires shall not be dipped galvanized wire and dia of the wire shall be 3.15mm over
the galvanized coating.

4.1.2.2 The line wire shall be 4.0mm dia MS.

4.1.2.3 The stirrup wire for securing the line wires to the concrete intermediate posts shall be
3.15mm diameter M5.

4.1.2.4 The tying wire for securing the chain link fencing to the M5 Post.

4.1.2.5 Hair pin staples for fastening down the bottom of galvanized chain link fencing to the
concrete sill shall be of 3.15mm wire. The ends shall be bent outwards to secure anchorage.

4.2 ERECTION

4.2.1  Straining posts shall be provided at all ends and corners of fences, at changes in direction or
acute variations in level 2nd at intervals not exceeding 60m on straight lengths of fence. Intermediate
posts shall be spaced at regular intervals not exceeding 3M.

2.2.2  Struts shall be fitted to all straining posts behind the chain link fabric in the direction of the
line of fence.

4.2.3  Fixing Chain Link Fencing.
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4.2.3.1 There shall be two evenly spaced rows of line wire. The bottom wire shall be close to the
ground.

4.2.3.2 Each line wire shall be strained tightly al end.

4.2.3.3 Each line wire shall be secured to each intermediate post by a wire stirrup passed through a
hale in the posts and secured to the line wire by three complete turns on each side of the post.

4.2.3.4 The bottom of the fencing shall be treated as follows:

Continuous concrete sill 230mm wide x 300mm high for full length between post shall be cast with
the top 25mm above G.L. and 25mm below the chain link fencing. Hair pin staples shall be threaded
through the bottom row of mesh at 0.75m c/c and set in the sill to a depth of 150mm.

5.0 PAYMENT

51 Earth work

Payment for earth work shall be made on cubic meter basis.
5.2 Cement Concrete {cast in Situ).

payment shall be made on cubic meter basis and the rate shall include labour, materials, mixing
placing, leaving pockets, fixing chain link fencing, line wires, barbed wires insert in concrete post while
casting as shown in the drawing or as per the directions of Engineer-in-charge, keeping the concrete
post in the proper position while concreting scaffolding, all moulds, curing etc. Complete including
handling & transportation to place of fixing, preparation of pre-casting yards etc. but excluding cost
of reinforcement.

5.3 Chain Link Fencing =

payment for chain link fencing shall be made on running meter basis for total height including supply
of chain link fencing in 1.0meter width roll, fixing in position true to line and as per drawing. The rate
shall also include suppling and Tixing necessary galvanized line wires, stirrup wires, tying wires, hair
pin staples for fixing the fence in concrete sill, etc. tensioning the line wire and fencing, all materials
and labour etc. required to complete the job as per drawings and direction of Engineer-in-Charge.
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