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Annexure-I 

DEFINITIONS OF TERMS 

In the contract documents herein defined where the context so admits, the following words and 
expression will have the meanings assigned to them respectively: 
1.       "The RFCL" means the RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED, incorporated 

in    India, having its corporate office at 4th Floor, Wing- A, Kribhco Bhawan, Sector-1, Noida, 
Uttar Pradesh, Pin Code- 201301. 

2.    The "ENGINEER-IN-CHARGE" shall mean the person designated as such by RFCL and shall 
include those who are expressly authorized by him to act for and on his behalf for operation 
of this contract. 

3. The "WORK" shall mean the works to be executed in accordance with the contract or part 
thereof as the case may be and shall include all extra, additional, altered or substituted works 
as required for purpose of the contract.   

4.      "CONSTRUCTION EQUIPMENT" means all appliances and   equipment of whatsoever nature 
for the use in or for the execution, completion operation or maintenance of the work unless 
intended to form part of permanent work. 

5.      "SITE" means the areas in which the work is to be performed by the Contractor and shall 
include a part or portion of the site   on   which the permanent work is proposed to be 
constructed. 

6.      The "TENDER DOCUMENTS" shall consist of Short Tender Notice, General Instructions to the 
Tender, General Conditions of Contract, Special Conditions of Contract, Specifications, 
Drawings, Time Schedule Tender Form, Performa or Agreement Form Schedule of Rates, and 
Addendum/Addenda to Tender Documents. 

7.      "THE CONTRACTOR” means any person or persons or firm or company whose Tender has been 
accepted by RFCL with the concurrence   of   the   RFCL, and   the   legal personal 
representatives, successors and permitted assigns of such person, persons firm or company. 

8.    The "CONTRACT" shall mean the Agreement between RFCL and   the Contractor for the 
execution of the works including therein all contract documents. 

9.   The   "SPECIFICATIONS” shall mean the various Technical specifications   attached and referred 
to in the Tender documents.  It shall also include the latest addition of relevant Indian 
Standard Specifications published before entering into contract. 

10.  "The DRAWINGS” shall include Maps, Plans and Tracings OR Prints thereof with any 
modifications approved, in writing by the Engineer-in-charge and such other drawings as may, 
from time to time, be furnished or approved in writing by the Engineer-in-charge. 

11. The "CONTRACT DOCUMENTS" shall consist of Agreement, Tender documents& Specifications 
as defined in Clause 6, 8 & 9 above, Acceptance of Tender and further amendments.  

12.   The "ALTERATION ORDER" means an order given in writing by the Engineer-in-charge to affect 
additions to or deletion from and alterations in the works.   
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13.  The "COMPLETION CERTIFICATE" shall mean the Certificate to be issued by the Engineer-in-
charge when the works have been completed to his satisfaction.   

14.   The “FINAL CERTIFICATE” in relation to a work means the Certificate issued by the RFCL after 
the period of defect liability is over. 

15.   The “PERIOD OF DEFECT LIABILITY” in relation to work means the specified period from the 
date of issue of Completion Certificate upto the date of issue of Final Certificate during which 
the Contractor stand responsible for rectifying all defects that may appear in the works. 

16. ‘ZERO DATE’ shall mean the date of issue of LETTER OF ACCEPTANCE (LOA) or issue of WORK 
ORDER, whichever is earlier.  

17.    "GTCC" means General Terms & Conditions of Contract. 

18. “Working Day” means a day other than a Sunday or a public holiday on which RFCL is open for 
business. 

19.    “Week” means a period of any consecutive seven days. 
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Annexure -II 
ELIGIBILITY CRITERIA  

 

Sl. 
No. 

Conditions Documents required (To be 
submitted along with Technical 
bid) 
 

1. 
 
 

Bidder should be Contractor having executed at least 1(one) similar work 
of Civil &/or Structural scope in Central Govt. Departments/State Govt. 
Departments/Public &/or Private Sector Factories/Projects/Operational-
Establishments/Office Complexes/Warehouses /Townships/ etc.in any one 
year during the last 7 years. 
 
 

“Similar” means Grass cutting, Removal of Wild vegetation/weeds, Area 
dressing, Surface Dressing etc. 
 
Note: 
“The last 7 years shall be counted from last date of the preceding month 
in which tender has been Issued.” 

i)Bidder must submit the copy of valid 
industrial License issued by Statutory 
authority for being a manufacturer 
along with ISO certificate/ GST 
Registration certificate / Udyog 
Aadhaar / certificate issued by 
statutory authority/NSIC certificate or 
equivalent certificate.   
ii)In case the manufacturer wants to 
quote through their authorized 
dealer/distributor or their authorized 
dealer wants to quote separately then 
authorization certificate from the 
manufacturer is required in addition to 
(i) above. The Authorization 
certificate should be issued for 
specific tender/enquiry.  
iii)Authorization letter from the 
company on behalf of the person 
signing the document be provided 
with technical bid. 
iv)For Proprietorship firm - Name of 
the proprietor to be mentioned.  
Affidavit of proprietorship in original 
duly notarized (Latest)  
v)For partnership firms –Affidavit in 
originals duly notarized, confirming 
the current status of the firm along 
with names of the partners. Copy of 
partnership deed duly notarized 
(latest) to be submitted. 
vi)For Transport unions/Co-operative 
societies/Registered societies- Copy 
of Registration certificate /Copy of 
Resolution of members/Authority 
letter to participate in the tender. 

 
2. 

 

Bidder should have successfully completed similar work(s) as defined 
above during immediate last 7 years as mentioned below:  
 

One work having value not less than ₹43,24,117.32/- (excl. GST) 
or 

Two works each having value not less than ₹27,02,573.33/- (excl. GST) 
or 

Three works each having value of not less than ₹21,62,058.66/- (excl. 
GST) 

 

Copy of Work Completion 
Certificate along with copy of 
Work Order from the organization 
where the work is executed is to be 
enclosed mentioning the 
completed value of each single 
work executed and performance 
certificate issued by the client. 
 

In case period of work executed 
for the work order submitted by 
the bidder is more than one year 
then the value of the work 
executed shall be proportionately 
calculated for one year. However, 
if executed period is less than one 
year, then the executed value shall 
be considered as it is i.e. shall not 
be extrapolated for one year.  
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3. 

 

The Annual turnover of the bidder shall not be less than ₹54,05,146.65/- 
in at least one of the preceding three financial years from the date of 
issuance of enquiry. 
 

Note: 
 In case financial year closing date is within 6 months of date of 

issue of enquiry and audited annual report of preceding financial 
year is not available, bidder has the option to submit the financial 
details of the three previous years immediately prior to the last 
financial year. Otherwise, it is compulsory to submit the financial 
details of the immediate three preceding financial years. 
(Example, in case, audited annual report of immediately 
preceding financial year (year ending 31st March) is not available 
and where enquiry issue date is up to 30th September, the 
financial details of the three previous years immediately prior to 
the last financial year may be submitted. However, in case the 
enquiry issue date is after 30th September, it is compulsory to 
submit the financial details of the immediate three preceding 
financial years only. 

 In case bidder is having subsidiaries but only a single 
consolidated annual report is prepared as per prevailing law of 
land and audited which includes the financial details of their 
subsidiaries, consolidated audited annual report shall be 
considered for establishing the financial criteria subject to 
statutory auditor /chartered accountant of the bidder certifying 
that separate annual report of Bidder (without the financial data 
of subsidiaries) is not prepared and audited.  

  Further, in case a bidder is a subsidiary company and separate 
annual report of the Bidder is not published, but only a 
consolidated annual report of the parent company is available, 
consolidated annual report shall be considered for establishing 
the financial criteria subject to statutory auditor of Parent 
Company /Chartered accountant of the Bidder certifying that 
separate annual report of the Bidder is not prepared and audited. 

 

Bidder shall submit financial 
standing through Audited* 
Balance Sheet/ Profit & Loss 
Account for the last three financial 
years. 
(FY-2021-22,2022-23,2023-24) 
* Where audited accounts are not 
mandatory as per law, bidder can 
submit financial standing duly 
certified by practicing Chartered 
Accountants (not being an 
employee or a director or not 
having any interest in the bidder’s 
company). 
 

4. The net worth of the bidders should be positive for the Financial year 
2023-24 ending March’2024. 
 
 *Networth = Paid up share capital+ Reserves Out of Profit (Including 
Security Premium) – Accumulated losses – Deferred Expenditure – Mis. 
Expenditure not written off. 

A Copy of Audited* Balance 
Sheet should be submitted in 
support of your claim. 
 

 

* Where audited accounts are not 
mandatory as per law, bidder can 
submit financial standing duly 
certified by practicing Chartered 
Accountants (not being an 
employee or a director or not 
having any interest in the bidder’s 
company). 

5. Bidder should have minimum working capital of ₹5,40,515/- as per 
Audited Financial result of Financial Year 2023-24 
“Working capital should be current assets minus current liabilities. 

Copy of audited balance sheet for 
the Financial year 2023-24 ending 
31st March’2024 should be 
submitted.Or, 
 

Requisite document issued either 
from any Indian scheduled Bank 
(except co-operative bank and 
Gramin Bank) for availability of 
unutilized fund-based line of 
credit for at least of ₹5,40,515/- as 
on preceding month in which 
tender has been issued. 

6. I. Bidder must not be black listed by any government department/public 
sector undertaking/co-operative Unit. 
 

II. Bidder must not be delisted / on Negative List by any government 
department/public sector undertaking/co-operative Unit in the last two 
years, as on date of participating in the tender.  

 

III. Bidder must not be on the Holiday list of RFCL. 
 

Self-certification(s) for both 
should be submitted on Party’s 
letterhead for the same. 
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Annexure-III 
DECLARATION-FORM-I 

           Date: 

To, 

Assistant General Manager (C) 
Ramagundam Fertilizers& Chemical Ltd.  
Fertilizers City, Ramagundam (TS) 
District: Peddapalli (Telangana) 
Pin Code- 505210 

Dear Sir, 

I/We hereby submit tender for “ANNUAL RATE CONTRACT FOR GRASS CUTTING, JUNGLE CLEARANCE, 
REMOVAL OF WILD VEGETATION/WEEDS & AREA DRESSING INSIDE RFCL PLANT PREMISES, RFCL 
RAMAGUNDAM” work at Ramagundam fertilizers & Chemicals Limited, Fertilizer City, Ramagundam, 
Telangana, as per tender separately signed and accepted by me/us, and rates quoted by me/us in 
attached schedule of rates (Annexure-XIII) in accordance with Notice Inviting Tender, terms and 
conditions of Tender, other documents and papers as detailed in the tender document. 

I/We hereby agree to abide by and fulfill all terms and conditions referred to in the Tender 
Document/Work Order/LOA etc. and in default thereof, to forfeit and pay to the RFCL or its 
successors or its authorized nominees such sums of money as are stipulated in Terms and Conditions 
contained in the Tender Document. 

 
I/We confirm having deposited the Earnest Money of ₹1,00,000/- (Rs. One Lakh Only) vide Demand 
Draft No. _______dated___________ in favor of Ramagundam Fertilizers and Chemicals Limited 
payable at Ramagundam or through bank transfer to RFCL Account bearing UTR no____________. 
 
It is certified that Price Bid/Schedule of Rates is unconditional and quoted for all the items of 
‘Schedule of Rates/Price bid’ in Figures and Words both and no item is blank/unquoted. 
 
If, I/we fail to start execution of the said contract in the time, specified in the tender documents or 
fail to deposit the amount of security deposit specified in the Tender Document, I/We agree that 
Ramagundam fertilizers & Chemicals Limited shall forfeit the said Earnest Money. The said owner 
shall also be at liberty to cancel the notice of acceptance of tender if I/We fail to remit Security 
Deposit amount as aforesaid or to execute an agreement or to start work as stipulated in the tender 
document/perform the contract faithfully. 
Dated the ________day of______________2025 

 

Signature of Tenderer with Seal Name 

&Address:  
 E-Mail Address:  
 Mobile/Telephone No.  
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Annexure-IV 

DECLARATION FORM-II 
 

The following declaration to be signed by Contractor and to be submitted along with required 
documents which would be duly self-certified: 

Sr. Description  

1. Name of Applicant/Firm/Company  

2. Complete Address along with 
Contact Person name, mobile 
number and Email Id 

 

3. Company Profile  

i) Public Limited/Private Limited 
Company/ Undivided Hindu 
Family/Individual/ Partnership 
Firm/Co-operative 
Society/LLP/Others (Please mention) 

 

(Please attach duly attested partnership deed(latest) by Notary public/Self 
attested firm registration copy /Incorporation certificate, Articles of association 
and memorandum of association and power of attorney who is signing 
documents on behalf of applicant/firm/company). 

4. Year of Establishment & Registration 
No along with documentary proof if 
any. 

 

5. If a Bidder has relations whether by 
blood or otherwise with any of 
employees (including employees on 
deputation) of RFCL, the Bidder must 
disclose the relation at the time of 
submission of Tender, failing which, 
RFCL shall reserves the right to reject 
the Tender or rescind the Contract. 

YES / NO (If Yes, give the following details) 

Name & 
Designation 
of the 
Employee 

Place of 
Posting 

Relation with 
the Employee 

   

6. P.F. Registration No. of the Contractor to be intimated 
along with Documentary proof thereof. 

 

7. PAN No. of the Contractor to be intimated along with 
Documentary Proof thereof. 

 

8. Whether bidders are registered or unregistered as 
per GST Laws. If registered the following details shall 
be provided- 

 

9.  

GST Registration No. with Documentary Proof. 
 

10 Service Accounting Code No.  

11 Rate of GST applicable on the quoted rates IGST 

 % 

CGST 

__% 

SGST 

 % 
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12 We have assessed & ascertained the rate of GST 
applicable on quoted services. It is clearly understood 
that RFCL will not have any liability towards payment 
of GST over &above the GST rate quoted for any 
reason whatsoever except for statutory variation 
against documentary evidence. 

 
 
Agreed 

13 ESI Registration No. of the Contract or to be 
intimated along with Documentary proof thereof. 

 

14 If the bidder is registered as Micro/Small/Medium 
Enterprises as per MSMED Act,2006, the same may 
be confirmed by the bidder and submit a photocopy 
(Self certified) of the registration certificate in 
support thereof. Otherwise, it will be construed that 
the bidder is not registered as per MSMED Act, 2006. 
Registration month & Year should be prior to bid 
submission due date. 

As this is works contract provision of MSME for 
exemption of EMD will not be applicable. 

 

15 Labour License No. of the bidder to be intimated 
along with Documentary proof thereof. If the bidder 
does not have labour license, then the bidder shall 
submit undertaking on their letter head regarding 
Labour License, as per the following format. 

The bidder shall submit undertaking regarding 
Labour License, as per the following format 

“In    case     this     job     is     awarded     to     us     i.e. 
M/s , we shall obtain 
Labour License from the appropriate Licensing 
Authorities i.e Central / State Government, as 
applicable from time to time, under the Contract 
Labour (R &A) Act, 1970 &the rules enacted there 
under and submit a copy of the same to RFCL, 
Ramagundam before start of execution of contract 
work in RFCL, Ramagundam” 

If we fail to submit labour license before start of 
execution of work, we agree for forfeiture of EMD/SD 
and termination of Contract by RFCL” 

 

 

Dated the ________day of______________2025 

(Signature of Bidder with Seal) 

Name: ________________________________ 

Address: ________________________________ 

Place: ________________________________  
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Annexure-V 
E-Banking Mandate Form 

PRINT ON LETTER HEAD OF THE CUSTOMER/VENDOR. 

Ref No   Date: -------------------------------- 
     

E-BANKING MANDATE FORM 
     
SL NO PARTICULARS DETAILS TO BE FILLED HERE 
     

1 Vendor/Customer Name M/s ______________________________ 
2 Vendor/Customer Code Optional 
3 Vendor/Customer Address   
4 Vendor/Customer e-mail Id   
5 Particulars of Bank Account   

i) Name of the Bank   
ii) Name of the Branch   
iii) Branch Code   
iv) Address   
v) Telephone No.   
vi) Type of Account   

vii) Account No   
viii) RTGS/IFSC number of the Bank   

ix) 9 Digit MICR Code   
     

I/We hereby authorize Ramagundam Fertilizers and Chemicals Limited (RFCL) to release any 
amount due to me/us in the bank account as mentioned above. I/we hereby declare that the 
particulars given above are correct and complete. If the transactions are delayed or lost 
because of incomplete or incorrect information, we would not held RFCL responsible for that. 
     
     
     
   SEAL & SIGNATURE of the Vendor/Customer 
We certify that M/s________________________ has an account 
no.______________________ with us and we confirm that the details given above are correct 
as per our record. 
     
     
     
Bank Stamp:   
    
Date:    
   Signature of authorized officer of the Bank 
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Annexure-VI 
 

I. SCOPE OF WORK & ASSOCIATED TERMS AND CONDITIONS 

Scope of work includes but not limited to the following: 

1. The scope of work consists of clearance of wild growth, shrubs, weeds and its disposal after clearance 
using machinery including deployment like JCB, Dozer, tractor with trolley & manpower with hand 
operated tools and consumables, in Factory Area. Any emergent work shall have to be executed by 
doing the work round the clock and / or after normal general shift (8:30 AM to 5:30 PM) for which 
nothing extra shall be payable to the contractor for doing the work during such period. All types of 
works under this contract shall be executed in the following areas/structures: -  

FACTORY AREA: -  

 All Plant & Non-Plant building surrounding areas, Pipe-racks, Technological Structures, Tank 
Farms, Pump Houses, Equipment Sheds, Equipment Foundations, Under-ground Liquid 
Retaining Sumps, Water Storage Reservoirs, Urea Storage Silo, Urea Prilling Tower and other 
miscellaneous structures/open areas in Urea Plant, Ammonia Plant & Utilities-Offsite. 

 Railway Tracks, Platform & Shed 

 Plant Compound Wall & Security Watch Towers, Underground Sewerage System, Process & 
Storm Water Drain Network. 

 Under-ground Drinking Water & Fire Water Pipeline System. 

 Ash Pond Area & Green Belt Area inside the Plant. 

 In any other area inside the plant Compound Wall. 
2. The contractor shall deploy at least 1(one) Qualified (Graduate) Supervisor with 2-year post qualification 

experience for supervising/coordinating the work, taking instructions from Engineer-In-Charge, 
reporting work-progress & maintaining pertinent billing and work related records etc. The Supervisor so 
deployed may be empowered with proper power of attorney / Authority letter to act on behalf of the 
Contractor’s firm for all work and bill related matters. The Supervisor shall endeavor to be present on 
all working days and shall mark his presence in attendance register maintained by RFCL. In case of his 
absence from duties under normal circumstances for more than 5 continuous working days in a month, 
penalty shall be levied @ ₹500 per working day from due payments of the Contractor, till resumption 
of duties by the Supervisor. In case of absence due to medical reasons, Contractor shall inform the 
same to Engineer-In-Charge and shall endeavor to deploy replacement Supervisor temporarily, within 
10 days. Upon failure to deploy replacement within 10 days, penalty shall be levied @ ₹500 per working 
day from due payments of the Contractor, till re-deployment of Supervisor. The quoted rates shall be 
deemed to include the above provisions. The levy of any and all penalties shall be at sole discretion                  
of Engineer-In-charge of RFCL. 

3. The jungle clearance/removal of rank vegetation including uprooting shall be carried out as specified in 
Schedule of Rates. However, in case uprooting is not carried out in areas where it is feasible, penal 
deduction shall be made @ 30% of the SOR Item Rate (Part-A Sr. No. 1) for the area wherein 
the Contractor has failed to carry out uprooting. The decision of Engineer-In-Charge in this regard, shall 
be final & binding on the Contractor. 

4. For disposal of rubbish, in various items of scheduled of quantities (SOQ), wherever it has been 
mentioned “anywhere in / within RFCL complex / estate / area” it will mean that the disposal of rubbish 
is to be done to the pre-determined disposal yard located at different locations in factory or outside 
factory premises within the quoted / final agreed rates as per work order.   

5. The arrangements for all types of staging / scaffolding/approaches, to access the site for executing the 
work, shall have to be arranged by the contractor at his own cost within the quoted / finally agreed 
rates as per work order. 

6. RFCL Plant is categorized as a hazardous factory and issuance of Safety work permits is mandatory for 
doing any job inside the plant process area. The contractor shall ensure that, until safety work permit 
is issued by RFCL, work will not be carried out. 

7. The Contractor shall arrange necessary documents of their manpower and ensure compliance of 
formalities for making Gate passes to work in RFCL’s premises as per RFCL Plant Gate Security norms, 
which include mandatory ESI registration & Police Verification of workmen to be deployed.  
The workmen, supervisors, Engineers are allowed to come in the plant area only with proper gate 
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passes.  RFCL will issue necessary gate passes to such persons for whom the request will have to be 
made by the contractor.  RFCL will not be responsible for late entry of the persons through the gate 
due to the absence of gate passes. The quoted rates shall be deemed to be inclusive of all these 
considerations. 

8. All consumable, non-consumable materials to be brought inside plant areas shall be entered with proper 
gate passes. The same shall also be entered in the register being maintained by security personnel at 
the factory’s Main Gate. 

9. Ensuring availability of calibrated measuring instruments/tools as and when required for measurement 
& inspection purpose like measuring tapes etc. shall be in the scope of Contractor. 

10. The contractor shall provide pertinent PPEs (Personal Protective Equipment) like Safety Helmets, Safety 
Shoes, Safety Goggles, Face Shields, Dust Masks, Safety Belts, Hand Gloves, Gum boots, Earmuffs etc. 
based on nature/location of works being carried out by workmen deployed by him. The contractor shall 
ensure strict compliance of Safety norms laid down by RFCL or as intimated from time to time, during 
the currency of the Contract. However, all workmen shall be mandatorily provided with minimum 1 
No. Safety Helmet (Yellow Colour),1 Pair of Safety Shoes & 1 Pair of Industrial Safety Hand 
Gloves, which they shall wear invariably while working inside the Plant. The helmet shall bear the 
initials/logo of the Contractor’s firm and Blood Group of the person wearing the same. The quoted rates 
shall be deemed to be inclusive of these provisions. In case, Contractor fails to comply with above 
Safety norms, flat penalty @₹ 500 per incident of violation shall be levied from due payments of 
the Contractor. 

11. The Contractor’s Supervisor shall maintain a close liaison with RFCL’s Engineer In-Charge for reporting 
Daily Progress. The daily progress/works/activities shall be recorded in digital/electronic mode with 
pictures, to be maintained by the Contractor, during the entire contract period. The quoted rates shall 
be deemed to include this provision. 

12. The watch and ward of Contractor’s as well as Free Issue Material, if any shall be in the scope of the 
Contractor, at no extra cost to RFCL. 

13. To & fro Local Travelling as may be required, Lodging and Boarding of their staff and workers from 
work site to their place of stay, shall be in the scope of the Contractor. 

14. Suitable Medical facilities/Insurance for their staff &worker as per applicable statutory provisions, shall 
be in the scope of the Contractor. 

15. Contractor shall endeavor to obtain necessary work permit in 1 day in advance in standard format of 
RFCL which includes Electrical/ Instrumentation / process clearance before taking up the 
Excavation/Dismantling work. 

16. The Contractor shall submit the Computerized Running Account Bills as per the RFCL approved format. 

17. Contractor to maintain following records for certification of measurements and billing: -  
 

 Log book for deploying manpower / machinery on call basis on approved format duly signed by 
RFCL engineer shall be maintained by the contractor.  
 
 

 Trip register with details of vehicle and disposal location. 

 Joint records before and after the clearing the grass / bushes etc. and before & after photos 
with date & time stamp, shall be maintained by the contractor. 

            The quoted rates shall be deemed to include the above provisions. 

18. Social distancing to be maintained as per central/state government time to time guidelines regarding 
COVID’19. The cost for maintaining the COVID-19 norms like providing face masks, sanitizers etc shall 
be borne by the Contractor. 

19. Timing of work will be general shift (08:30 AM to 05:30 PM including 01 Hour Lunch of 01:00 PM to 
02:00 PM) unless otherwise instructed by Engineer-in-charge.  

 
20. The contractor shall make suitable arrangement and quote their rate accordingly so that the labour will 

be given weekly off, holiday and other statutory benefits like annual leave & retrenchment benefits. 
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21. The contractor shall maintain records and comply to all applicable statutory provisions with respect to 

wage payment, PF, ESI labour license etc. (if required) and any other documents as may be required 
as per relevant statues. 
 

22. No minor, sick, old or medically unfit labour will be deployed for the work. 
 

23. The contractor shall abide by all statutory rules and regulations of local authority, State and Central 
Govt. as the case may be with regard to statutory benefits and non-statutory benefits prevailing at 
RFCL-Ramagundam as applicable, at his own cost. 

 
24. The contractor shall have to comply with the provision of payment of wages Act, 1936 minimum wages 

Act, 1948, contract labour (regulation and abolition) Act,1970 with latest modification thereof or any 
other related law and rules made time to time. No extra claim shall be entertained by RFCL on this 
account. 

 
25. RFCL has right to terminate the contract at any time during the contract period in case performance is 

not found satisfactory and work not carried as per instruction of Engineer-In-Charge.  
 

26. The price shall be firm and no variation in price shall be allowed on any account till execution of the 
complete work. 

 
27. The Quoted rates/prices shall include all the cost of materials, labours, taxes duties/levies except GST 

and other incidental expenses to complete the work as per the SOR Item. 
 
28. Contractor shall have to ensure continuous operational availability of certain tools and consumables as 

tabulated below for swift completion of jungle clearance activities & associated complaint handling.  
 

Indicative Inventory of Tools to be maintained: - 
 

Sl. No Name of Tools  Suggestive Inventory of Tools 
2. Axe 10 Nos.  
3. Pick Axe 03 Nos.  
4. Diesel/Petrol operated Chain Saw 02 Nos.  
5. Sickles                         10 Nos  
6. Crow Bar 05 Nos.  

NOTE: - 
 
a) The above inventory whenever deployed/utilized at site shall be kept at contractors store under his 

watch and ward. 
b) The quantities mentioned above are suggestive and shall not be treated as a reason for not 

procuring/maintaining extra/other tools/consumables that may be required in the opinion of Engineer-
In-Charge, based on works entrusted to the Contractor. 

c) The Contractor’s failure to maintain availability of the right type and number of tools befitting to the job 
quantum, if reported/observed on more than 1 occasion in a month shall lead to levying of penalty 
@ Rs. 1000 per occasion, from payable dues of the Contractor. The decision of Engineer-In-Charge 
in this regard, shall be final & binding on the Contractor. The levy of any and all penalties shall be at 
sole discretion of Engineer-In-charge of RFCL. 

d) Nothing extra shall be payable for ensuring availability of inventory of tools and 
consumables whenever required and their utilization in works executed under various SOR 
Items, quoted rates shall be deemed inclusive of above provisions. 
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29. The delivery/deployment of following machinery shall have to be ensured by the Contractor as & when 
required as per the prescribed timeline indicated below, to attend pertinent emergent/routine nature 
jobs timely, inside plant: - 
 
Sl. No Name of machinery Mode of Supply/Deployment Notice Period for 

Deployment 
1. Hydraulic Excavator 

[As per SOR Item-4(a) 
of Part - A] 

On call Basis-As & when required, 
including diesel/fuel & all consumables 
with operating staff for a shift of 8 hours 
in a day excluding lunch period of 1 hour. 

2 Working Days 

2. Tractor Trolley         [As 
per SOR Item-5 of Part 
- A] 

On call Basis-As & when required, 
including diesel/fuel & all consumables 
with operating staff for a shift of 8 hours 
in a day excluding lunch period of 1 hour. 

2 Working Days 

  
NOTE: - 
 

a) The payment against the above item shall be processed in line with applicable SOR Items                    
(Part-A, Sr. No.4 (a) & Sr. No. 5) at the discretion of Engineer-In-Charge, based on the work 
executed. However, there shall not be any additional payment/claim towards deployment of any 
machinery/equipment for execution of jobs under other SOR Items i.e. (Part-A, Sr. No. 1,2,3) 

b) RFCL shall give written notice/verbal instruction for details of requirement pertaining to 
material/machinery. 

c) The timelines are indicative and Contractor shall endeavour to deliver or deploy 
machinery/equipment even earlier than the prescribed time frames. 

d) A flat penalty @ ₹1000 per equipment per day of delay shall be levied towards delay in delivery 
of item/deployment of machinery/equipment, beyond the prescribed timeline. In case there is delay 
beyond 10 working days, same shall be treated as non-performance on the part of the Contractor. 
The levy of any and all penalties shall be at sole discretion of Engineer-In-charge of RFCL. 

e) The details working hours of equipment/machinery deployed on call basis shall be maintained in 
“LOG BOOK”, for certification of concerned RFCL officials. 
  

30. The matrix appended below pertains to on call basis manpower deployment for routine/emergent 
jungle-clearance in Plant, same shall be ensured by the Contractor: - 

 
Sl. No Trade of Manpower Mode of Deployment Notice Period for 

Deployment 
1. Unskilled labour 

[As per SOR Item 1.0(a) –
Part(B)] 

On Call Basis-As & when required 
(General Shift) 

2 Working Days 

2. Semi-skilled labour 
[As per SOR Item 1.0(b) –
Part(B)] 

On Call Basis-As & when required 
(General Shift) 

2 Working Days 

     
  NOTE: - 

a) As mentioned above, the above deployment on Call Basis is for emergent jungle clearance works in 
RFCL Plant or any other work as required by RFCL. The payment for deployment of above manpower 
shall be processed as per pertinent SOR Items for Manpower Supply.  

b) In addition to on call basis manpower, Contractor shall endeavor to maintain adequate manpower as 
per quantum of works being executed under various composite SOR Items so as to achieve completion 
for each work entrusted to him in time-bound manner. Nothing extra shall be payable for manpower 
that may have to be deployed based on quantum of work. 

c) While quoting their rates for manpower supply (Part-B of SOR), bidder to consider provisions of 
holiday payments (RFCL declared closed holidays approximately 12/13 Holidays per 
calendar year) and other statutory benefits like annual leave & retrenchment benefits. The Contractor 
shall maintain records of attendance/wage payments and other pertinent records of perennial/on call 
basis manpower being deployed. NOTHING EXTRA SHALL BE PAID BY RFCL TO THE 
CONTRACTOR ON ACCOUNT OF HOLIDAY PAYMENTS (RFCL DECLARED CLOSED HOLIDAYS) 
AND OTHER STATUTORY BENEFITS LIKE ANNUAL LEAVE & RETRENCHMENT BENEFITS. 
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d) The manpower being deployed under the above matrix & others, shall record their attendance in a 

register to be maintained by the Contractor. The on call basis workmen shall report to Engineer-In-
Charge or his authorized representative on all working days for taking work related instructions and 
mandatorily record the activities performed/work executed by them along with details of 
consumables/materials consumed, if any in the “LOG BOOK”.  

 
31. RFCL shall give written notice/instruction for deployment of On-Call basis manpower along-with desired 

quantum. In case of delay in deployment of “On Call basis” Manpower beyond the notice period for 
deployment as indicated in the above matrix, flat penalty @ ₹500 per person per day of delay 
shall be levied from payable dues of the Contractor, till deployment of desired level of manpower. In 
case there is delay beyond 7 Working days, same shall be treated as non-performance on part of the 
Contractor. The levy of any and all penalties shall be at sole discretion of Engineer-In-charge of RFCL. 
 

e) The timelines are indicative and Contractor shall endeavour to deploy On-Call basis manpower even 
earlier than the prescribed time frames.  

f) As per work exigency the Contractor shall have to deploy any number of unskilled Manpower on call 
basis inside factory, as per the instruction of Engineer-in-charge. Payment shall be made under pertinent 
SOR Item of Supply of Manpower. 

 

II. RFCL’S SCOPE: 

1) Old unused building in plant shall be allotted free of cost subject to availability, which can be used as office-
cum-store by the Contractor after refurbishing the same as per his requirement, at his own cost. 

2) Temporary LT power supply 3 phase, 50 Hz, 415 Volt with TPN free of cost subject to availability. 

3) To provide necessary work permits and isolations as and where required. 

4) RFCL shall provide Water Supply at Single point near working areas subject to availability. However, Flexible 
Pipe Hose of required length & Connectors, Clamps etc. shall have to be arranged by the Contractor at his 
own cost.  

III. TIME SCHEDULE: 

1. Mobilization with Men and Equipment shall be done within 10 (Ten) days of start date of work mentioned in 
LOA.  

For jobs of critical nature, separate time bound sub-work order will be issued by Engineer In-charge. The 
Contractor must adhere to such time schedule. 

2. Extension of time to the extent the work has been held up will be granted by the Engineer In-charge on a 
request to be made by the Contractor before the expiry of the initial mutually agreed time schedule. The 
extension of time allowed by the Engineer In-charge will be final and binding. No extension of time shall be 
given for delay, if the cause of delay is attributable to the Contractor. 
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Annexure – VII 
 

SPECIAL TERMS & CONDITIONS OF CONTRACT 
 

1. Apart from the SOR Items covered in this Contract, RFCL reserves the right to get any other items of 
CPWD Schedule of Rates Civil 2023 & CPWD Schedule of Rates Horticulture & Landscaping 2020 
executed by the Contractor depending on the requirement. The payment for all such items shall be 
made as per rates of CPWD Schedule of Rates Civil 2023 & CPWD Schedule of Rates Horticulture & 
Landscaping 2020, without considering any premium/discount quoted by the bidder. The contractor to 
note that, any item of CPWD Schedule of Rates 2023 & CPWD Schedule of Rates Horticulture & 
Landscaping 2020, may be got executed under this Contract. 
 

2. RFCL also reserves the right to get any Extra Items executed which are not covered in SOR or CPWD 
Schedule of Rates Horticulture & Landscaping 2020 & CPWD Schedule of Rates 2023. The rates for such 
Extra Items shall be derived based on market rates and analysis procedure laid down in CPWD Schedule 
of Rates Horticulture & Landscaping. 
 

3. RFCL may at its discretion award any other / additional work of any magnitude on the final agreed 
rates, terms, and conditions, as per the work order, for execution of the same and the contractor shall 
have to execute the same work as a separate work.  

 
4.  RFCL does not guarantee any quantum of work to be executed. 

 
5. The work is to be executed at various heights, depths and levels as defined in SOR Items and nothing 

extra will be paid on this account beyond the quoted/agreed rates, except wherever mentioned/ 
applicable.  
 

6. Nothing extra for adverse sub soil condition.  
 

There may be variation in nature of sub soil both horizontally and vertically. The contractor shall have 
to take necessary precaution during work against any happening like collapsing of earth etc. or any slip 
/ settlement will have to be made good by the contractor at his own cost. 

 
7. Contractor shall maintain a small Office-cum-Store in plant where his responsible representative(s) will 

be available for receiving instructions, job orders etc. throughout the contract period. RFCL will give 
space for store/site office and the contractor has to construct necessary temporary structures of his 
own, if required, but contractor will have to vacate the land at the expiry of contract period failing which 
dues shall not be released. 
 

8. Bidders have to quote their rate above or below in percentage on estimated cost of RFCL on Part-A of 
SOR. Bidders have to quote their rate in percentage in positive profit margin more than or equal to 
3.85% on estimated cost of RFCL on manpower supply part (Part-B) of SOR. Bids containing percentage 
rate of less than 3.85% on manpower supply part (Part-B) on estimated value of RFCL will be out rightly 
rejected. Evaluation of price bids shall be on overall total basis (Part-A + Part-B) and work shall be 
awarded to Overall Lowest L-1 bid. 

 
9. The agency will work in such a manner, which will not disturb the office environment. Certain jobs shall 

be carried out at the convenience of RFCL, which can only be executed after office hours and/or on 
holidays. To carry out these works, agency shall deploy workers at such convenient timings only. 
Nothing extra shall be payable on account of odd hours of working and/or waiting time for availability 
of site for work. 

 
10. Contractor shall not employ in connection with the work, any person who has not completed Eighteen 

(18) years of age and not more than 60 years of age. 
 

11. The contractor should note that nature of work involved is of maintenance nature and pertains to 
occupied buildings/ operational structures. He shall have to bear the delay on account of various 
activities and unavoidable delays for which no claim whatsoever in respect of idle labour and loss will 
be entertained and nothing extra shall be paid for the same. 
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12. If there are varying or conflicting provisions made in any one document forming part of the contract, 
the decision of Engineer in charge shall be final and binding on the contractor. 

 
13. The nature of the job is such that contractor will be required to work even on Sundays and paid holidays, 

therefore, he will have to ensure the deployment of the requisite manpower on these days by staggering 
their weekly off day. Nothing extra shall be paid on this account.  

 
14. SPECIFICATIONS OF WORK: -  

 
The specification for workmanship and various Schedule Items shall be executed as described in the 
latest published Central Public Works Department Schedule of Rates & Specifications for Horticulture & 
Landscaping) including amendments, unless otherwise specified. These CPWD specifications shall be 
deemed to form part of this contract. 

 
The CPWD specifications shall take precedence over the provisions in the Bureau of Indian Standards 
(BIS) specifications/Indian Road Congress (IRC). Wherever CPWD specifications are silent, the relevant 
BIS / IRC specifications shall be referred.  
 
In case of any class of work for which there is no such specification as laid down in the contract, such 
work shall be carried out in accordance with the instructions and requirement of the Engineer-in-charge. 
 

15. In Clause no. 1.2.0 of GTCC service air shall not be provided by RFCL. 
 

16. GTCC Clause no. 1.34.0 stands deleted. 
 

17. GTCC clause no. 1.22.0 (a) is deleted and replaced with following: 
 
 

The contract shall be valid from the date of its award. Further, the work completion period is 12 months 
from the start date mentioned in Letter of Award to the contractor. The Contractor shall Mobilize at site 
within 10 (Ten) days of notification for actual date of start of contract. However, if the necessity arises 
Contractor may have to mobilize at site within 3 days of instruction given by RFCL in writing. 
 

 
 

18. RFCL may ask any documents if seems necessary like income tax returns, Form 26AS etc. while 
evaluating tender. 
 

19. GTCC clause no. 1.39.0 is deleted and replaced with following: 

Except where otherwise provided in the contract all matters, questions, disputes or   differences (Dispute's) 
whatsoever, which   shall   at   any   time   arise between/among the parties hereto, touching the 
construction, meaning, operation or effect of the contract, or out of the matters relating to the contract or 
breach thereof, or the respective rights or. liabilities of the parties, whether during or after completion of 
works or whether before or after termination shall after written notice by either party to the contract shall 
be resolved / settled amicably through negotiation by the parties. For the same, one party shall issue 
dispute notice in this regard, to the other party. If the said dispute/s could not be settled amicably within 
45 days from the date of receipt of dispute notice by other party, then, party/ies may refer the said 
dispute/s for adjudication through Arbitration, as prescribed hereinafter. 

On failure of amicable resolution/settlement as above. The dispute/s shall be referred / adjudicated through 
Arbitration under / in accordance with "Arbitration Centre (Domestic and International), High Court of 
Judicature at Hyderabad for the state of Telangana and the State of Andhra Pradesh Rules,2015" as 
amended or modified or re-enacted from time to time. Where the said rules are silent or in conflicts with 
Indian Laws, same shall be governed by Arbitration & Conciliation Act 1996; as amended or modified or 
re-enacted, from time to time. 

The number of Arbitrator shall be three (3) in case of matter involving total amount of claims (without 
considering claim of interest) more than Rs. 3 Crore, otherwise number or Arbitrator shall be one (1) i.e. 
(Sole) Arbitrator. 

The language of Arbitration shall be English. 

The Governing Law Shall be Laws of India and dispute/s shall be adjudicated as per Indian Laws. 

For the convenience of parties, the venue of Arbitration shall be as per above rules i.e., Arbitration Centre, 
Hyderabad, However, the Seat of the Arbitration Shall be, Ramagundam, Peddapalli District, State of 
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Telangana. The courts at Ramagundam Peddapalli District, State of Telangana shall, have exclusive 
Jurisdiction. 

It is also agreed by and between the parties that in case a reference is made to the Sole Arbitrator / Arbitral 
Tribunal for the purpose of resolving the dispute/s arising out of the contract by and between the parties 
hereto, the Arbitrator or the Arbitral Tribunal shall not award interest on the awarded amount more than 
the SBI MCLR Rate applicable to RFCL on the date of award of contract. 

20. GTCC clause no. 1.30.0 ( c ) (ii) is deleted and replaced with “Escalation/de-escalation is applicable only 
for Part-B (supply of Manpower) of SOR. For Part-A of SOR, prices/rates quoted shall remain firm and fixed 
till the completion of work/Final certificate as per tender and shall not be subject to escalation. 
 

21. GTCC Clause no. 1.8.0 (a) &1.8.0(b) is deleted and replaced with following: 
  

Tenderers must submit Earnest Money Deposit of ₹1,00,000 (Rupees One Lakh Only). The 
tenderers will have the option to submit the EMD either in the form of a Crossed Demand Draft favouring 
Ramagundam Fertilizers and Chemicals Ltd. and issued by any scheduled/nationalized bank payable at 
Ramagundam or through online payment modes like RTGS/NEFT etc or can submit the EMD in the form 
of Bank Guarantee Format of EMD-BG as per Annexure-XVII. The charges, if any, for online payment or 
for DD or for BG submission of EMD will be borne by bidder.  
 

The details of the transaction with UTR No to be submitted along with technical bid for verification. 
RFCL’s Bank details for RTGS/NEFT are as follows: 
Beneficiary Name  : Ramagundam Fertilizers and Chemicals Limited  
Bank name             :   State Bank of India 
Branch Name         :   RFCL BRANCH (61777) 
Bank A/c no.          :  36727029257  
IFSC Code              :   SBIN0061777 
 

Earnest Money Deposit will not bear any interest. 
 

22. The instant Contract being a works contract benefits to MSME towards, waiver of EMD and other Provision 
of MSME shall not be applicable.  
 

23. GTCC Clause 1.36.0 is deleted and replaced with following: -  
 

 

It shall be an obligation on the Contractor to adhere strictly to the time schedule as stipulated in Letter of 
Acceptance/Work order. In the event of work is not completed according to the time schedule, then, unless 
such failure is due to Force Majeure as defined in Clause 1.23.0 of GTCC or due to RFCL's defaults, then the 
total contract price shall be reduced by 1 % (One Percent) of the total value of work for every week of delay 
or part thereof, subject to a ceiling of 10 % of the total value of work, by way of reduction in price for delay 
and not as penalty. The invoice raised shall take into account the above price reduction, if applicable and 
payment shall be released for reduced value only. If the Contractor does not raise invoice for reduced value, 
then the Contractor shall issue a credit note equivalent to the price reduction amount." The decision of 
Engineer-in-Charge with regard to applicability of Price Reduction Schedule shall be final and binding on the 
Contractor. 
 

24. GTCC Clause 1.9.0(vi) is deleted and replaced with following: - 
 
Bidder’s bid should be workable and price bids quoting contractor’s service charge/ profit margin less than 
3.85% for supply of Manpower (Part B of SOR) on prefilled value of RFCL will be out rightly rejected. (As 
per Dept. of Expenditure, Ministry of Finance, Govt. of India OM No. F.6/1/2023-PPD dated 
06.01.2023). In case, after Price Bid evaluation (PART-A+PART B)  & analysis it is found that, bids have 
been submitted with non-workable rates, such offers may be rejected. 
 

25. GTCC Clause 1.8.0 (c) stands deleted. 
26. Tender Fee is not applicable for this contract. The term “Tender Fee” or “Tender Fees” wherever mentioned   

in the GTCC stands deleted. 
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Annexure-VIII 
General Terms and Conditions of Contract 

1.1.0 The execution of the work may entail working in all the site and weather condition and no 
extra rate will be considered on this account.  The Contractor may have to carry out the jobs 
to work round the clock as per our requirement to be decided by Engineer in-charge and the 
Contractor should take this aspect into consideration for formulating his rates and quotation. 
No extra claim/overtime will be paid on this account.   

1.2.0 Electricity, Water and Service Air will be provided free of cost at one point as per requirement 
of the job subject to availability. 

All lifting tools & tackles are to be got tested, wherever applicable, under the Competent 
Person engaged by State Government from time to time and the certificates duly verified by 
Competent Authority are to be submitted to the Department before taking up the job. 

1.3.0 Accommodation and Land for Contractor’s Godown/Workshop: 

1.3.1 Suitable accommodation will be provided for the Contractor or his authorized representative 
on chargeable basis, if available.  

1.3.2 RFCL may allocate land for putting temporary Godown/ workshop for making storage, work 
site by the Contractor, free of cost. 

1.3.2.1 The CONTRACTOR shall at his own cost construct temporary structures as required by them 
for their office, fabrication shop and construction stores only in the area allocated to them 
on the project site by the RFCL or his authorised representative and provide suitable water 
supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE. 
No unauthorised buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site  

1.3.2.2 On completion of the works undertaken by the CONTRACTOR, he shall remove all 
temporary works erected by him and have the SITE cleaned as directed by ENGINEER-IN-
CHARGE. 

1.3.2.3 If the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-
CHARGE may at the expenses of the CONTRACTOR remove such surplus, and rubbish 
materials and dispose of the same as he deems fit and get the site cleared as aforesaid; and 
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no 
claim in respect of any such surplus materials disposed of as aforesaid.  

1.3.2.4 RFCL reserves the right to ask the CONTRACTOR any time during the pendency of the 
CONTRACT to vacate the land by giving 7 days’ notice on security reasons or on national 
interest or otherwise.  

1.3.2.5 No person except for authorised watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE. 

1.3.2.6 Land for Residential Accommodation: No Land shall be made available for residential 
accommodation for staff and labour of CONTRACTOR 
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1.4.0 The Contractor shall have to make his own arrangements for all Tools & Tackles, Skilled and 
Unskilled labours etc. required for the job. The work is subject to inspection at all time by the 
Engineers-in-charge and the Contractor shall have to carry out the work to the entire 
satisfaction of the Engineer-in-charge.   

1.5.0 Sub-Contracting: Sub-Contracting of the job will not be allowed without prior written 
permission of the owner (RFCL). 

1.6.0 Statutory deduction on account of Income Tax and GST TDS on works contract shall be made 
at the rates applicable at the time of release of payment to the bidder. 

1.7.0 The rates quoted will be firm for the currency of the contract period and will not be subjected 
to escalation irrespective of any increase what so ever. The rates quoted for materials, if any, 
are F.O.R. RFCL Site, Ramagundam and are inclusive of all taxes. No taxes will be paid 
extra(excluding GST). However, the escalation pertaining to labour deployment component 
will be allowed as per clause 1.30.0 

1.8.0 Earnest Money Deposit:  

a) The Tenderer should make a deposit of Earnest Money and Tender Fees as prescribed in 
NIT/Tender by an A/C Payees Demand Draft (Separate for both) drawn on any Scheduled 
Bank except Rural or Co-Operative Bank in favour of “Ramagundam Fertilizers and 
Chemicals Limited,” payable at Ramagundam. The Earnest Money and Tender Fees shall 
not be accepted in any other form except specified.  

b) The Earnest Money and Tender Fees should accompany the Tender in separate Envelope 
without which tender may not be opened and it may be considered as rejected at the sole 
discretion of RFCL. However, Bidders firm registered, Prior to bid submission due date, 
with NSIC/MSE (Micro & small) vendors are exempted from submission of Tender fee and 
EMD subject to submission of documentary evidence that the bidder is a Micro or Small 
Enterprises registered with District Industries Centers or Khadi and Village Industries or 
National Small Industries Corporation or Directorate of Handicrafts and Handloom or any 
other body specified by Ministry of Micro, Small and Medium Enterprises or Udyog 
Aadhaar Memorandum. 

c) In case tenderers are required to collect tenders from RFCL Office, the tender sets may be 
given upon the submission of the tender fee in prescribed mode/form as above. In case 
parties download the tenders from the website, tendered are required to submit the 
respective tender fee along with EMD. 

d) Earnest Money Deposit will be refunded to all unsuccessful bidders after award of 
Contract/Placement of Order against the tender to Successful bidder. Earnest Money 
Deposit will be refunded to all Technically unsuitable bidders within 30 days after expiry 
of tender validity period or placement of order against tender whichever is earlier. No 
Interest shall be payable by RFCL for amount deposited as Earnest Money. 

e) Earnest Money is liable to be forfeited if tenderer: 

i. Withdraws or modifies offer in full or part during the validity period 
ii. Failure of the bidder to honor their offer. 

iii. Does not accept Purchase / Work Order if placed by RFCL 
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iv. Does not Confirm of acceptance of order within the stipulated time after 
placement of order. 

v. Inability to perform satisfactorily after receipt of order in case of successful 
bidder. 

vi.  If documents submitted along with the bid are found false, fabricated etc. 

1.9.0 The following tenders will be liable to summary rejection:  

i. Tenders submitted by Tenderer who resort to canvassing. 
ii. Tenders, which do not fulfill any of the conditions, laid down in the Tender Documents or 

are   incomplete, in any respect. 
iii. Tenders, which contain uncalled for remarks or any alternative additional conditions. 
iv. The company reserve the right to accept the lowest or any other Tender in part or in full 

or award parallel contracts or reject all OR any of the Tender without assigning any 
reasons thereof. 

v. Tenders received late / delayed. 
vi. Bidder’s bid should be workable and price bids quoting “Nil” consideration or “Negative” 

or “Zero or its derivatives as contractor’s service charge/ profit margin will be rejected 
summarily.  

vii. Bids having less than current minimum wages as specified by Govt of India/Telangana 
State Govt. whichever is higher and not fulfilling the related statutory requirements as 
per applicable labour laws/other laws from time to time. 

viii. Tenders not accompanying the Earnest Money and Tender fee of prescribed value and 
prescribed mode/form. 

ix. Ring tendering/Cartel formation 

1.10.0  If the Tenderer has relations whether by blood or otherwise with any of the employees 
(including employees on deputation) of the RFCL, the tenderer must disclose the relation in 
the Form of Declaration attached, at the time of submission of tender failing which RFCL shall 
reserve the right to reject the tender or rescind the Contract. 

1.11.0  The Contractor shall at all times indemnify RFCL against any claim which may be made under 
the ESI Act 1948, regulation/ scheme or any statutory modifications thereof or otherwise for 
or in respect of any damage or compensation payable in consequence of any accident or injury 
sustained by any workman or other person whether in the employment of the Contractor or 
not. 

1.12.0  In every case in which by virtue of provision of ESI Act 1948 or any other Law for the time 
being in force, RFCL is obliged to pay compensation to a Workmen employed by the Contractor 
for the execution of the work, RFCLwill recover the amount of the   compensation so paid from 
the Contractor's bill, Security Deposit, Bank Guarantees.                                          

a) The Contractor will be solely responsible for any liability for his workers in respect of any 
accident, injury etc. arising out of and in the course of Contractor’s employment. For this 
purpose, he shall obtain ESI Registration Number from Appropriate Authorities and 
deposit both Employer's as well as employees share of ESI contribution each month with 
ESI Authorities and also make necessary compliance of the provisions of the ESI Act, its 
regulations and scheme. The Contractor shall be responsible for recovery of employees 
share of ESI contribution from the concerned Contract Labour and RFCL will not bear any 
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liability whatsoever on this account. Further, the Contractor also indemnifiesRFCL 
against any damages/interest that may be imposed by ESI Authorities on account of non-
payment/delayed payments towards ESI.  

b) The Contractor shall ensure that contribution on account of ESI is deposited by due date 
of month and he will be required to furnish photocopy of ESI challan every month by 
21st of the month following the month to which it relates. For this purpose, every month 
the Contractor shall submit to RFCL a copy of wages sheet as a proof of wages paid to 
the staff, treasury challan regarding depositing of ESI amount etc. for perusal of officer 
in charge and will also submit quarterly/periodically statements of ESI etc. as required 
under various labour laws in respect of staff engaged in execution of jobs. He will also 
submit half yearly return of ESI. 

c) Insurance Cover for Workmen:  

All workers whose salary is more than Rs 21,000/- per month need not to be covered by 
ESI. However, contractor to take insurance policy to cover the risk towards temporary 
disablement and permanent disablement for the workmen. 

The contractor shall obtain adequate Insurance Policy in respect of his workmen to be 
engaged for the work compulsorily towards compensations as admissible under the 
Workmen’s Compensation Act 1923, and Rules framed there under upon 
death/disablement of a worker. Photocopy of this Insurance policy is required to be 
submitted by the Contractor to RFCL    immediately after the issue of LOA but before the 
start of the work.  Payment against the work done will not be released to the Contractor 
until and unless photocopy of the Insurance policy is submitted to the RFCL. 

CONTRACTOR shall at his cost and expense take out insurance policy from a suitable 
insurance company acceptable to owner and maintain for the entire period until 
ACCEPTANCE OF WORKS or until such time thereafter as the CONTRACTOR may consider 
appropriate the following insurances. 

i. Workmen's Compensation Insurance (WCI): This insurance shall confirm to and 
satisfy all the requirements of the applicable laws and regulations of the country, 
state territory or province having jurisdiction over the CONTRACTOR 's employees 
engaged in the WORKS. 

ii. Employer's Liability Insurance (ELI): The insurance shall cover the liability of the 
CONTRACTOR as employer, for compensation beyond the coverage of the 
Workmen's Compensation Insurance for bodily injury to or loss of life the 
CONTRACTOR's employees while engaged in the WORKS. 

iii. Third Party Liability Insurance (TPL):This insurance shall cover legal liability for 
bodily injury to loss of life of and/or damage to and loss of properties of the third 
person party arising out of the performance by the CONTRACTOR of the works. 

iv. Automobile Liability Insurance (ALI): This insurance shall cover all the 
CONTRACTOR's liabilities in connection with use by the CONTRACTOR for the 
WORKS of any mobile equipment and automobile and when used which are owned, 
non-owned hired and otherwise placed under the CONTRACTOR's administration 
and control, or bodily injury to loss of life of and/or property damage of any person 
or party. 

v. Other Insurance: Other insurance which shall be necessary or which the 
CONTRACTOR deems necessary for proper performance of the WORKS 
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Inclusion of such insurance requirements in such contracts as aforementioned however, 
shall not release the CONTRACTOR from any of his responsibilities and liabilities under the 
CONTRACT. 

1.13.0 Wages shall be paid by the Contractor to the workman directly into their bank accounts 
through Electronic Fund Transfer without the intervention of any Jamadars or The kedars and 
contractor shall ensure that no amount by way of commission or otherwise is deducted or 
recovered by Jamadars from the wages of workman. 

1.14.0 The Contractor may employ such employees/ labours as he may think fit and the employees 
so employed shall be employees of Contractor for all purposes whatsoever and shall not be 
deemed to be in the employment of RFCL for any purpose whatsoever. The Contractor shall 
abide by all rules, laws and regulations that may be in force from time to time regarding the 
employment or conditions of service of the employees. If under any circumstances 
whatsoever, RFCL is held responsible in any manner whatsoever for the default or omission 
on the part of the Contractor in abiding by the aforesaid rules, regulations and laws or held 
liable or responsible to the employees of the Contractor in respect of any matter whatsoever 
and called upon to make payments on that account, RFCL  shall be reimbursed by the 
Contractor for the same as also any other expenses costs and charges incurred by RFCL in any 
proceeding or litigation arising out of  any claim,  demand  or  act on the part of the employees 
of the  Contractor,RFCL shall  be  entitled  to  claim, demand or compensation from the 
Contractor in that event. RFCL shall also be entitled to recover the aforesaid amount from the 
Contractor from any amounts that may become due and payable to Contractor. 

1.15.0  In case of any difference of any of the terms and conditions either in the meaning or 
understanding or contradictory terms or conditions at different places/portions in this 
document, the stricter terms favoring RFCL will apply. Interested tenderer after studying the 
tender documents carefully, may obtain necessary clarifications, if any in writing before 
tendering, submitting of tender implies that the Tenderer has obtained all the clarifications 
required. No claim on ground for want of knowledge in any respect will be entertained. No 
claim for extra charge consequent upon any misunderstanding or otherwise will be allowed. 

1.16.0  The Contractor shall be liable to RFCL for any omission or commission on his part or on the 
part of his employees thereby causing any loss, damage or inconvenience to RFCL.  

1.17.0  The Contractor shall make his own arrangement for removal of old as well as unused material, 
including packing materials and empty cases free of cost from work site to the place indicated 
by the Engineer-in-charge after completion of work and nothing extra will be paid. 

1.18.0  The decision of Engineer-in-charge in regard to all matters relating to the Tender and for 
determine the category of work with reference to material of an item not mentioned in scope 
of work shall be final. 

1.19.0  If the Contractor gives an undertaking (along with Technical bid) citing that the PF Code will 
be obtained before start of work and failure to do so, then RFCL shall have the right to 
terminate the Contract without any compensation or payment. 
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1.20.0  Quantum of Job:  

The estimated quantity and value of work has been given on the basis of technical 
assessment and indicates the approximate quantities. The Contractor shall have to execute 
any or all the jobs depending upon the requirement of the RFCL. However, RFCL will not give 
any guarantee for minimum billing or minimum quantum of work to be executed against 
the contract. The rates shall remain firm for the increased or decreased quantities. Payment 
shall be made on the basis of actual quantities executed. 

1.21.0  Rights of Owner (RFCL): If the Contractor is unable to execute the work and any loss is 
incurred by the Contractor in this respect, it will be to the Contractor’s account. The  Company 
may also terminate the contract after giving 15 (Fifteen) days’ notice, if in its opinion, the work 
under the contract is not being done to its satisfaction.  

A unilateral stoppage of work by the Contractor shall be considered a breach of the 
CONTRACT and the OWNER reserves its right to take necessary and suitable action as it may 
deem fit, to adequately protect his/its interest at the risk and cost of the contractor. Any 
aforesaid action shall be without prejudice to any other action rights and remedies etc. that 
may also be available 

In the above events, RFCL shall have right to get the job done by any other agency/ own 
resources at the risk and cost of the Contractor till the expiry of period of the contract and 
recover the cost plus 25% to the Contractor. 

 
1.22.0  Validity and Extension of Contract: 

a. Validity of Contract:   The contract shall remain valid for a period as specified in NIT 
reckoned from the date of its award. The job can, therefore, be got done any time during 
the tenure of the contract. In such case, normally, a notice of 7 days would be given for 
starting the job but the Contractor should be able to mobilize within 24 hours, if the 
necessity so arises. 

b. Extension of Contract: The extension of contract can be given on the same rates, terms 
& conditions for a period of three months as per mutual consent. Further extension may 
be given only in exceptional circumstances based on justification and merit of the case. 

1.23.0  FORCE MAJEURE: 

The terms and conditions agreed upon under the contract shall be subject to Force Majeure.  
Neither the Contractor nor RFCL shall be considered in default in the performance of their 
obligation contained therein, if such performance is prevented or delayed or restricted or 
interfered with by reason of War, Hostilities, Revolutions, Civil Commotion, Strike, 
Epidemics, Accidents, Fires Flood, Earthquake, regulation or ordinance or requirement of any 
Government or any sub-division thereof, or authority or representative of any such Govt. 
and/or due to technical snag/reasons or any other Act whatsoever, whether similar or 
dissimilar to those enumerated beyond the reasonable control of the parties/bidders hereto 
or because of any act of GOD.  The party so affected, upon giving prompt notice to the other 
party shall be excused from such performance to the extent of such prevention, delay, 
restriction or interference for the period it persists provided that the party so affected shall 
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use its best efforts to avoid or remove such causes of non-performance if possible and shall 
continue performance hereunder with the utmost diligence whenever such causes are 
removed.  Should one or both parties be prevented from fulfilling their contractual 
obligations by a state of Force Majeure lasting continuously for a period of one week, the 
two parties to the contract shall meet and decide about the future course of action for 
implementation of the contract. 

1.24.0 Deleted. 

1.25.0 RFCL shall have power to make any alteration in, omission from, addition   to, or   substitutions 
for original Specifications and instructions which may be considered necessary, during the 
progress of work and Contractor shall have to carry out the work in accordance with any 
instruction which may be given to him in writing duly signed by Engineer-in-charge.  Such 
alteration, omission, additions, substitutions, shall not invalidate the contract and any altered, 
additional   or   substituted   work which the Contractor may be directed to do in the manner 
above specified as a part of the work, shall be carried out by the Contractor on the same 
condition in all respects on which he has agreed to do the main work.   

1.26.0 If the rate for the additional altered or substituted work are specified in the contract for the 
work, the Contractor is   bound   to carry out the additional, altered or substituted work at the 
same rate as per specifications in the rate contract for that work.   

a) In the event the extra or substituted items of the work does not fall in category as above, 
the cost will be calculated on the basis of actual labour and consumable materials 
utilized for the job. The quoted rates will be inclusive of overhead and profit. The 
quantum of labour and consumable   material used will be assessed by the Engineer-in-
charge, whose decision in this respect will be final and binding upon the Contractor. The 
Contractor will be required to obtain prior approval of RFCL for rates payable to him for 
such extra items. 

b) In case, the Contractor fails to do the extra and/or substituted work. RFCL will have the 
option to get the work done through another agency at the Contractors' risk and cost as 
per clause no.  1.21.0 of General Terms and Conditions. 

1.27.0 Security Deposit: 

a. The Security Deposit together with EMD/Initial Security Deposit shall be 10% of the 
contract value. 

b. In case of work awarded, Initial Security Deposit (ISD) shall be 2.5 % of the Contract 
Value which is required to be deposited within 10 days of the issue of the letter of 
acceptance by the successful tenderer. EMD can be adjusted against Initial Security 
Deposit. The balance amount of Security Deposit (S.D.) @ 7.5% of the bill value shall 
be deducted from each Running Bill of the Contractor so as to make the total recovery 
of Security Deposit @ 10% of the Contract / Work Order Value.  

c. Alternatively, Successful bidder can furnish Performance Bank Guarantee (PBG)/ Bank 
Guarantee (BG), in lieu of ISD &SD, from any Nationalized / Scheduled Bank except 
Rural and Co-operative bank equivalent to the 10% of the contract value valid up to 
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the expiry of Defect Liability period + three months claim period within 10 days of the 
issue of the letter of acceptance (As per proforma attached at Annexure IX). 

 
d. In case work is split between two or more parties, SD shall be submitted based on the 

value of split order. 
e. No interest shall be paid on security deposit. EMD shall be considered as part of SD. 
f. RFCL is entitled without being bound to do so, to adjust the whole or any portion of 

the security deposit towards the recovery of any amount due to RFCL from the 
successful tenderer/Contractor.  

g. Security deposit or such portion thereof that has not been adjusted towards recovery 
of amount due from the successful tenderer/Contractor shall be returned to 
contractor after obtaining ‘No objection certification’ from executive department after 
expiry of ‘Defect Liability Period’ on demand within 30 days. 

h. If the Contractor submits security deposit in the form of Bank Guarantee (BG) as above, 
EMD shall be refunded along with first RA Bill payment. 

i. Security deposit shall be forfeited in case the vendor fails to execute the order. 

1.28.0 Period of liability (Defect Liability Period) :    

  The Contractor shall guarantee for the work done for a period of 3 months from the date of 
issue of Completion Certificate. Any damage or defect may arise or lie undiscovered at the 
time of completion certificate, in the workmanship shall be rectified or replaced by the 
Contractor to the satisfaction of RFCL.  In default, the Engineer-in-charge may cause the 
same to be made good by other Contractor and deduct expenses (of which the certificate of 
Engineer-in-charge shall be final) from any sums that may be there or at any time thereafter 
become due to the Contractor from his Security Deposit. 

1.29.0 PROCEDURE FOR MEASUREMENT/BILLING OF WORKS IN PROGRESS:  

a. Measurement and Billing: 
All measurement shall be in Metric System. All the works shall be measured jointly by 
Representatives of Engineer In charge and. Contractor. Contractor shall prepare 
measurements on prescribed proforma and get it verified from Sectional Heads and Area 
In charges of the Executive Department at RFCL before raising the bill. 
The Contractor will submit a bill in approved proforma in triplicate to the Engineer In-
Charge of the work giving abstract and detailed measurements for the various items 
executed during a month before expiry of the 1st week of the succeeding month along 
with the copy of the following documents and all other documents to comply with the 
statutory requirement. 

i. Self-attested copy of the challan and ECR with respect to PF deposit relating to 
previous month. 

ii. Self-attested copy of ESI challan relating to previous month and its payment 
receipt. 

iii. Self-attested copy of the wage sheet 
iv. Self-attested copy of the proof for transfer of salary to the workers bank 

account through online transfer (EFT only). 
v. Self-attested copy of GST Deposit relating to previous month. 
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vi.  Any other document if required as per NIT. 
b. Running Account Payments:  

All running account payments shall be considered as advance payment against the final 
bill payment and not as payments for work actually done. 
 

c. Completion Certificate/Final Bill:  
The Engineer In-charge shall normally issue to the Contractor the completion certificate 
within one month after receiving an application thereof from the Contractor after 
verifying from the completion documents and satisfying himself that the work has been 
completed in all respects in accordance with the instructions, specifications of contract 
documents. The Contractor after obtaining the completion certificate is eligible to 
present the final bill for the work executed by him. The final bill shall be prepared in the 
prescribed proforma with reference to the total work covered by the contract. Such bill 
to be drawn up applying the applicable rates specified in the schedule of rates to the 
relative measured quantities. The final bill shall also include all additional claims of the 
Contractor and considered as conclusive.  
The final bill, complete in all respects, shall be submitted by the Contractor within 30 
days of the completion of work. No further claim shall be allowed by RFCL after Final bill. 
The following documents shall be submitted to comply with statutory requirements 
apart from the documents to be submitted with the RA bills: 
i. Undertaking against the compliance of the labour laws in the prescribed format 

ii. No claim certificate in the format approved by RFCL 

iii. Copy of the Form 19 (or) Form 13 of employees send to PF office if required. 

iv. Material reconciliation statement for all materials issued by RFCL to the contractor 
whether on free-issue basis or chargeable basis if any. 

v. No dues certification for facilities provided by RFCL to the contractor. 

vi. Certificate of clearing of temporary establishments of the contractor at site. 

vii. Indemnity certificate towards all Labour payments and statutory payments, 
indemnifying RFCL/Consultant in this regard. 

In case final bill is not submitted within 30 days, as specified above, the Engineer-in-
Charge shall be at liberty to carry out their own measurement/recording of work done 
and may make payment or recover balances based on such measurement/recording 
which shall be binding on the contractor. 

d. Final Certificate:  
Within 15 days of Contractors application made after the expiry of the period of defect 
liability provided in clause 1.28.0 here of satisfaction of all liabilities of the Contractor in 
respect there of the Engineer In-charge that the Contractor has performed the obligations 
in respect of the defect liability period and until issue of such final certificate, the 
contractor shall be deemed not to have performed such liabilities, notwithstanding issue 
of completion certificate or payment of the final bill by RFCL. 
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1.30.0 Terms of Payment: 

a. Payment of monthly running account bill complete in all respect shall be made after 
making necessary recoveries as per contract within 30 days of receipt of bill. Payment of 
final bill shall be released within 60 days after receipt of bill completed in all respect. 
Payment of 10 % security deposit/deducted shall be released after completion of defect 
liability period on demand within 30 days. 

b. All payments shall be made to Contractor through Electronic Funds Transfer (NEFT/RTGS 
Process) as per information furnished by the Contractor in prescribed e-banking mandate 
form. Any change in the particulars shall be immediately informed to RFCL. 

c. Escalation in Rates: 

i. The escalation/de-escalation in wages, if any, will be reimbursed for the component 
for the statutory part of the payment like, minimum wages (Basic+VDA), PF, ESI, Bonus, 
Leave Payment etc., however no escalation/de-escalation will be paid on the contract 
profit margin.  
 

ii. Escalation/de-escalation is applicable only in the case of Complete/Pure Man power 
supply contracts. For all other contracts, prices/rates quoted shall remain firm and 
fixed till the completion of work/Final certificate as per tender and shall not be subject 
to escalation. However, if any Contract labour component identifiable in the Contract, 
RFCL may pay the differential Minimum wages only to the extent of labour component 
if claimed by the Contractor, in case Minimum Wages are increased subject to 
submission of supporting documentary evidence.  

 

iii. The escalation/de-escalation in wages, if any will be reimbursed as per following:                         
  Formula= Billed amount *Wt. avg. factor*(% of labour component) 

Note: Billed amount is an amount excluding GST and Contractors Profit Margin 

For example- Calculation of increase in Minimum Wages Impact as given below: 

 
S.No. Category Old Rate 

(Rs./day) 
New 
rate(Rs./d
ay) 

Difference 
(Rs./day) 

Proportion 
factor (Rs.) 

Manpower 
deployed 
(No’s) 

Wt.avg 
difference 
(Rs./day)  

1 A B C D=C-B E=D/B F G=E*F  
2 Skilled *522 *527 5 0.0096 5 0.0479  

3 
Semi-
skilled *433 *437 4 0.0092 2 0.0185  

4 Un-skilled *370 *373 3 0.0081 11 0.0892  
5    Total 0.0269    18 0.1556  
 Wt.avg factor (G5/F5) 0.0086    

* The above figures mentioned at B & C are indicative and actual figures may change depending 
upon the minimum wage notifications from GOI/Telangana State Govt. whichever is higher 
(Minimum of wages of either Telangana state govt. or GOI whichever is higher shall be 
considered at the time of Price bid opening or as referred in the NIT and the same shall be 
continued till the currency of the Contract) 
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d. Tax Liability:   
i. The rates to be quoted by the bidder should be inclusive of all duties, taxes, levies, 

entry tax etc. but excluding GST. The GST will be reimbursed to the contractor against 
Tax invoice subject to submission of documentary evidence. 
 

ii. No variation on account of taxes and duties, statutory or otherwise, shall be payable 
by RFCL to Contractor/Vendor except for GST. However, any statutory variation for GST 
shall be payable up to date of completion against documentary evidence except for 
period for which is completion is delayed due to delay by Contractor. Any 
reduction/deletion in Taxes / duties / cess / levies / fees shall be passed on to RFCL 
 

iii. Addition of new taxes imposed by the State Governments/Central Government after 
submission of tender documents and during contractual period shall be to RFCL’s 
account. 

 
iv. Statutory deductions on account of any law for time being in force shall be made at 

the rates applicable at the time of release of payment to the bidder. 
 

e. Raising of Invoice/Bill: 

Contractor shall issue the tax invoice in accordance with GST Law within stipulated time 
i.e. 30 days of rendering the service. 
If Contractor is a registered taxable person, a tax invoice is issued based on the rules 
regarding details required in a tax invoice, following are the mandatory fields in an 
invoice. 

i. Invoice number and date 
ii. Customer name 

iii. Shipping and billing address 
iv. Customer and tax payer GSTIN 
v. Place of supply 

vi. HSN code/ Accounting code of services 
vii. Taxable value and discounts 

viii. Rate and amount of Taxes i.e. CGST/SGST/IGST 
ix. Item details i.e. description, unit price, quantity 

 

In the event that the Contractor fails to provide the invoice in the form and manner 
prescribed under GST act, RFCL shall not be liable to make any payment against such 
invoices. 

f. Debit notes and credit notes: 

All revisions, rectifications, modification, settlement of taxable value or tax charged may 
have to be carried out through debit notes and credit notes as early as possible. Further, 
Credit note shall be issued not later than September month following the end of the 
financial year in which supply was made or date of filing of the relevant annual return, 
whichever is earlier. If Contractor fails to issue debit/ credit note as the case may be RFCL 
may withhold the payment till rectification of such differences. 
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g. Uploading of Taxable Invoices: 

Uploading of taxable invoice and credit/ debit notes shall be done by the Contractor strictly 
within the period prescribed in GST act. In the event that the input tax credit of GST charged 
by Contractor is denied by the tax authorities to RFCL for the reason whatsoever, then RFCL 
shall be entitled to recover such amount from the Contractor by way of adjustment from 
the next invoice / security deposit. RFCL shall also be entitled to recover interest and 
penalty, in case it is imposed by the tax authorities on RFCL. 

h. Income Tax Permanent Account Number (I-Tax PAN): The Tenderer shall mention the 
Permanent Account Number allotted by the Income Tax Authorities in his Tender. 

1.31.0 Preservation of Free Issue Material: 

All materials issued to the Contractor by RFCL shall be preserved against deterioration and 
storage while under Contractor's custody. Any damage / losses suffered on account of non-
compliance with the requirement stipulated herein shall be considered as losses suffered 
due to willful negligence on the part of the Contractor and he shall be liable to compensate 
RFCL for the losses suffered at penal rates to be determined by the Engineer In-Charge with 
reference to the rates charged for the purpose of recovery and shall be final and binding on 
the Contractor. 

1.32.0 Scrap Allowance (For Free Issue Material only):    

Contractor will plan the work in such a way that the wastage to be minimum Following scrap 
allowance will be   allowed. Beyond   the   allowance, the   wastage will be chargeable to the 
contractor on RFCL rate +25% + All Taxes will be charged extra.:   

 
 
 

1.33.0 Issue of material from RFCL: 

Any issue of materials from RFCL stores not covered in RFCL obligation will be issued and 
charged on RFCL issue rate +25% + All Taxes will be charged extra. The issue of such material 
will be sole discretion of RFCL. 

1.34.0 Issue of Gas Cylinder:   

Contractor has to make his arrangement for Oxygen and Acetylene Gas. However, the 
Oxygen and Acetylene gas can be issued on chargeable basis in exigencies subject to the 
availability constituting following components.    

a) Invoice price of gas.  

b) Rent for each Cylinder per day. 

c) Department charges. 

d) Cost of collection and return of empty Cylinder.   

1.35.0 Material Transportation:  

  The Contractor shall make his own arrangement for Transportation of the material from 
stores to site of work and to the place of erection etc. at his own cost for making temporary 

S No PARTICULARS SALVAGEABLE 
A STRUCTURE 2.5 % 
B PIPE 3.0 % 
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stores/work sites, RFCL may indicate an area at its own discretion for putting up of a 
temporary hut/shed. 

1.36.0 Price Reduction Schedule:   

It shall be obligation on the Contractor to adhere strictly to the time schedule as stipulated 
in Letter of Acceptance/Work order. In the event of work is not completed according to the 
time schedule, then, unless such failure is due to Force Majeure as defined in Clause 
1.23.0  here above or due to RFCL's defaults , then the total contract price shall be reduced 
by 1 % (One Percent)  of the total value of work for every day of delay or part thereof, subject 
to a ceiling of 10 % of the total value of work, by way of reduction in price for delay and not 
as penalty. The invoice raised shall take into account the above price reduction, if applicable 
and payment shall be released for reduced value only. If the Contractor does not raise 
invoice for reduced value, then the Contractor shall issue a credit note equivalent to the 
price reduction amount." The decision of Engineer-in-Charge with regard to applicability of 
Price Reduction Schedule shall be final and binding on the Contractor. 

1.37.0 Engineer-In-Charge:  

  The Engineer-In-Charge shall have general supervision and direction of the work. He has 
authority to stop the work whenever such a stoppage may be necessary to ensure the proper 
execution of the contract. He shall also have authority to reject all work, direct the 
application of forces to any portion of the work as, in his judgment, is required and order 
force increased or diminished and to decide disputes which arise in the execution of the 
work. The Officer-In-Charge reserves the right to suspend the work or the part thereof at any 
time and no claim whatsoever on this account will be entertained. In case of any dispute the 
Contractor may appeal to the Officer-In-Charge whose decision shall be final and binding.  

1.38.0 Jurisdiction:  

For any disputes regarding this contract, the exclusive Jurisdiction shall lie in courts situated 
at Peddapalli (Telangana state) generally where the contract is being executed, and 
jurisdiction of all other courts is explicitly excluded. This Contract shall be interpreted and 
governed as per the laws of India/Telangana state. 

1.39.0 Conciliation & Arbitration:      

Except where otherwise provided in the contract all matters, questions, disputes or 
differences whatsoever, which shall at any time arise between the parties hereto, touching 
the construction, meaning, operation or effect of the contract, or out of the matters relating 
to the contractor breach thereof, or the respective rights or liabilities of the parties, whether 
during or after completion of works or whether before or after termination shall after 
written notice by either Parties  to the contract be referred to the Designated Unit Head / 
E.D /CFO/CEO, Ramagundam Fertilizers and Chemicals Limited or his / her nominee for 
appointment of Arbitrator. 
The Arbitration & Conciliation Act, 1996 or any statutory modification or re-enactment 
thereof and the rules made there under shall govern the Arbitration proceedings. 
It is agreed by and between the parties that in case a reference is made to the Arbitrator or 
the Arbitral Tribunal for the purpose of resolving the disputes / differences arising out of the 
contract by and between the parties hereto, the Arbitrator or the Arbitral Tribunal shall not 
award interest on the awarded amount more than the rate of SBI MCLR/PLR/ Base Rate as 
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applicable to RFCL on the date of award of contract. The arbitration shall be conducted in 
English. The award shall be final and binding upon the parties. 
 

1.40.0 Contractor to Remove Unsuitable Employees:  

The Contractor shall, on instruction of the Engineer-In-Charge, immediately remove from 
the work any person employed thereon who misbehaves or causes any nuisance or 
otherwise in the opinion of the Engineer-In-Charge is not a fit person to be retained on the 
work and such person shall not be again employed or allowed on the works without the 
prior written permission of the Engineer -In-Charge.  

1.41.0 Safety Regulations:  

The Contractor shall observe and abide by all fire and Safety regulations of the RFCL. Before 
starting maintenance work, the Contractor shall consult RFCL's Safety Officer or the 
Engineer-in-charge. If the Safety Engineer is not available, he will do familiarize   him with 
such regulations, copies of which will be furnished to him by RFCL, when requested. He shall 
be responsible for and must make good to the satisfaction of the RFCL any loss or damage 
due to fire to any portion of the work to be done under this agreement or to any of the 
RFCL's existing property. All the accidents to Contractor's staff will be reported to the Safety 
Officer promptly. This will, however, not relieve the Contractor of any other statutory 
obligations. 

 The Contractor shall not undertake any hot job without safety work permit. He has to 
maintain First Aid Box in his office. Also, necessary safety equipment like Helmets, Hand 
Gloves, Face Shield, Safety Belt etc. are to be provided to his workmen by the contractor. 
However, special Safety equipment required as per the job requirement will be provided by 
RFCL free of cost.  

For any   default / accident / loss due to negligence of Contractor/ workers, the liability of 
Contractor shall be “Absolute liability”. 

However, Personal Protective Equipment’s shall be provided to the Contractor’s workmen 
by RFCL, on chargeable and permanent (non- returnable) basis. The cost of the item plus 25 
% overhead charges shall be recovered from the Contractor. 

1.42.0 Contractor to Execute Agreement:   

The Contractor’s responsibility under this Contract will commence from the date of issue of 
the LOA / DLOA. The Tender Documents, Other Documents exchanged between the 
Tenderer and RFCL, the Letter of Acceptance, DLOA and Work Order shall constitute the 
Contract. The successful Tenderer shall have to execute an Agreement with Ramagundam 
Fertilizers and Chemicals Limited, on a non-judicial stamp paper as notified by Telangana 
state (Presently Rs.200.00) purchased from Ramagundam/State of Telangana, within 10 
(Ten) days of date of issue of LOA/DLOA OR Start of Work whichever is earlier. The cost of 
stamp paper shall be borne by the Contractor.  

The agreement shall remain valid for the initial period of WO and all extensions. No separate 
agreement for extension period shall be required. 
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The Agreement to be executed shall be in the Proforma which is specified by RFCL in 
NIT(Annexure-XI). 

1.43.0 Bidder to Acquaint Himself Fully: 

The Bidder may visit the site and shall acquaint himself fully and thoroughly with the 
conditions and limitations including scope, requirements and official/statutory regulations, 
under which, conforming to which and subject to which, services/work are to be performed 
by him. Failure to comply with the aforesaid requirements will not relieve the BIDDER of his 
obligations in the event of his tender being accepted nor any claim whatsoever will be 
entertained on the plea of ignorance or overlooking. 

 The Bidder shall give an undertaking that the terms and conditions of NIT and other aforesaid 
conditions are acceptable to him without reservations and no deviations to NIT have been 
taken while making the offer. 

Unless otherwise specifically stated in his bid, it will be assumed that all terms and conditions 
of NIT are accepted by the bidder without any reservations whatsoever. 

1.44.0 Payment for Preparation of Bid Document:   

The Bidder shall not be entitled to claim any cost, charges, expenses, losses incidental to the 
preparation and submission of this tender in any case. 

1.45.0 Termination of Contract and its Consequences: 

1.45.1 Termination of Contract 

Notwithstanding anything elsewhere herein provided and in addition to any other right or 
remedy of RFCL under the Contract or otherwise including right of RFCL for compensation 
for delay, the Engineer-in-charge/officer-in-charge may, without prejudice to his right 
against Contractor in respect of any delay, bad workmanship or otherwise or to any claims 
for damage in respect of any breaches of the Contract and without prejudice to any rights or 
remedies under any of the provisions of this Contract or otherwise and whether the date for 
completion has or has not elapsed by intimation in writing, absolutely, determine the 
Contract: 

Default or failure by Contractor of any of his obligations under the Contract including but not 
limited to the following, the Contract is liable to be terminated if the Contractor 

a. Becomes bankrupt or insolvent or goes into liquidation or is ordered to be wound up 
or has a receiver appointed on its assets or execution or distress is levied upon all or 
substantially all of its assets or any insolvency proceedings have been initiated under 
Insolvency Bankruptcy Code, 2016, Or 

b.  Abandons the work, Or Persistently disregards the instructions of the RFCL/ 
Engineer in Charge in contravention of any provision of the CONTRACT, Or 

c. persistently fails to adhere to the agreed program of work  

Or 

d. Sublets the work in whole or in part thereof without RFCL’s consent in writing 
assigns, transfers or sublets or attempts to do so., Or 
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e. Performance is not satisfactory or work is abnormally delayed, Or 

f. Defaults in the performance of any material undertaking under this CONTRACT and 
fails to correct such default to the reasonable satisfaction of RFCL within fifteen days 
after written notice of such default is provided to the Contractor. 

g. Failure to pay minimum wages to the employees/workmen of the Contractor and 
related statutory payments to the concerned authorities for consecutive period of 
Three months, or 

h. In the event of theft/untoward incident happened due to act of Contractor and/or 
its employees, or  

i. Ring tender/Cartel formation/Non-bonafide method, or 

j. RFCL may terminate the Contract due to any reason including reasons due to force 
majeure, regulations or ordinance of any Government or any other reasons beyond 
the reasonable control of the RFCL.   

k. Failure to submit the PF code before start of Work and labour license, if applicable, 
along with first RA bill. 

Such termination will be by 15 (fifteen) days’ notice in writing and no claim/compensation 
shall be payable by the RFCL as a result of such termination (except clause 1.45.1 (k)), 
excepting the fees and costs for the meaningful services rendered by the Contractor and 
acceptable to RFCL, up to the date of termination. In case of termination of this contract 
on its expiry or otherwise, the staff deployed by the Contractor will have no claim for any 
employment in the regular / or any other capacity in RFCL. 

1.45.2 Consequences of Termination: 

If the contract is terminated by RFCL for the reason detailed 
under clause above or for any other reason whatsoever: 

a. RFCL reserves the right to get the work completed at the risk and cost of the 
Contractor and to recover from the Contractor any amount (plus 25%) by 
which the cost of completing the work by any other agency exceeds the value 
of the contract, without prejudice to any other remedies/rights/claims etc. 
that may be available with RFCL. 

b. Security Deposit/Performance Bank Guarantee Bond submitted by the 
Contractor shall stand forfeited. 

c. The Contractor shall have no right to claim any compensation for any loss 
sustained by him by reason of his having entered into any commitment or 
made any advances on account of or with a view to the execution of the works, 
or on account of expected profits. 

d. All the dues payable to the Contractor for the work executed by him before 
and up to termination shall only be released after making adjustments for the 
expenses, charges, damages and expected losses etc. incurred by RFCL as a 
consequence of the termination of the contract. 
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1.46.0 Deleted  

1.47.0 TIME EXTENSION: 

If the Contractor requires any extension of time for completing the Work under the 
CONTRACT, he must apply to RFCL within seven days from the date of the occurrence of the 
event on account of which he desires such extensions and RFCL may, if he thinks such request 
reasonable, grant such extension of time as he may think necessary. 

1.48.0 Continued Performance:  The Contractor shall not stop work in case of any dispute pending 
before arbitrator/court/Tribunal in relation to the contract or otherwise unless further 
progress of works has been rendered impossible due to non-fulfillment of any reciprocal 
promise. Unilateral stoppage of work by the Contractor shall be considered a breach of 
CONTRACT and the RFCL shall be within its rights to take suitable and necessary action as it 
may deem fit to adequately protect its own interests. 

1.49.0 The Contractor shall comply with the provisions of Factories Act, 1948 & Contract Labour 
(Regulation & Abolition) Act 1970 and rules framed there under & amended from time to 
time. 

1.50.0 The Contractor shall abide by all the Acts / Labour Laws related to PF, Wages, Holidays, 
Leaves, Bonus and Overtime etc. The Contractor is required to comply with all statutory 
provisions, from time to time, during the tenure of the contract. 

1.51.0 The Contractor shall ensure that the payment of the minimum wages to the labourers 
through EFT, specified by the government (State Government or Central Govt. whichever is 
higher) from time to time, has been made in accordance with the Minimum Wages Act. If at 
any time, it is noticed or it comes to the knowledge that the payment, to the laborer’s 
employed by the Contractor, is not made in accordance with the Minimum Wages Act, RFCL 
shall reserve the right to take remedial action to regulate the payments. 

 In case contractor fails to provide the requisite documents pertaining to statutory payments 
of contract workers along with the bill, an amount equivalent to 40% of the billed amount 
pertaining to labour wages may be withheld to take care of fulfillment of statutory 
requirements such as PF, ESI, Bonus, leave payment etc. by the contractor. Further, the 
Contractor has to make the payment to his workmen on or before 7th day of the following 
month directly into their bank accounts. In case Contractor fail to do so, RFCL being the 
Principal Employer will disburse the payment to Contractor`s workmen employed for this 
work and deduct the amount so paid   from his bill.   For this, RFCL will recover additional 
25% of the total wage bill of the labour, as departmental/ administrative charges. 

1.52.0 Loss to Owner (RFCL) during execution of Contract: It is understood by the Contractor that 
in the event of any losses/damages caused to the owner (RFCL) due to the reasons 
whatsoever within his control and the same losses/damages are approved, the Contractor 
has to make good all the consequential damages/losses to the Owner without any protest 
and demur.  The damages/losses shall be apart from other claims/damages to which the 
Owner is entitled under the contract or in the course of Law. Except with the written consent 
from RFCL, the Contractor shall not disclose the contract or any provision of the contract to 
any third party 
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1.53.0 The Contractor shall ensure that all formalities, permissions, licenses required be complied 
under the existing laws of India and amendments thereof time to time for and in connection 
with this contract including engagement / employment of laborers are duly complied with 
along with maintenance of all records and resisters as required under laws. The Contractor 
shall indemnify and keep indemnified RFCL from and against all actions, claims, demands and 
liabilities whatsoever under and in respect of the breach of any provisions pertaining to labor 
laws and/or against any claim, action or demand by any workman/ employee deployed by 
the Contractor or any third parties, in relation to work under this Contract. 

1.54.0 Deleted  

1.55.0 INDEMNIFICATION  

The contractor shall have to furnish Indemnity Bond (as per format enclosed as Annexure-X) 
for value of Rs............................................towards the material being sent for repair (This 
Clause shall be applicable for repair of materials). 

1.56.0 “If a Bidder resorts to any frivolous, malicious or baseless complaints/allegations with an 
intent to hamper or delay the tendering process or resorts to canvassing/rigging/influencing 
the tendering process, RFCL reserves the right to debar such Bidder from participation in the 
present/future Bids up to period of 2 years”. 

1.57.0 Time Limit for Any Claim:  

Incase the Contractor fails to claim compensation, from RFCL on account of any claim under 
the contract, in writing to the Engineer In-Charge, within a period of one month of cause of 
action of such a claim arise, the Contractor shall be deemed to have waived of his right to 
claim the same. 

1.58.0 Where any portion of the General Condition of Contract is repugnant to or at variance with 
any provisions of the Special Conditions of Contract, unless a different intention appears the 
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions 
of the General Conditions of Contract and shall to the extent of such repugnancy, or variations, 
prevail. 

1.59.0 Priority of documents: 

Except if and the extent otherwise provided by the Contract, the provisions of the General 
Conditions of Contract and Special Conditions shall prevail over those of any other 
documents forming part of the CONTRACT. Several documents forming the CONTRACT are 
to be taken as mutually explanatory of one another, but in case of ambiguities or 
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who 
shall thereupon issue to the Contractor instructions thereon and in such event, unless 
otherwise provided in the Contract, the priority of the documents forming the Contract shall 
be as follows: 

a. The Contract Agreement and its Appendices 
b. The Letter of Acceptance/Work Order; 
c. Special Terms and Conditions of Contract (STCC); 
d. General Terms and Conditions of Contract (GTCC); 
e. Instruction to Bidder or letter Inviting bid 



 

44 
 

f. Any other document forming part of the Contract. 

1.60.0 Contractor engaging 20 or more workers must obtain valid Labour License for employing no., 
of persons as Contract Labour and it should mention the location and the maximum no. of 
contract labours to be employed/ engaged before actual execution of work and copy be 
forwarded to HR Dept., before actual execution of work. The contractor shall not undertake 
or execute any work through contract labour except under and in accordance with the license 
issued on that behalf by the Licensing Officer. The license may be renewed as per the 
requirement. 

1.61.0 PROHIBITION OF CHILD LABOUR:  

Engagement of child labour/adolescent is prohibited and any one violating this clause will be 
black listed and whenever there are violation of the provisions, the Company will resort to 
legal action as deemed fit. Person below the age of 18 should not be employed 

1.62.0 Corporate Governance Certificate about Compliance of all Labour Laws: Under Companies 
Act, 2013 (Clause 49), it is mandatory requirement of the Principal Employer to certify that 
theContractors are complying with all Labour Laws pertaining to the Payment of Minimum 
Wage including temporary Contact workers, Contribution deposited Regularly towards ESI & 
PF, Payment of Statutory Bonus so as to state that the Contractors of the Company are strictly 
adhering to the rules and regulations and are not violating any applicable Labour Laws. Hence, 
each Contractor/Agency to give monthly Undertaking with supportive documents stating that 
they are complying all Laws applicable for all the Contract workers including temporary 
workers engaged at RFCL site (Proforma attached as Annexure “XII”). and which should be 
counter verify by the Execution Dept. and after certification month wise, it is forwarded to HR 
Department 

1.63.0 Weekly Off/Holiday: 

All the Contract Employees must mandatorily be given a weekly day off (full day). All Contract 
Employee to get at least a three National Holidays (26th January, 15th August and 2nd 
October) as paid Holidays and also RFCL’s Paid Holidays.  

Pay during leave and holidays: Every employee shall be paid at a rate equivalent to the daily 
average of his wages for the days on which he actually worked during the preceding month 
exclusive of any earning in respect of overtime. 
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Annexure-IX 

SECURITY DEPOSIT-CUM-PERFORMANCE BANK GUARANTEE FORMAT 
(To be prepared on Stamp paper of Rs.500 issued in the name of Bank) 

 
This BANK GUARANTEE No. _____________________________ made this day 
of___________________________ between______________________ a bank incorporated  and 
having its registered office at_____________________________ (hereinafter called BANK) which 
expression shall unless repugnant to the context or contrary to the meaning thereof include its 
successors and assigns on the one part and RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED a 
Company registered in India under Companies Act, 2013 and having its registered office at Scope 
Complex, 7 Institutional Area, Lodhi Road New Delhi - 110003  India to the context or contrary 
to the meaning thereof include its successors and assigns on the other part. 

WHEREAS in pursuance to the agreement dated____________________(hereinafter called 
CONTRACT) entered into between RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED 
(hereinafter called OWNER and___________________________ a Company incorporated in 
______________________  (hereinafter  called  CONTRACTOR)  which  expression  shall unless 
repugnant to the context or contrary to the meaning thereof include its successors and assigns, for 
supply of __________________________ as envisaged in the Contract, Contractor has to submit a 
Security Deposit-cum-Performance Bank Guarantee for Rs._________. 

CONTRACTOR accordingly agrees to furnish the Security cum performance Bank Guarantees 
hereinafter contained towards fulfillment of all of its obligations under the contract. 

NOW THIS DEED WITNESSES AS FOLLOWS: 

The decision of the Owner as to whether the terms and conditions of this Security Deposit-cum-
Performance Bank Guarantee have been observed or not shall be final and binding on the BANK. In 
any case, however the Bank's responsibility under this Security Deposit-cum-Performance Bank 
Guarantee is limited to Rs. _____________________. 

 
1. In pursuance of the Contract, the Bank hereby guarantees as a direct responsibility to OWNER 

that the BANK is holding the amount of Rs.______________________________________at 

Owner's disposal and hereby promises and shall be bound to pay to OWNER, forthwith at 

Owner's written notice stating that the contractor has failed to fulfill its obligations under the 

contract for reasons for which contractor is liable and without any protest or demur and without 

recourse to contractor and without asking for any reasons as to whether the amount if lawfully 

asked for by Owner or not, the entire amount or the portion thereof as mentioned by Owner in 

the notice. 

2. This Security Deposit-cum-Performance Bank Guarantee shall be valid for an initial period of 

`_______________________ months from the date of this Bank Guarantee 

No.___________________ dated ______________ given by the Bank to Owner become 

effective. Upon expiry of ____ months from the issuance of Commissioning /erection / 

completion certificate according to terms of contract the Security Deposit-cum-Performance 

Bank Guarantee shall become null and void. 
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3. This Security Deposit-cum-Performance Bank Guarantee shall be in addition to and shall not 

affect or be affected by any other security now or hereafter held by Owner on account of money 

hereby intended to secure and Owner at its discretion and without any further consent from the 

Bank, and without affecting its rights against the Bank, may compound with, give time or other 

indulgence to or make any other arrangement with Contractor and nothing done or omitted to 

be done by Owner in pursuance of any authority or permission contained in this guarantee, shall 

effect discharge of the liability of the Bank. 

4. UNLESS   PREVIOUSLY CANCELLED BY THE OWNER, this Security Deposit-cum-Performance Bank 

Guarantee will remain in force initially upto__________________ months

 from the effective date of Bank Guarantee No.__________ dated ____________  

given  by  the  Bank  to  the Owner and subject to provisions of paragraph 2 above will stand 

automatically cancelled on the expiry of the said period. Unless demand or claim under this Bank 

Guarantee is made on Bank in writing within three months from the date of expiry of this Bank 

Guarantee, all the rights of Owner against the Bank shall be forfeited, and Bank shall be relieved 

and discharged from all the liabilities hereunder. 

5. Any notice by way of request, demand or otherwise hereunder may be sent by post to the Bank, 

addressed as aforesaid, and if sent by post, it shall be deemed to have been given at the time 

when it would be delivered in due course of post, and in proving such notice, when given by 

post, it shall be sufficient to prove that the envelope containing the notice was posted and a 

certificate, signed by an officer of the owners, to the effect that the envelope was so posted, 

shall be conclusive. 

6. The Security Deposit-cum-Performance Bank Guarantee is to be returned to the Bank after its 

expiry in terms of Paragraph 4 above. 

7. The Bank declares that it has the power to issue this guarantee and the undersigned have full 

power to do so. 

8. The last date of claim under this Security Deposit-cum-Performance Bank Guarantee shall be 

________ (date of expiry + 3 months). 

Dated ___________ this _____day of ______2025 

 
(Indicate the Name of the Bank with stamp) 
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Annexure-X 

Proforma for Indemnity Bond 

(To be prepared on Stamp paper of Rs.500) 

This DEED OF INDEMNITY made between M/s…………… …………..………………………having its registered 
office at ……………………and place of business at……………………… (hereinafter called `The Contractor`), 
which expression shall include its successor and assigns of the one part and M/s RAMAGUNDAM 
FERTILIZERS AND CHEMICALS LIMITED, a company incorporated under the Indian Companies Act, 
2013 and having its registered Office at Scope Complex, 7 Institutional Area, Lodhi Road New 
Delhi - 110003   (herein under called 'the Owner') which expression shall include its successors and 
assigns of the other part WHEREAS the Owner has placed a Work Order No. ……………………………….on 
the Contractor for ……..  …………….and whereas one of the conditions of the said Contract, is that the 
Owner will supply to the contractor free issue Material for………………………………. As specified in the 
said Contract for the purpose of ………………………….…  

…………………..and WHEREAS the Owner has agreed to send the said Free issue Material in the terms 
of the said Contract upon the terms that the Contractor should enter into covenants hereinafter 
contained.  

NOWTHIS DEED WITNESSETH AS FOLLOWS  

1. In pursuance of the said agreement and in consideration of the promises the Contractor 
hereby permits and acknowledges that the Contractor holds and shall always hold the said 
Free Issue Materials (which will from time to time be sent by the Owner to the Contractor) 
under the said contract, in trust for to the order of and on account of the Owner. 

2. The Contractor hereby assume full responsibilities for the said Free Issue Materials shall keep 
the said Free Issue Materials free of charge to the Owner in the safe place and in good 
condition. 

3. The Contractor hereby agrees to indemnify and keep the Owner indemnified at all times 
hereafter against all claims, demands, proceedings, losses, damages, costs charges and 
expenses which may be or brought against the owner of which the Owner may suffer or incur 
by reason of any loss or damage to the Contractor or its employees caused by the default or 
negligence of the Contractor or its employees or agent and/or by reasons of breach by the 
Contractor or its covenants obtained in clause 1 and/or clause 2 hereof.  

4. The Contractor agrees that the FIM shall be used only for purpose intended by the Owner. 
5. NOTWITHSTANDING anything stated herein above, Contractor's liabilities under this 

Guarantee is restricted to Rs………………. (Rs……………………………. only) and it will remain in force 
till…………………unless an action to enforce claim under the guarantee is filed against 
Contractor before the aforesaid date all Owner's rights under the said guarantee shall be 
forfeited and Contractor shall be relieved and discharged from all the liabilities thereunder.  
 

Dated: 
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Annexure-XI 
FORM OF CONTRACT 

(To be prepared on Non-Judicial Stamp paper of Rs.200) 
THIS CONTRACT made at RAMAGUNDAM (Telangana) on the -------- day of ------------- BETWEEN 
RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED, registered in India under the Indian 
Companies Act 2013, having its registered office at Scope Complex, 7 Institutional Area, Lodhi Road 
New Delhi - 110003  (hereinafter referred to as the "Owner" which expression shall include its 
successors and assigns) of the ONE PART  

AND 
 --------------------------------------------------------- carrying on business in sole 
proprietor/partnership/company etc. under the name and style of --------------------------------------------
-----, having its office at -------------------------------------------------------------------- (hereinafter referred to 
as the "Contractor" which expression shall include his/their executors, representatives and permitted 
assigns/ successors) of the OTHER PART.  
 WHEREAS the owner is desirous of executing certain works more specifically mentioned and 
described in the Work Order No. ---------------------Dated --------- for and WHEREAS the contractor has 
agreed to execute the work as specified in the Tender Documents/ Work Order referred to above.  
 
NOW, THEREFORE, THIS CONTRACT WITNESSETH AS FOLLOWS:   
     

ARTICLE-I 
 

1.1 CONTRACT DOCUMENTS: 
 
The following documents shall constitute the contract documents, namely: 
  

 a) This agreement of contract; 
 b) NIT/Tender documents;       
 c) Acceptance of Tender;       
 d) Letter of Acceptance dated ----------;   
 e) Work Order dated ---------; and     
 f) Further amendments, if any.  
 

A copy of each tender document is annexed hereto and the said copies have been collectively 
marked Annexure-A.  

ARTICLE-2 
2.1 WORK TO BE PERFORMED  

In consideration of the payments to be made to the contractor as hereinafter provided, he shall, with 
due care, promptness, accuracy execute the work in accordance with the Notice Inviting Tenders, 
Special Terms & conditions of Contract, Work Order and Letter of Intent.  
 

ARTICLE-3 
3.1  COMPLETION PERIOD  

The contract work shall be duly completed in all respect and handed over to within stipulated time 
schedule from the date of issue of Letter of Intent. The time mentioned herein shall be the essence 
of the contract.  
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ARTICLE-4 
4.1 JURISDICTION  

Notwithstanding any other Court or Courts having jurisdiction to decide the question(s) forming 
subject matter of a suit, any and all actions and proceedings arising out of or relating to the contract 
(including any arbitration in terms thereof) shall lie only in the court of a competent civil jurisdiction 
in this behalf at Peddapalli District of Telangana (where this contract has been signed on behalf of the 
owner) and only the said Court(s) shall have jurisdiction to entertain and try such action(s) and/or 
proceeding(s) to the exclusion of all other courts. 
 

ARTICLE-5 
5.1 ENTIRE CONTRACT  

 
The contract documents mentioned in Article-1 hereof embody the entire contract between the 
parties. The parties declare that in entering into this contract they do not rely upon any previous 
representation whether expressed or implied and whether written or oral, or any inducement, 
understanding or agreement and all prior negotiations, representations, contract and/or agreements 
and understanding are hereby cancelled.  
 

ARTICLE-6 
 

6.1 NOTICE  
 
Subject to any provisions in the contract documents to the contrary, any notice or order or 
communications sought to be served by the contractor on the owner with reference to the contract 
shall be deemed to have been sufficiently served upon the owner (notwithstanding any enabling 
provisions under any law to the contrary) only if delivered by hand or by Registered acknowledgement 
due post to the engineer-in-charge as defined in the general conditions of contract.  
 
Without prejudice to any other mode of service provided for in the contract documents or otherwise 
available to the owner any notice, order or other communications sought to be served by the owner 
on the contractor with reference to the contract, shall be deemed to have been sufficiently served if 
delivered by hand or through registered acknowledgement due to the principal office of the 
contractor at his/their address mentioned on page No.1.  

 
ARTICLE-7 

 
7.1    WAIVER  
 

No failure or delay by the owner in enforcing any right or remedy in terms of the contract or any 
obligations or liability of the contractor in terms thereof shall be deemed to be a waiver of such right, 
remedy, obligation or liability as the case may be, by the owner and notwithstanding such failure or 
delay, the owner shall be entitled at any time to enforce such right, remedy, obligations or liability, 
as the case may be.  
 

ARTICLE-8 
 

8.1 NON-ASSIGNABILITY  
 

The contract and benefits and obligations thereof shall be strictly personal to the contractor and shall 
not on any account be assignable or transferable by the contractor.  
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ARTICLE-9 
9.1 ARBITRATION  

Except where otherwise provided in the contract all matters, questions, disputes or   differences 
(Dispute's) whatsoever, which   shall   at   any   time   arise between/among the parties hereto, 
touching the construction, meaning, operation or effect of the contract, or out of the matters relating 
to the contract or breach thereof, or the respective rights or. liabilities of the parties, whether during 
or after completion of works or whether before or after termination shall after written notice by 
either party to the contract shall be resolved / settled amicably through negotiation by the parties. 
For the same, one party shall issue dispute notice in this regard, to the other party. If the said 
dispute/s could not be settled amicably within 45 days from the date of receipt of dispute notice by 
other party, then, party/ies may refer the said dispute/s for adjudication through Arbitration, as 
prescribed hereinafter. 
On failure of amicable resolution/settlement as above. The dispute/s shall be referred / adjudicated 
through Arbitration under / in accordance with "Arbitration Centre (Domestic and International), High 
Court of Judicature at Hyderabad for the state of Telangana and the State of Andhra Pradesh 
Rules,2015" as amended or modified or re-enacted from time to time. Where the said rules are silent 
or in conflicts with Indian Laws, same shall be governed by Arbitration & Conciliation Act 1996; as 
amended or modified or re-enacted, from time to time 
The number of Arbitrator shall be three (3) in case of matter involving total amount of claims (without 
considering claim of interest) more than Rs. 3 Crore, otherwise number or Arbitrator shall be one (1)  
i.e. (Sole) Arbitrator. 
The language of Arbitration shall be English. 
The Governing Law Shall be Laws of India and dispute/s shall be adjudicated as per Indian Laws. 
For the convenience of parties, the venue of Arbitration shall be as per above rules i.e., Arbitration 
Centre, Hyderabad, However, the Seat of the Arbitration Shall be, Ramagundam, Peddapalli District, 
State of Telangana. The courts at Ramagundam Peddapalli District, State of Telangana shall, have 
exclusive Jurisdiction. 
It is also agreed by and between the parties that in case a reference is made to the Sole Arbitrator / 
Arbitral Tribunal for the purpose of resolving the dispute/s arising out of the contract by and between 
the parties hereto, the Arbitrator or the Arbitral Tribunal shall not award interest on the awarded 
amount more than the SBI MCLR Rate applicable to RFCL on the date of award of contract. 
 

IN WITNESS WHEREOF the parties hereto executed this contract on ----the day of --------, 2025 and 
shall come into force w.e.f. --------------.  
 
SIGNED AND DELIVERED FOR AND ON BEHALF OF 
 

Ramagundam Fertilizers and Chemicals Limited                 Contractor 
(With Rubber stamp)          (With Rubber stamp) 
 

Witness                                                                              Witness  
 

 1.                                                                            1.  
 
 
 
2.                                                                                           2. 
 
 

Annexure-XII  
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ANNEXURE-XIII 
 

SCHEDULE OF RATES FOR GRASS CUTTING, REMOVAL OF WILD VEGETATION/WEEDS & AREA 
CLEANING inside RFCL Plant premises, RFCL, Ramagundam 

Item  
No. 

DESCRIPTION UNIT 
Estimated 

Qty  
Rate  

Total 
Amount 
(In Rs.) 

  Part-A         

1.0 

Clearing jungle including uprooting of rank 
vegetation, grass, brush wood, trees and saplings 
of girth up to 30 cm measured at a height of 1 m 
above ground level and removal of rubbish up to 
a distance of 50 m outside the periphery of the 
area cleared. Contractor to submit the photo 
before & after jungle clearance.  

Sqm 250000.00 13.42 33,55,000.00  

2.0 

Surface dressing of the ground including 
removing vegetation and in-equalities not 
exceeding 15 cm deep and disposal of rubbish, 
lead up to 50 m and lift up to 1.5 m. 

       

 (a) All kinds of soil Sqm 7500 26.05 1,96,677.50  

3.0 

Disposal of grass, rubbish, wild growth already 
stacked as per Item SOQ item no 1 or any other 
material meant for disposal or transportation by 
tractor with trolley or equivalent including 
loading/unloading 

      

a 
For carriage upto 1 km lead, complete disposal 
upto designated place as per direction of officer-
in-charge. 

Per 
trip 

700 410.37   2,87,259.00  

 b 
For carriage beyond 1km and upto 2 km lead, 
complete disposal upto designated place as per 
direction of officer-in-charge. 

Per 
trip 

1000.00 450.57 4,50,570.00  

 c 
For carriage beyond 2km and upto 3 km lead, 
complete disposal upto designated place as per 
direction of officer-in-charge. 

Per 
trip 

250.00 489.83 1,22,457.50  

4.0 
Supply of following machinery with operator in 
working condition  including consumable for 8 hrs 
a day 

        

(a) 
Hydraulic Excavator(3D) Backhoe Loaders like 
JCB or equivalent machinery 

Day 100.00 8438.75 8,43,875.00  

5.0 

Engaging tractor trolley with all tools, tackles and 
requisite manpower (driver),diesel &  lubricants 
including maintenance, for disposal of rubbish or 
any  other work as required and as per directions 
of Engineer-in-Charge for 8 hours a day. 

Day 50.00 1451.25    72,562.50  

 Total for Part -A 53,28,401.50 

  Part-B         

1.0 

Providing miscellaneous services of manpower 
with requisite skill including supply of required 
tools and tackles for various unmeasurable and 
unforeseen jobs as per site requirements : 

        

(a) Un-skilled -On Call Basis Days 50.00 682.00 
              

34,100.00  

(b) Semi-skilled -On Call Basis Days 50.00 796.00 39,800.00  

 Total for Part - B    73,900.00 
 Estimated Amount Total ₹ 54,02,301.50 
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The bidders are required to quote rates as under: The bill of quantities has been provided & the agency is required to quote for 
part-A and Part-B for above mentioned works.    
PART-A 
a) Quoted Rates = RFCL Estimated Rates  minus ______%(Below) in figure and ____________%(Below) in Words 

OR 
2) Quoted Rates = RFCL Estimated Rates plus ______%(Above) in figure and _____________%(Above) in Words 
3) Quoted Amount Total(PART-A)  ______________ IN FIGURES _________________________________IN WORDS 
4)  Add GST @ 18%______________________________________________________________________________ 

5)  Quoted Grand Total (PART-A) including GST ____________IN FIGURES 
________________________________________________________________________________IN WORDS 

PART-B 

1)Quoted Rates (PART-B)   =RFCL Prefilled Rates plus ______%(Above) in figure and 
______________________________________________%(Above) in Words  (Quoting less than 3.85% is not permitted) 
2) Quoted Amount Total (PART-B)  ____________________________IN FIGURES 
______________________________________________________________________________________IN WORDS 
3)  Add GST @ 18% (PART-B)___________________________________________________________________________ 

4)  Quoted Grand Total (PART-B)  including GST ____________IN FIGURES 
________________________________________________________________________________IN WORDS 
 
FINAL TOTAL (PART-A + PART-B) excluding GST_______________________IN FIGURES 
________________________________________________________________________IN WORDS 

FINAL TOTAL (PART-A + PART-B) including GST_______________________IN FIGURES 
________________________________________________________________________IN WORDS 

Note to bidders 

1) The rates for SOR item Sr. No. 1(a) & 1(b) of Part-B have been derived based on minimum wages and other 
statutory benefits(PF, ESI, Leave & Bonus) prevailing as on 01.10.2024. 

2) The Rates quoted should be inclusive of all Taxes except GST, other Statutory Levies to be payable unless specified to the 
contrary in the bid all present taxes and statutory levies shall be borne and paid for by the bidder. Payment of the taxes and 
other statutory levies shall be the responsibility of the bidder and shall not be payable by RFCL.  

3) Bids shall be evaluated on overall lowest basis i.e. Part-A + Part-B. 

4) Qty. mentioned in the Schedule of quantities is tentative and indicated for the purpose of evaluation of bids.  However, actual 
quantities may vary.  RFCL does not guarantee the quantum of work.  Payment will be made on actual basis. 

5) The Rates quoted should be inclusive of all Taxes except GST, Duties, Royalties and other Statutory Levies to be payable. 
Unless specified to the contrary in the bid, all present taxes and statutory levies shall be borne and paid for by the bidder. 
Payment of the taxes and other statutory levies shall be the responsibility of the bidder and shall not be payable by RFCL. 

6) Bidders are not allowed to quote less than 3.85% for PART-B otherwise the bid shall be out rightly rejected. 
7) Escalation in rates will only be applicable for Part-B item No. 1.0(a) & 1.0(b). 
  
Signature of Bidder: 

 

  
Name 

  

  
Date 

  

  
Place 
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Annexure-XIV 

 
Undertaking on Bidder’s letterhead: - 

 
 
With reference to NIT No.  RFCL /SITE-Tender/Civil/Grass cutting/Plant/2024-25/41 dated 
20.01.2025 of Ramagundam Fertilizers And Chemicals Limited, Ramagundam for, at RFCL
Ramagundam site I/We______________________________ 
S/o.Shri.___________________R/o_____________________________________________
____________________AuthorizedRepresentative of (the Institution) 
_____________________________________do solemnly affirm and declare as under: - 
 

i) That our Institution/sister concern etc. has not been blacklisted or put on holiday 
by any Institutional Agency/Government Department/Public Sector Undertaking.  

ii) That no other Institution/Sister Concerns/Associates belonging to the same group 
are participating/submitting the Tender for the job.  

iii) That the information furnished by me/us in respect of above Tender is true and 

correct and nothing has been concealed. In case any of information is found to be 

false and incorrect at any stage, RFCL shall be fully competent to take the 

necessary action as deemed fit. 
 
 

 
SEAL & SIGNATURE of the Bidder 

Verification: 
 

Verified that the contents of the above paras of my affidavit are true and correct to the best 
of my knowledge and belief and nothing has been concealed therein. Verified at ……. 
………. on this ….day of …….2025. 
 
 
 
 

SEAL & SIGNATURE of the Bidder 
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Annexure-XV 

CHECK LIST FOR BIDDERS 

SI. No Documents Yes/No or NA 

1 Cost of Tender documents: 
 
DD No._____________Amount_____________Date _____ or UTR 
no._________ Amount___________Date_____________       

 
 

NA 

2 EMD 
DD No.____________Amount___________Date_____________ or 
UTR no._________ Amount___________Date_____________ or 
BG no._________ Amount___________Date_____________ 

 

3 Whether all the pages of tender document are stamped 
and signed & properly tagged with all documents? 

 

4 Whether Declaration form-I is filled up?  

5 Whether declaration form-II (bidders' details) filled up?  

6 Whether e-banking mandate form is filled up?  

7 Whether self-attested copy of registration of the firm 
(for partnership firm or Pvt. Ltd./ Pub. Ltd. company) is 
enclosed? 

 

8 Enclose latest notarized affidavit towards sole proprietorship 
of firm/ Self At te ste d P ar tne rs h i p  de ed  o r  
In co r p ora t io n  c er t i f i c a te  o f  Company/Article of 
Association /Memorandum of Association as applicable) 

 

9 Self-attested copy of PAN Card  

10 Self-attested copy of GST Certificate  

11 Self-attested copy of EPF Certificate  

12 Self-attested copy of ESI certificate.  

13 Power of Attorney in original, in case tender document is 
signed by person other than tenderer or tendering 
company. 

 

14 Undertaking on Party's letter head about Blacklisted/Non-
Blacklisted company. The certificate should be exactly in the 
same format as given in Annexure-XIV of the tender 
document 

 

15 Total Turnover of the business in F.Y.2021-22, 2022-23, 
2023-24 (Attach copy of Audited Profit & Loss Account and 
B/S for the Financial Years 2021-22, 2022-23 & 2023-24). 
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SI. No Documents Yes/No or N/A 

16 Give details of the major similar contracts handled by the 
tendering Company/Firm/Agency during last seven years 
(ending last day of month previous to the one in which 
applications are invited) 

 

S no Details of client Amount of Work 
completed (Rs.) 

Contract 
period (From 

and to) 
A    

B    

C    

D    

(If the space provided is insufficient, a separate sheet may be 
enclosed.) 

 

17 Documents showing completion of one similar works of value 
not less than Rs.43,24,117.32 (excl. taxes) related to provision 
of similar services in a single contract during the last seven 
years (ending last day of month previous to the one in which 
applications are invited) (enclosed copies)  OR 

 

18 Two similar completed works costing each not less than 
Rs.27,02,573.33 (excl taxes) OR 

 

19 Three similar completed works costing each not less than 
Rs.21,62,058.66 (excl. taxes) 

 

20 Annual turnover of the bidder shall not be less than 
Rs.54,05,146.65/- 

 

21 Net Worth of the bidders should be positive for the FY 2023-24.  

22 Minimum Working Capital of ₹ 5,40,514.67/- for FY 2023-24.  

23 Enclose copy of Work orders of similar works and satisfactory 
performance/completion Certificates having the detailed 
mentioned as per  Annexure-  (attach)  

 

24 All annexures have been signed as per tender document.  
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Annexure-XVI 
Bid Evaluation Criteria: 

1. Price bid/Schedule of Rate (SOR) of those bidders, who accepts and confirms to all the terms 
and conditions of NIT without any deviation, will be opened after due notice to eligible bidders.  

2. The estimated quantity mentioned in the Schedule of rates is tentative and indicated for the 
purpose of evaluation of bids.  However, actual quantities may vary.   

3. If there is any difference between the premium percentage (%age) quoted and in absolute 
amount, then the premium percentage (%age) will be treated as final. If there is any discrepancy 
between the words and figures, the amount in words shall prevail. In case absolute amount is 
not filled then, absolute amount will be derived by applying percentage quoted.  

4. Bidders have to quote their rate above or below in percentage on estimated cost of RFCL on 
Part-A of SOR. Bidders have to quote their rate in percentage in positive profit margin more 
than or equal to 3.85% on estimated cost of RFCL on manpower supply part (Part-B) of SOR. 
Bids containing percentage rate of less than 3.85% on manpower supply part (Part-B) on 
estimated value of RFCL will be out rightly rejected. Evaluation of price bids shall be on overall 
total basis (Part-A + Part-B) and work shall be awarded to Overall Lowest L-1 bid. 

5. The rates to be quoted by the party should be inclusive of all duties, taxes, levies, entry tax etc. 
but excluding GST. The GST will be extra and as applicable.  

6. If, the Premium quoted by two or more bidders are happened to be same, those bidders will be 
given a stipulated time period in which they have to submit a closed envelope quoting the 
percentage of discount over and above the previously submitted percentage of premium. The 
bids shall be evaluated on overall lowest basis after considering the revised discount. If two or 
more bidders quote same discount again then they will be given one final opportunity to offer 
final maximum discount. If two or more bidders again quote the same maximum discount, then 
lottery system shall be resorted to, to ascertain the name of contractor to whom the job shall 
be awarded. Names of all bidders quoting lowest bids of same maximum discount shall be 
noted on chits. These chits shall be put in a container and shall be mixed properly. Any neutral 
person or any bidder representative chosen on consensus or voting basis or if in case there is 
no-consensus, then finally AGM (C) shall be blind folded and he shall pick up the chit from 
container. The name of party whose name is written on the chit shall be forwarded for further 
processing as per RFCL’s procedure to obtain approval for award of work. 
Note: The percentage rate quoted by bidder after applying discount on manpower supply 
part(Part-B) should be more than or equal to 3.85 % premium on estimated cost of RFCL on 
manpower supply part (Part-B) of SOR. Bidder shall ensure that after considering discount 
offered the overall quoted rate shall remain greater than or equal to +3.85% for Part-B of SOR. 
If at any stage it is observed that the quote received for Part-B of SOR is less than 3.85% 
premium on manpower supply(part-B) on estimated value of RFCL  then that bid shall be out 
rightly rejected. 

7. RFCL may ask form 16A/26AS in support of work completion certificate for work orders 
submitted in response to BQC.  

8. RFCL reserves the right to accept or reject any tender including the lowest one, in part or full, 
without assigning any reason whatsoever.  

9. Splitting of Contract is not applicable.  
10. In case period of work executed for the work order submitted by the bidder is more than one 

year then the value of the work executed shall be proportionately calculated for one year. 
However, if executed period is less than one year, then the executed value shall be considered 
as it is i.e. shall not be extrapolated for one year.
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ANNEXURE-XVII 

 
BID SECURITY (EMD) FORMAT 

 
IN CONSIDERATION OF Ramagundam Fertilizers and Chemical Limited (RFCL), HAVING ITS REGISTERED 
OFFICE AT Scope Complex, 7 Institutional Area, Lodhi Road New Delhi - 110003 (HEREINAFTER CALLED 
RFCL WHICH EXPRESSION SHALL UNLESS REPUGNANT TO THE SUBJECT OR CONTEXT INCLUDES ITS SUCCESSORS 
AND ASSIGNS) HAVING AGREED TO EXEMPT ____________(HEREINAFTER CALLED THE, THE SAID TENDERER(S)’ 
WHICH EXPRESSION SHALL UNLESS REPUGNANT TO THE SUBJECT OR CONTEXT INCLUDES HIS SUCCESSORS AND 
ASSIGNS) FROM THE DEMAND UNDER THE TERMS AND CONDITIONS OF TENDER NO 
________________FOR___________________HEREINAFTER CALLED “THE SAID TENDERER’ OF SUCH BID 
SECURITY DEPOSIT FOR THE DUE FULFILMENT BY THE SAID TENDERER(S) OF THE TERMS AND CONDITIONS 
CONTAINED IN THE SAID TENDER ____________FOR ____________ON PRODUCTION OF BANK GUARANTEE FOR 
RS.______________________(RUPEES  /USD___________________ONLY). 
 
 
1. WE___________________BANK HEREINAFTER REFERRED TO AS ‘THE BANK’ DO HEREBY UNDERTAKE TO PAY 
TO RFCL AN AMOUNT NOT EXCEEDING RS. ___________________ (RUPEES____________________ONLY) 
AGAINST ANY LOSS OR DAMAGE CAUSED TO OR SUFFERED BY ‘RFCL’ REASON OF ANY BREACH BY THE SAID 
TENDERER(S) OF ANY OF THE TERMS AND CONDITIONS CONTAINED IN THE SAID TENDER (THE DECISION OF THE 
COMPANY AS TO ANY SUCH BREACH HAVING BEEN COMMITTED AND LOSS SUFFERED SHALL BE BINDING ON US. 
 
2. WE _________________BANK DO HEREBY UNDERTAKE TO PAY THE AMOUNTS DUE AND PAYABLE UNDER THIS 
GUARANTEE WITHOUT ANY DEMUR MERELY OR A DEMAND FROM ‘RFCL' STATING THAT THE AMOUNT CLAIMED 
IS DUE BY WAY OF LOSS OR DAMAGE CAUSED TO OR WOULD CAUSE TO OR SUFFERED BY ‘RFCL’ BY REASON OF 
ANY BREACH BY THE SAID TENDERER(S) OF ANY OF THE TERMS OR CONDITIONS CONTAINED IN THE SAID TENDER 
OR BY REASON OF THE SAID TENDERER’S FAILURE TO KEEP THE TENDER OPEN. ANY SUCH DEMAND MADE ON THE 
BANK SHALL BE CONCLUSIVE AS REGARDS THE AMOUNT DUE AND PAYABLE BY THE BANK UNDER THIS 
GUARANTEE. HOWEVER, OUR LIABILITY UNDER THIS GUARANTEE SHALL BE RESTRICTED TO AN AMOUNT NOT 
EXCEEDING ________________ (RS____________________________ ONLY). 
 
3. WE ____________________BANK FURTHER AGREE THAT THE  GUARANTEE HEREIN CONTAINED SHALL REMAIN 
IN FULL FORCE AND EFFECT DURING THE  PERIOD THAT WOULD BE TAKEN FOR THE FINALISATION OF THE SAID 
TENDER AND THAT IT SHALL CONTINUE TO BE ENFORCEABLE TILL THE SAID TENDER IS FINALLY DECIDED AND 
ORDER PLACED ON THE SUCCESSFUL TENDERER AND/ OR TILL ALL THE DUES OF RFCL UNDER/OR BY VIRTUE OF 
THE SAID TENDER HAVE BEEN FULLY PAID AND ITS CLAIMS SATISFIED OR DISCHARGED OR TILL A DULY 
AUTHORISED OFFICER OF RFCL CERTIFIED THAT THE TERMS AND CONDITIONS OF THE SAID TENDER HAVE BEEN 
FULLY AND PROPERLY CARRIED OUT BY THE SAID TENDERER(S) AND ACCORDINGLY DISCHARGES THE GUARANTEE. 
UNLESS A DEMAND OR CLAIM UNDER THIS GUARANTEE IS MADE ON US IN WRITING ON OR BEFORE 
THE_____________TO INCLUDE 3 MONTHS CLAIM OVER AND ABOVE THE PERIOD MENTIONED IN THE 
PARAGRAPH FOR THE VALIDITY OF THE BANK GUARANTEE IN THE TENDER WE SHALL BE DISCHARGED FROM ALL 
LIABILITY UNDER THIS GUARANTEE THEREAFTER. 
 
4. WE ______________________________BANK, LASTLY UNDERTAKE NOT TO REVOKE THIS GUARANTEE DURING 
ITS CURRENCY EXCEPT WITH THE PREVIOUS CONSENT OF ‘RFCL’ IN WRITING. DATED________________DAY 
OF______________________2025 
 
 
CORPORATE SEAL      FOR BANK. 
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