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Site office: Fertilizers Plant Ramagundam — 505210, Distt: Peddapally, Telengana
CIN No. U24100DL2015PLC276753

Tender No.: RFCL /RGM/TPN/Track Maint/2024/01 Date: 14.02.2024

NOTICE INVITING TENDER

To,

Sub: RAILWAY TRACK MAINTENANCE WORKS AT RFCL PRIVATE RAILWAY SIDING AT RFCL RAMAGUNDAM
FOR A PERIOD OF ONE YEAR

Dear Sirs,

Sealed Bids are invited for the work as detailed below:

1. Name of Work “RAILWAY TRACK MAINTENANCE WORKS AT RFCL PRIVATE
RAILWAY SIDING AT RFCL RAMAGUNDAM FOR A PERIOD
OF ONE YEAR.”

2. Earnest Money Deposit and Tender Cost __ ]
Bidder to submit Earnest Money of Rs.25,000.00(Rupees

Twenty Five thousand Only) in the form of Crossed / A/c
payee Demand Draft in favour of “Ramagundam Fertilizers
and Chemicals Limited, payable at Ramagundam”. Tender
received without EMD are likely to be rejected.

Tender Cost: Rs. 500.00 (Rupees Five Hundred only).

Earnest: Money: Rs. 25,000.00(Rupees Twenty Five
thousand only)

3, Contract Validity One Year from the date of notification for start of work by
Engineer-In-Charge & extendable for three months at the
discretion of RFCL with mutual consent.

4. Validity of the Tender 120 days from the Date of Opening of Tender.

5. Last Date and Time for the Receipt of Up to 15:00 hrs (3.00 PM) on 06.03.2024
Filled Tenders

6. Opening Date and Time for the Tenders At 15:30 hrs (3.30 PM) on 06.03.2024

7. Place of receipt of the tender and The office of the Dy General Manager (Mechanical),

opening of the tender Technical Building,
Ramagundam Fertilizers And Chemicals Limited,

Fertilizers City, Ramagundam

8.  All request for interpretation, clarification & queries in connection with tender shall be addressed in
writing to Issuing Authority i. e. Dy General Manager (Mech), RFCL Site, Ramagundam at least 3 (Three)
days prior to the closing date of the tender.

9. The rate should be quoted in the Units given in the Schedule of Rates,
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10. Ramagundam Fertilizers & Chemicals Ltd., Ramagundam reserves the right to reject any or all Bids
without assigning any reasons whatsoever and it also does not bind itself to accept the Lowest Tender.
11. Procedure for Submission of Tender:
The Tender shall be submitted in Three Parts as under:
8.1 Step No. 1:

Will be ‘Earnest Money’ and shall contain Earnest Money Deposit as per Clause No. 3 and
Tender fee as per Clause No 2 of the above.
8.2 Step No. 2:

Will be ‘Techno Commercial bid (unpriced)’ shall contain NIT duly signed, documents & all
other declarations required as per Tender.

Documents as stated in Annexure-XV, XVI for meeting the eligibility & evaluation criteria.
Duly Filled Perfarma’s of Techne Commercial Bid.
Unpriced SOR Performa mentioning “quoted” in all pages with signature and stamp.

8.3 Step No. 3:
Will be ‘Price Bid/Schedule of Rates’ and shall contain the item wise rates only as per
Schedule of Rates Performa.

8.4 RFCL's Site bank details:
EMD can be deposited in RFCL’s account through RTGS/NEFT & details of the transaction
with UTR No. to be submitted along with technical bid for verification.
RFCL’s site bank Details for RTGS/NEFT are as follows:

a) Beneficiary Name o0 M/S RAMAGUNDAM FERTILIZERS AND CHEMICALS
LIMITED.

b) Name of bank ; STATE BANK OF INDIA

c) Branch . FERTILIZER CITY, RAMAGUNDAM (61777)

d) Account Number - : = 36727029257

e) IFSC No. ; SBINO061777

Alternatively, the bidder can subm|t the EMD in the form of Bank Guarantee Format of
~-EMD-BG as per Annexure-XVIl. The charges, if any, for online payment or for DD or for BG
_submission of EMD will be borne by bidder.

12. Opening of Tender:

The Tender shall be opened as under:
Step No. 1: Parties who have submitted the EMD amount will be opened first, on the
scheduled date of opening of tender, Party those who failed to submit EMD will be rejected
for tender opening. :
Step No. 2: “Techno Commercial Bid (Unpi‘iced)"-shall then be opened of only those
parties who have submitted the EMD.

Step No. 3: ‘Price Bid/Schedule of Rates’ shall be opened after meeting the eligibility
criteria of Techno-Commercial Bid(unpriced) and whose bids determined to be technically
and commercially responsive. The date of opening of Price Bid/SOR will be intimated to
technically selected tenderers separately.

13. No condition or deviation should be mentioned by Bidder in Price Bid. Offers where the party has
mentioned any condition or deviation in Price Bid shall be out rightly rejected

14. This letter shall form part of the contract document and shall be signed and returned along with the
tender documents.

15, Every communication by tenderers shall be made in the English Language. All other information such as
documents and drawings supplied by the Bidder will also be in English Language as will be any further
information supplied by RFCL.

16. Bids containing erasures and alterations of the tender documents are liable to be rejected unless these
are authenticated by the persons signing the tender documents.
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17. “Bidders may ensure that tender documents/offer have been signed by appropriate/authorized
representative for the Company. Withdrawal of offer/non-acceptance of orders placed based on offers
submitted by bidder's on their letter head: will not be allowed on the grounds that offer was not signed
by authorized person.” in such case EMD shall be forfeited.

18. One person will be allowed to represent only one company during discussion/negotiation with RFCL. If
same person is representing different companies with authorization letter from more than one
company, such person will be allowed to represent only the first company called for negotiation.

Thanking you,

Yours faithfully,

for M/s. Ramwn Fertilizers & Chemicals Ltd.

(R. Balasubramaniam)
Dy General Manager (Mechanical)
E-mail: balasubramanium@rfel.co.in

Mob: 9908361376 aniath
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Annexure-l

DEFINITIONS OF TERMS

In the contract documents herein defined where the context so admits, the following words

and expression will have the meanings assigned to them respectively:

1.

=

10.

"The RFCL" means the RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED,
incorporated in India, having its registered office at SCOPE complex Core lll, 7,
Institutional Area, Lodhi Road, New Delhi - 110 003 and corporate office at 4th Floor,
KRIBHCO Bhawan, Sector-1, NOIDA-201 301 (U.P.).

The "ENGINEER-IN-CHARGE" shall mean the person designated as such by RFCL and shall
include those who are expressly authorized by him to act for and on his behalf for
operation of this contract.

The "WORK" shall mean the works to be executed in accordance with the contract or part
thereof as the case may be and shall include all extra, additional, altered or substituted
works as required for purpose of the contract.

"CONSTRUCTION EQUIPMENT" means all appliances and equipment of whatsoever nature
for the use in or for the execution, completion operation or maintenance of the work
unless intended to form part of permanent work.

"SITE" means the areas in which the work is to be performed by the Contractor and shall
include a part or portion of the site on which the permanent work is proposed to be
constructed.

The "TENDER DOCUMENTS" shall consist of Short Tender Notice, General Instructions to
the Tender, General Conditions of Contract, Special Conditions of Contract, Specifications,
Drawings, Time Schedule Tender Form, Performa or Agreement Form Schedule of Rates,
and Addendum/Addenda to Tender Documents.

"THE CONTRACTOR” means any person or persons or firm or company whose Tender has
been accepted by RFCL with the concurrence of the RFCL, and the legal personal
representatives, successors ‘and permitted assigns of such person, peréons firm or
company.

The "CONTRACT" shall mean the Agreement between RFCL and the Contractor for the
execution of the works including therein all contract documents.

The "SPECIFICATIONS” shall mean the various Technical specifications attached and
referred to in the Tender documents. It shall also include the latest addition of relevant
Indian Standard Specifications published before entering into contract.

"The DRAWINGS” shall include Maps, Plans and Tracings OR Prints thereof with any
modifications approved, in writing by the Engineer-in-charge and such other drawings as
may, from time to time, be furnished or approved in writing by the Engineer-in-charge.
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12,

13

14,

15:

16.

1.7
18.

19
20.

The "CONTRACT DOCUMENTS" shall consist of Agreement, Tender documents&
Specifications as defined in Clause 6, 8 & 9 above, Acceptance of Tender and further
amendments.

The "ALTERATION ORDER" means an order given in writing by the Engineer-in-charge to
affect additions to or deletion from and alterations in the works.

. The "COMPLETION CERTIFICATE" shall mean the Certificate to be issued by the Engineer-
in-charge when the works have been completed to his satisfaction.

The “FINAL CERTIFICATE” in relation to a work means the Certificate issued by the RFCL
after the period of defect liability is over.

The “PERIOD OF DEFECT LIABILITY” in relation to work means the specified period from
the date of issue of Completion Certificate upto the date of issue of Final Certificate during
which the Contractor stand responsible for rectifying all defects that may appear in the
works.

‘ZERO DATE’ shall mean the date of issue of LETTER OF ACCEPTANCE (LOA) or issue of
WORK ORDER, whichever is earlier.

"GTCC" means General Terms & Conditions of Contract.

“Working Day” means a day other than a Sunday or a public holiday on which RFCL is open
for business.

“Week” means a period of any consecutive seven days.

Technical Terms and Conditions & Special Terms and conditions are succeeding to GTCC.
Any clause under different head shall be succeeded by clause in the succeeding head.
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Annexure -1l

ELIGIBILITY CRITERIA
Sl Conditions Documents  required {To be
No. submitted along with Technical bid)
1 Bidder should be Contractor having executed at least 1{one) similar | i)Bidder must submit the copy of valid
railway track maintenance works either with railways or with any | industrial License issued by Statutory
private siding of Public and/or Private Sector establishments of | authority for being a manufacturer along
industries like Fertilizer/Chemicals/0il & Gas/ Renewable or Non- | with IS0 certificate/ GST Registration
renewable  Power/Metallurgy/Mining/Cement  during  last | certificate / Udyog Aadhaar / certificate
7{Seven) years. issued by statutory authority/NSIC
certificate or equivalent certificate.
ii)Authorization letter from the company
“Similar” means maintenance of railway track as specified in tender | 5 hehalf of the person signing the
documents. document be provided with technical bid.
iv)For Proprietorship firm - Name of the
Note: proprietor to be mentioned. Affidavit of
“The last 7 years shall be counted from last date.of the preceding proprietorship in original duly hotarized
month in which tender has been Issued.” (Latest)
v)For partnership firms —Affidavit in
originals duly notarized, confirming the
current status of the firm along with
names of the partners. Copy of
partnership deed duly notarized (latest)
to be submitted.
vi)For Transport unions/Co-operative
socleties/Registered societies- Copy of
Registration  certificate  /Copy  of
Resolution of members/Authority letter
to participate in the tender.
2. Bidder should have successfully completed similar work(s) as defined | copy of Work Completion Certificate
above during immediate last 7 years as mentloned bgl_p_w along with copy of Work Order from
One work having value not less than < 9 50 179. 00 (exclusive of GST) | the organization where the work is
per annum executed is to be enclosed
g i ' p O : 5 | mentioning the completed value of
Two works each having value not less than 35,93,862.00({exclusive of "
each single work executed and
GST) per annum
oF performance certificate issued by the
Three works each having value of not less than X 4,75,090.00 | client.
{exclusive of GST) per annum
The Annual turnover of the bidder shall not be less than %3,56,317.00
3. in at least one of the preceding three financial years from the date of | Bidder shall submit financial standing

issuance of enquiry.
Note:

e In case financial year closing date is within 6 months of date
of issue of enquiry and audited annual report of preceding
financial year is not available, bidder has the option to
submit the financial details of the three previous years
immediately prior to the last financial year. Otherwise, it is
compulsory to submit the financial details of the immediate
three preceding financial years. (Example, In case, audited
annual report of immediate preceding financial year (year
ending 31st March) is not available and where enquiry issue

through Audited® Balance Sheet/
Profit & Loss Account for the last
three financial years.

(FY 22-23, 21-22 & 20-21)

* Where audited accounts are not
mandatory as per law, bidder can
submit  financial standing duly
certified by practicing Chartered
Accountants (not being an employee
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date is up to 31st December, the financial details of the three
previous years immediately prior to the last financial year
may be submitted. However, in case the engquiry issue date
is after 31st December, it is compulsory to submit the
financial details of the immediate three preceding financial
years anly.

In case bidder is having subsidiaries but only a single
consalidated annual report is prepared as per prevailing law
of land and audited which includes the financial details of
their subsidiaries, consolidated audited annual report shall
be considered for establishing the financial criteria subject to
statutory auditor /chartered accountant of the bidder
certifying that separate annual report of Bidder (without the
financial data of subsidiaries) is not prepared and audited.
Further, in case a bidder is a subsidiary company and
separate annual report of the Bidder is not published, but
only a consolidated annual report of the parent company is
available, consolidated annual report shall be considered for
establishing the financial criteria subject to statutory auditor
of Parent Company /Chartered accountant of the Bidder
certifying that separate annual report of the Bidder is not
prepared and audited.

or a director or not having any
interest in the bidder's company).

The net worth of the bidders should be positive for the financial year
2022-23 ending March’2023.

*Networth = Paid up share capital+ Reserves Out of Profit (Including
Security Premium) — Accumulated losses — Deferred Expenditure —
Mis. Expenditure not written off.

A Copy of Audited* Balance Sheet
should be submitted in support of
your claim.

* Where audited accounts are not
mandatory as per law, bidder can
submit  financial standing duly
certified by practicing Chartered
Accountants (not being an employee
or a director or not having any
interest in the bidder's company).

Bidder should have minimum working capital of %1,18,772.40 as per
Audited Financial result of Financial Year 2022-23
“Working capital should be current assets minus current liabilities.

Copy of audited balance sheet for the
Financial year 2022-23 ending 31%
March’2023 should be submitted.

Cr,

Requisite document issued either
from -any Indian scheduled Bank
{except co-operative bank and
Gramin Bank) for availability of
unutilized fund-based line of credit
for at least of £1,18,772.40 as on
preceding month in which tender has
been issued.

Bidder must not
department/public sector undertaking/co-operative Unit.

be black listed by any government

Bidder must not be delisted / on Negative List hy any government
department/public sector undertaking/co-operative Unit in the
last two years, as on date of participating in the tender.

IIL. “Bidder must not be on the Holiday iist of RFCL.

Self-certification(s) for both should
be submitted on Pariy’s letterhead
for the same.
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Annexure-lll
DECLARATION-FORM-I

Date:

To,

Dy General Manager (Mechanical)
Ramagundam Fertilizers& Chemical Ltd.
Fertilizers City, Ramagundam (TS)
District: Peddapalli (Telangana)

Pin Code- 505210

Dear Sir,

I/We hereby submit tender for “RAILWAY TRACK MAINTENANCE WORKS AT RFCL PRIVATE RAILWAY
SIDING AT RFCL RAMAGUNDAM FOR A PERIOD OF ONE YEAR” work at Ramagundam fertilizers &
Chemicals Limited, Fertilizer City, Ramagundam, Telangana, as per tender separately signed and
accepted by me/us, and rates quoted by me/us in attached schedule of rates (Annexure-XIll) in
accordance with Notice Inviting Tender, terms and conditions of Tender, other documents and
papers as detailed in the tender document.

I/We hereby agree to abide by and fulfill all terms and conditions referred to in the Tender
Document/Work Order/LOA etc. and in default thereof, to forfeit and pay to the RFCL or its
successors or its authorized nominees such sums of money as are stipulated in Terms and
Conditions contained in the Tender Document.

I/We confirm having deposited the Earnest Money of Rs. 25,000/- (Rs. One Lakh Only) vide
Demand Draft No. dated . .. . in favour of Ramagundam Fertilizers and
Chemicals Limited payable at Ramagundam or through bank transfer to RFCL Account bearing
UTR no

It is certified that Price Bid/Schedule of Rates is unconditional and quoted for all the items of
‘Schedule of Rates/Price bid’ in Figures and Words both and no item is blank/unquoted.

If, I/we fail to start execution of the said contract in the time, specified in the tender documents
or fail to deposit the amount of security deposit specified in the Tender Document, |/We agree
that Ramagundam fertilizers & Chemicals Limited shall forfeit the said Earnest Money. The said
owner shall also be at liberty to cancel the notice of acceptance of tender if I/We fail to remit
Security Deposit amount as aforesaid or to execute an agreement or to start work as stipulated
in the tender document/perform the contract faithfully.

Dated the day of 2024

Signature of Tenderer with Seal
Name

&Address:
E-Mail Address:
Mobile/Telephone No.
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DECLARATION FORM-II

Annexure-IV

The following declaration to be signed by Contractor and to be submitted along with required
documents which would be duly self-certified:

Sr.

Description

Name of Applicant/Firm/Company

Complete Address along with
Contact Person name, mobhile
number and Email Id

Company Profile

Public Limited/Private Limited
Company/ Undivided Hindu
Family/Individual/ Partnership
Firm/Co-operative
Society/LLP/Others (Please mention)

(Please attach duly attested partnership deed(latest) by Notary public/Self
attested firm registration copy /Incorporation certificate, Articles of
association and memorandum of association and power of attorney who is
signing documents on behalf of applicant/firm/company).

Year of Establishment & Registration
No along with documentary proof if
any

.| If a Bidder has relations whether by

blood or otherwise with any of

details)

YES / NO (If Yes, give the following

employees (including employees on
deputation) of RFCL, the Bidder must
disclose the relation at the time of
submission of Tender, failing which,

Name &
Designati
on of the
Employee

Place of
Posting

Relation with the
Employee

RFCL shall reserves the right to reject
the Tender or rescind the Contract.

P.F. Registration No. of the Contractor to be
intimated along with Documentary proof thereof.

PAN No. of the Contractor to be intimated along

with Documentary Proof thereof.

Whether bidders are registered or unregistered

as per GST Laws. If registered the following details

shall be provided-

GST Registration No. with Documentary Proof.

10

Service Accounting Code No.
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Rate of GST applicable on the quoted rates

11 IGST | CGST | SGST
_ % % | _ %
12| We have assessed & ascertained the rate of GST
applicable on quoted services. It is clearly understood Agreed

that RFCL will not have any liability towards payment
of GST over &above the GST rate quoted for any
reason whatsoever except for statutory variation
against documentary evidence.

13| ESI Registration No. of the Contract or to be
intimated along with Documentary proof thereof.

IAs this is works contract provision
of MSME for exemption of EMD
and tender cost will not be
applicable.

14/ If the bidder is registered as Micro/Small/Medium
Enterprises as per MSMED Act,2006, the same may be
confirmed by the bidder and submit a photocopy (Self
certified) of the registration certificate in support thereof.
Otherwise, it will be construed that the bidder is not
registered as per MSMED Act, 2006. Registration month &
Year should be prior to bid submission due date.

15| Labour License No. of the bidder to be intimated along with
Documentary proof thereof. If the bidder does not have
labour license, then the bidder shall submit undertaking on
their letter head regarding Labour License, as per the
following format.

The bidder shall submit undertaking regarding Labour
License, as per the following format

“In case this job is awarded to wus ie M/s

, we shall obtain Labour
License from the appropriate Licensing Authorities i.e
Central / State Government, as applicable from time to
time, under the Contract Labour (R &A) Act, 1970 &the rules
enacted there under and submit a copy of the same to RFCL,
Ramagundam before start of execution of contract work in
RFCL, Ramagundam”

If we fail to submit labour license before start of execution
of work, we agree for forfeiture of EMD/SD and termination
of Contract by RFCL”

Dated the day of 2024

(Signature of Bidder with Seal)

Name:

Address:

Place:
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Annexure-V
E-Banking Mandate Form

Ref No Date:

E-BANKING MANDATE FORM
SLNO PARTICULARS DETAILS TO BE FILLED HERE

Vendor/Customer Name M/s
Vendor/Customer Code Optional
Vendor/Customer Address
Vendor/Customer e-mail Id
Particulars of Bank Account
i) Name of the Bank
ii) Name of the Branch
iii) Branch Code
iv) Address
v) Telephone No.
vi) Type of Account
vii) Account No
viii) RTGS/IFSC number of the Bank
ix) 9 Digit MICR Code

o b N

I/We hereby authorize Ramagundam Fertilizers and Chemicals Limited (RFCL) to release any
amount due to me/us in the bank account as mentioned above. I/we hereby declare that the
particulars given above are correct and complete. If the transactions are delayed or lost
because of incomplete or incorrect information, we would not held RFCL responsible for that.

SEAL & SIGNATURE of the Vendor/Customer
We certify that M/s : has an account :

no. with us and we confirm that the details given above are correct
as per our record.

Bank Stamp:

Date:
Signature of authorized officer of the Bank
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Annexure-VI

DETAILED SCOPE OF WORK

The scope of work includes but not limited to the following

1.0

11

1.2

2.0

2.1,

2.2

SCOPE

The specifications contain good practices and procedures for maintenance of Permanent Way and
form a part of tender documents. The following Codes and Manuals with all correction slips up to
date should be referred for the maintenance of NFL BG Private Siding:

i Indian Railways Permanent Way Manual, Bridge Manual and Works Manual.
il Indian Railway Tracks Manual.
iii. Indian Railway Code for the Engineering Department

iv. Schedule of Dimensions
V. Indian Railway General & Subsidiary Rules
DEFINITION

Reference to Indian Railway Way and Works Manual means reference to latest issue of relevant
standard including all its amendments up-to-date.

CODE

All maintenance works shall be performed in accordance with provisions as described in Indian
Railway Way and Works Manual. These technical specifications shall be supplementary to the
specifications contained in Indian Railway Way and Works Manual wherein variance, these
specifications shall take precedence over the provisions in the Indian Railway Way and Works
Manual.

THE MAINTENANCE OF PERMANENT WAY

Annual programme of track maintenance

a) The annual programme of regular track maintenance and works incidental thereto shall be
based on Regular Track Maintenance described in Indian Railway Way and Works Manual with.
such variations to suit local conditions as may be specified by Officer In-charge of
Transportation Department.

b) Consistent with maintaining each gang length in safe condition for traffic as many days as
possible should be allotted for systematic, through packing from one end to the other. The
number of days per week for 'picking up slacks' and attention to level crossings, bridge
approaches and points and crossings, will depend on the formation, the age and
conditions of permanent way, the density of traffic and the season.

Side-drains, catch-water drains and waterways

All Side drains and catch water drains shall be kept clear. It should be ensured that the outfalls of
these drains and the waterways of all bridges and culverts are kept free from obstruction. The
spoil/filth from cleaning drains or cuttings should not be deposited at a place where it is likely to
be washed back into the drains.

Page 12 of 60




2.3 STANDARD DIMENSIONS - INFRINGEMENTS OF :

The Contractor should refer any work involving infringement of standard dimensions to Shift In-
charge for instructions.
Infringements such as:-

i)
i)

i)

'Slacks' in platform lines causing the platform heights to exceed dimensions.

Errors in alignment causing the minimum distances to adjust structures being

infringed e.g., platform coping fire water hydrants, over bridges.

excessive lifting of track causing the minimum heights to overhead structures to be
infringed e.g. underside of over-bridges should be removed immediately.

3.0 REGULAR TRACK MAINTENANCE

3.1 Thorough Packing

Thorough packing shall consist of the following operations in sequence, not more of the track on
any one day being opened cut than can be efficiently repacked before closing the work :-

a
b
c
d.
e
B
g
h

Opening of the road.

Examination of rails, sleepers and fastenings.
Squaring of sleepers.

Slewing of track to correct alignment.
Gauging.

Packing of sleepers.

Packing of joint sleepers.

Boxing of ballast section and tidying.

Thorough Packing is best done from one end of a gang length towards the other continuously.

Each of the above operations should be carried out as detailed below:-

a)

Opening of the road:-

Ballast should be opened out on either side of the rail-seats to the extent shown
hereunder to a depth of 50 mm (2") below the packing surface without disturbing
the cores under the sleepers :-

i) B.G.-End of Sleeper to 450 mm (18") inside of the rail seat,
The ballast should be drawn by shovels or ‘powrahs’ outwards and inward i.e. that portion
of the ballast on the outside of the rail should be drawn outwards, the portions between
the rails being drawn towards the center. Care, however, shall be taken that the ridge of

ballast formed between the rails does not project more than 50 mm (2") above rail level.

Examination of Rails, Sleepers & fastenings

i) Rails should be examined, the underside for corrosion, rail joints for wear on
the fish plates and tightness of fish bolts and rail ends for cracks, kinds in rails
should be removed by jib-crowing.

i) Sleepers should be inspected for their conditions and soundness particularly at
rail seats.

PRC sleeper and their pen drop clip should be examined for their firmness.
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d)

e)

All loose fittings shall be tightened, broken ones being immediately replaced.

Squaring of sleepers

Gauge variations and kinks inevitably result from sleepers getting of out-of-square.

i)

The spacing of sleepers in the sighting rail should first be checked and correctly
chalk marked. Corresponding marks should be made on the other ail using the
square at every point. The cores of sleepers that are out of square should then
be "picked" with the pick ends of beaters, the fastenings loosened and the
sleepers levered and squared to correct position.

Squaring should be done by planting the crowbars firmly against the sleeper and
pushing it. Under no circumstances should sleepers be hammered.

Sleepers that are squared should be re-gauged immediately, the fastenings tightened and
the packing restored.

Slewing of track to correct alignments

i)

i)

Heavy slewing will only be required during aligning of curves when it would
be necessary to loosen the rail joints or pot sleepers to loosen the fastenings
and the packing cores being broken with the pick-ends of beaters.

Slewing for normal maintenance will be of a small order and should be done after
opening out the road, loosening the cores at ends and drawing out sufficient
ballast at the ends of sleepers.

Slewing of track shall be directed by the Mate on straights should sight the rail
from a distance of 30 to 60 metres {100 to 200 feet). On curves, he should sight
the inner rail and adjust this distance according to the degree of curvature.
Slewing is best done in the morning unless it is cloudy weather as later on sighting
conditions become unfavorable.

When slewing, the crow bars should be planted well into the ballast at an angle
of not more than 30 degrees from the vertical; otherwise lifting of track will
result.

Gauging

i)

i)

Gauging should only be done after assuring that sleepers are truly square.
Standard keying hammers shall always be used. Beaters and heavier hammers
should not be used as this causes overdriving of keys and strained lugs on steel
sleepers.

The track should be adjusted to correct gauge on the rail opposite to the base
rail. The permissible slackness on sharp curves should be attained by using liners
of the requisite thickness against the lug of the gauge.

The gauge should be held firm with one lug against the base rail, the other end
being swiveled over the opposite rail. The tightest position is the correct point to
test the gauge. The gauge should not force as that causes considerable wear of
the gauge lug.
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f)

8)

a)

While it is essential that correct gauge should be maintained, it is not desirable
to re-gauge frequently on the wooden sleeper road as this will result in “spike -
killing' the rail seats or on the pot or plate sleeper road as this will result in the
packing getting disturbed. Where due to the age and condition of sleepers, it is
not possible to maintain correct gauge, it is good practice to work to within the
following maximum tolerances, inclusive of side-wear on rails, provided
uniform gauge can he maintained over long lengths:-

B.G.— Onstraights: 3 mm (1/8") tight to 6 mm (1/4") slack.
On Curves sharper than 4-3 mm (1/8") tight to 13 mm (2") slack.

On curves sharper than 4-upto 18mm (3/4") slack.

Packing of Sleepers

i)

The base rail shall be sighted by the Mate with the eye along the edge of the rail and
any dip or low joint lifted correctly. The adjacent sleepers should then be packed and
the top checked. After two rail lengths have heen attended to, the rail on the other
side should be brought up to the correct level using the straight edge and the spirit
level. Cross levels with the straight edge and spirit level should be checked at every
rail joint and at every fourth sleeper. The next two rail lengths should then be taken
up and the process continued.

No joint or dip should be lifted more than the proper level in the expectation that it
will settle to the correct level; instead it will settle more under traffic as a result of
being high and cause rough running.

iii) Having aligned the track and adjusted the top, the Gang-men should be distributed to

iv)

pack all the sleepers in a systematic manner commencing from one end. Gang-men
should deal with every sleeper successively at-each rail seat. The ballast under the
sleeper should be packed by the men standing back to back and working their beaters
diagonally under the rail seat at the same to ensure firm packing.

It is important that the men should thoroughly "break' the cores with the pick ends
and the use the head-ends as otherwise uniform packing will not be achieved and
the elasticity of the load-bed affected. After packing under the rail-seat, the men
should pack to the requisite extension each side of the rail-seat i.e., ends of sleeper
to 450 mm (18") inside on the B.G. During packing the beaters should not be lifted
above the head; all men should aim to work the beater from the same height (upto
chest level) so that sleepers are uniformly packed. Higher or lower lifting of the

beater results in uneven compactness and the packing does not last long.

vii) The packing on the inside and outside at every rail-seat should, before boxing the

track, be checked by the Mate by tapping. A hollow sound would indicate defective
packing which should be attended to again.

viii) As soon as the packing is systematically completed, the alighment and top should be

carefully checked by the Mate and minor adjustments carried out, the sleepers
disturbed for this purpose being finally repacked.

Re-packing of Joint sleepers
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The joint and “shoulder' sleepers should be repacked before boxing is done and the cross
levels at joints checked. The rail joint being the weakest portion, firmness of its support
is essential.

Boxing ballast section and tidying

i) After completing the preceding operations in sequence, clean ballast should be
worked in with ballast forks or rakes and compactly filled between the sleepers
along the rail-seats.

The ballast section should he dressed to the specified dimensions, a template or
the yard-stick being used for the purpose. Hemp cords 6 mm (1/4" dia of
sufficient length) should be used for lining the top and bottom edges of the ballast
section.

Where ballast is deficient of the full section, the deficiency should be shown along
the center of the track and not under the rails or in the shoulders.

i) The cess should then be tidied up. Where earth ridging is existing at the edge of
the bank, this should be removed. Cess should be maintained to the correct
depth below rail level according to the ballast section drawings. Too high a
cess affects drainage; too low cess result in ballast spread and wastage.

3.2 PICKING UP SLACKS

a)

Slacks usually occur on stretches of yielding formation, on high banks, in cuttings, on
approaches of bridges, on badly aligned curves, where the ballast is poor in quality or quantity
and where the drainage is defective. :

Picking up slacks should be done where the alignment is not correct or top level is uneven and
the track has to be restored to normal condition quickly. The quantum of work turned out
by a gang during the day will depend on the extent of slacks. In all cases, sighting is done, the
defects assessed and marks made in chalk on sleepers to be dealt with. The marked sleepers
should then be dealt with as in through packing; care should be taken to see that the packing
of adjacent sleepers is not disturbed.

It isimperative that when joints are picked up at least three sleepers on either side of the
“joint should be packed.

33 BALLAST SECTION

The top width of the ballast section shall be 3350 mm (11 ft.) for B.G.

The top line of the ballast section from end to end shall be the top sleeper

On the outside of curves sharper than three degrees on B.G., the width of the outside
shoulder i.e. the distance from the end of the sleeper to the outside corner of the top line of
the ballast section should be increased to a maximum of 400 mm (15”) for B.G. to afford
additional lateral support.

The slopes at the sides of the ballast section on banks or cuttings without ballast walls should
beltol
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Drainage may be obtained on the single or double line by providing a cross-fall or 1 in 40 from
the center of the formation towards the cess. On curves the formation should be made up
according to the track profile, no extra ballast being used for the purpose of super-elevation.

With the stipulations mentioned in the preceding sub paras, the approximate quantity of
ballast per metre (per foot) run of single line track on the line will be as follows, the depth
from rail level to cess being generally kept 460 mm (18”) on B.G.

o Approximate quantity of ballast
TYPE Type of Sleeper in In Cubic Metre per in Cubic feet per
Metre run of Track | foot run of track
BROAD
GAUGE PRC 1.10 12
f) For each section of rail and type of sleeper used, the ballast section as prescribed by the

Officer In-charge of Transportation Department according to the classification of track
and conditions on each section shall be observed and the specified dimensions strictly
adhered to.

POINTS AND CROSSINGS

A. Maintenance

a) At all points and crossings the gauge shall be exact, the clearances correct as prescribed
in the Schedule of dimensions, the switches and crossings in good condition and
alignment the sleepers well packed and the chairs and fastenings and all other fittings
properly secured. At the toe of the switch the gauge will however be slightly slack
between stock rails. =

b) The condition of wear, top'as well at side, in stock and switch rails and in crossings should
be carefully examined. Bent tangue rails should be straightened where possible; badly or
damaged stock and tongue rails and crossings should be replaced by serviceable ones.
Burred stock rails likely to obstruct the lock bars should be replaced if necessary.

c) The leads and radii of turnouts should be correct according to the section of rail and the
angle of crossing used. .

d) The following are the usual defects noticed in points and crossings and should be guarded
against: -

i) Loose heel block bolts. The first two balts in the switch rail must grip, the other
two in the lead rail being tight.

i) Defective packing of sleepers causing the stock rail to settle the switch to rise,
and clips to come off the latter.

iii) Loose crossing belts, keys or fang bolts.

iv) Crossing bolts of incorrect length and diameter.
v) Defective packing of crossing sleepers.

vi) Incorrect clearances.

vii) Incorrectly bent fish plates for the heel of switch.

On the advice of Gang-mate/Key-man/Railway authorities, the above defects should promptly
attend to them.
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B.

Alterations to Points

The position of Points & Crossings should not be altered and should not be removed without the
written authority of the Officer In-charge of Transportation Department.

€

Gauge and super-elevation on turn outs

i) The gauge at all points of a turn out shall be exact, save at the toe of
switch as specified in sub-para (A) a.

i) If a new turn out is required to be laid on a curve that is laid with slack gauge, the
curved track must be brought to exact gauge and the gauge kept exact from
a point not less than 10 meters (30 feet) before the toe of the switch to a point
not less than 10 meters (30 feet) behind the crossings. Qutside these limits
the gauge on the curve may be widened gradually at the rate of 1 mm in 3 meters
(1/8" in 30 feet) to the requisite amount. Each such case should be treated on its
merits.

iii) Super—elevation'on turn outs with curves of similar or contrary flexure should be
provided in accordance with Paras 413 & 414 of Manuals.

4. WORKS INCIDENTAL TO REGULAR TRACK MAINTENANCE

4.1 Screening of Ballast section

a)

b)

For good drainage, periodical screening of stone ballast and making use of ballast section
is essential. On average formation, 25 to 33 per cent of the gang length should be
screened each year as necessary, starting from one end in the first year and finishing at
the other in 3 to 4 years. Particular kilometers (mileages) may warrant more frequent

- screening. On ‘moorum’ orrocky formation, screening may become necessary at longer

intervals.

The material in ballast shoulders to full depth and between sleepers to depth 50 mm to
75 mm (2" to 3") below bottom of sleeper should be removed, cleaned and put back.
Care should be taken that the packing under sleepers is not disturbed and the muck
removed is not allowed to raise the cess above the correct level. Two contiguous spaces
between sleepers should not be worked at the same time.

Screening should be progressed in alternate panels on one rail length. In no
circumstances should several lengths of track be stripped off ballast. Where drains across
the track exist, these should be cleaned and filled with boulders or ballast to prevent
packing from working out and forming slacks.

4.2 Assessment of Ballast requirements

a)

The requirements of ballast for maintenance purposes shall be estimated by screening
the ballast section to full depth over a rail length at every 2 or 1 Km. (Quarter or half mile)
and assessing the clean hallast percentage. Care shall be taken that cores under the
sleepers are not disturbed.

4.3 Side and Catch water drainage
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4.4

4.5

b)

c)

For the efficient drainage of every cutting and in certain cases of the surroundings of the
cutting, the catchwater drains should be varied in type according to the nature of the
cutting and in size according to the volume of water catered for.

Adequate openings to take the full flow of side drains should be provided under level
crossings where they exist in or at ends of cuttings.

In cutting of black cotton and similar soil catch water drains should be provided
sufficiently far from the top of the cutting to avoid any danger of a breach occurring
between the drain and the cutting itself. The excavation spoil should be used to form a
'bund' between the drain and the top of the cutting.

Ballast walls where provided in cutting should be regularly inspected. The efficient
maintenance of ballast walls includes the regular cleaning of week holes, the provision of
week holes where none exist and rebuilding where necessary.

The annual cleaning of side and catchwater drains should be carried out methodically
and completed before the monsoon sets in.

Drainage in Yard

a)

b)

The network of cross and longitudinal drains in yards, whether earthen or masonry,
should be so planned that storm water is led away in the least possible time. The systems
of surface drainage, of water columns, carriage watering and carriage washing hydrants
should be efficiently maintained.

For convenience of the operating staff, filling between tracks wherever required should
be done with earth; in such cases it should be particularly ensured that the drainage is
not impeded.

Lubrication of rail joints -

a)

The purpose of lubricating rail joints is not only to facilitate expansion of rails but also to
retard the inherent feature of wear on the fishing planes of the rail and fish plate.
Reduced wear on fishing planes is one of the preventives for low joints.

The type of lubricant should be specified by the Officer In-charge of Transportation

Department. A stiff paste of plumb-age (graphite) and cheap kerosene oil, make up in
the proportion of 3 kg (6 Ibs) of plumb-age to 2 kg (4 Ibs) of kerosene oil may be
prescribed. Black oil or reclaimed oil for fish bolts and nuts may be used.

The following quantities to the specification mentioned should suffice for 100 single joints:-

c)

Plumb-age 5 Kg (11 Ibs)
Kerosene Oil ... 3.5Kg (72 Ibs)
Black or reclaimed oil ...... 2.75 Kg (6 Ibs)

All rail joints should normally be lubricated once a year on a programme basis during the
cold weather months. In localities where the lubricant retains its effectiveness for a
longer time, this period may be extended to 2 years under special instructions from the
Officer In-charge of Transportation Department,
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5.0

5.1

5.2

53

5.4

5.5

5.6

5.7

5.8

GENERAL INSTRUCTIONS ON TRACK MIAINTENANCE

Safety of the Line

Every Mate and Key-man shall see that his length of line is kept safe for the passage of trains.
Kilometers (Mileages) needing urgent attention shall be picked up without waiting for orders from
the Officer In-charge of Transportation Department.

Relief arrangements in emergencies

The Mate shall arrange immediate relief for Key-men, Gatemen, Patrolmen and Watchmen when
due to sickness they are unable to perform their duties. .

Equipment at site of work

Every Mate shall ensure that the following tools and equipment are with him at site of work:-

i) Gauge, straight edge and spirit level sq uare, cant board, hemp cord, yard stick, keying and
/ or spiking hammer, fish bolt spanner, 2 sets of H.S. flanges and marking chalks.

ii) Sufficient number of shovels or ‘phawrahs”, beaters, crow-bars, ballast forks or rakes and
mortar pans or baskets.

The Mate shall keep in his charge in the toolbox, other tools and equipment as may he
prescribed.

Tidiness of Section

The Mate shall see that the whole of his gang length is kept neat and tidy and that all loose
materials are collected and brought to stores, gang quartersor gang lodges.

Safe Custody of Tools

The Mate shall be responsible for the safe custody of tools used by him, the Key-men and Gang-
men. He should see that Gang-men on work remove their tools clear of the track on the approach
of a train. After the day's work, the Mate should secure the tools in the toolbox. In no case,
should Gang-men be permitted to take tools to their homes. ‘

Action when line is unsafe or in event of accident

In the event of an accident the Mate, Key-man and Gang-men should look out for broken
fittings of wagons and track components and see that these are not disturbed until they have
been seen and recorded by a responsible official.

Commencing work affecting safety of trains

No work which may involve danger to trains should be undertaken by the Mate except under the
personal supervision of the Supervisor or a competent person authorized by special
instructions unless it is emergency, in which case the Mate must see that the required signals for
protection of the line are exhibited.

KEYMAN'S DAILY INSPECTION
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d)

g)

The selection of a man to perform the duties of a key-man is to be considered as a step
in his training as a Mate. The selection should be based on his intelligence, knowledge of
work and capacity to manage a gang.

The Key-man shall carry with him on his rounds, 2 red flags, a green flag, a keying and or
spiking hammer, a fish bolt spanner and other tools such as track gauge and flange way
gauge is required.

The Key man shall wear all the safety equipment like helmet, wear of safety jacket, safety
shoes etc while on round.

The Key-man shall inspect by foot his entire beat once a day both the track and bridges
and return along the opposite rail to that taken on his outwards journey. On Sundays and
Gang holidays he shall perform the usual duties and get one day's rest in the week as per
the roster of duties in force. On rest days or during absence on leave or sickness, a senior
intelligent gang-man should be deputed as the Key-man.

While walking over his length, he should look for defects such as loose dog-spikes, keys,
‘charis’, fish bolts, fittings on girder bridges, open top culverts, broken or burnt sleepers,
broken pots or tie bars and attend to them as necessary. If he finds that fittings are
consistently working loose even after repeated attention, he should report the matter to
his Supervisor and the Officer In-charge of Transportation Department. If the defects are
serious he should in addition to informing of the same to his Supervisor, protect the line
in the meantime, if necessary, according to rules. -

If he has noticed any condition of danger, such as a broken rail or wash away of ballast,
he shall at once protect the line as per rules, take such action as is possible and report the
matter to the Mate and the Officer In-charge of Transportation Department.

At unmanned level crossings, he shall maintain the flange ways between the
checkrail and running rails clear of obstruction.

After completing inspection of the gang length, the Key-man should assist the Mate in the
day's work being done. The Key-man shall officiate for the Mate during absence of the
latter.

59 MATERIALS FOUND ON LINE

When materials such as dynamo-bolts, engine tools and personal articles are found on line, the
Key-man should collect them and arrange for handing over to Transportation Department.

5.10  WEEKLY INSPECTION OF GANG LENGTH BY MIATE

The Mate shall inspect the whole gang length once a week on which day he will carry out the Key-
man's work and duties and the Key-man remain in charge of the gang.

SLEEPERS AND FASTENINGS

511  LAYING
a)

b)

Sleepers shall be laid and maintained square to the rails on straights and radical on curves.

The sleeper spacing on straights and curves shall be in accordance with approved plans.
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c)

d)

512 GAUGE

Rail joints shall be suspended and joint sleepers spaced as closely together as consistent
with good packing. The maximum space between the joint sleepers on centers shall not
exceed 300 mm (12”) for PRC, followed by greater spacing between the ‘shoulder’ and
the joint sleeper and increased spacing between intermediate sleepers.

On PRC sleepers, the keys on the outside and those on the inside should be driven to the
same extents respectively. Unless this is achieved during lying, adjustment of gauge in
the course of maintenance would necessitate slewing of sleepers one way or the other
and rekeying.

The laying of bridge sleepers shall be done in accordance with the provisions laid down in
the Indian Track & Permanent way Manual. During re-sleeper job special attention
should be paid to the cleaning and painting of sleeper seats on the girders.

On straights and curves up to and including 4" on B.G., the gauge shall be neat i.e. exact.

5.13  RESPACING

When re-spacing PRC sleepers, the Keys (Pendrop clip) should be removed and the packing core

broken

before shifting the sleeper.

RAILS AND RAIL JOINTS

514 MAINTENANCE OF RAILS

a) The efficient maintenance of rails depends on the:

b)

i) Efficiency:-of fastenings; -~ i i

ii) Efficiency of the packing and the correct spacing of the sleepers;
iii) Provision and maintenance of correct expansion spaces;

iv) Proper lubrication and fishing of the joints and;

v) Correct maintenance of gauge and cross levels.

Bent rails, kinked rails: Bent rails usually caused by careless handling, shall on no account
be put into the road. These should be straightened with a Jim crow before being laid.
Kinked rails in the track shall be Jim-crowed in position, the keys or dog spikes of at
least four sleepers on either side of the kink being removed during the operation.

Hogged rails:A hogged rails is one with its end or ends having a permanent set. A hogged
rail-end in the track is ascertained by un-fishing the joints, removing the fastenings
and measuring the extent of the hog at the rail end by placing a 1 metre (two foot) long
straight edge over the rail table with one end above the end of the rail. Correct spacing
and firm packing of joint sleepers can hold in minimizing the development of hogged
joints.

Joints with worn fishing plates may be improved by the use of tapered shims or
reconditioned fish plates.

5.15  STACKING OF RAILS

In stacking rails, care shall be taken that :-

i)
ii)

the ground is leveled;
the rails are supported at least at four points in their length and;
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5.16

5.18

5.18

5.19

5.20

5.21

iii) rails of one section and of one length are stacked separately.
RAIL CLOSURES

The following instructions regarding use of rail closures should be observed:-

a) Permanent closures in running lines should not be less than 5.5 meter
(18 feet) in length.

b) The use of closures should be limited and reduced as far as possible.

c) Junction different types of rails and/or sleepers.

d) Bridges, level crossings and ash-pits.

AVOIDANCE OF JOINTS AT LEVEL CROSSINGS AND BRIDGES

A Joint in the track is the weakest spot; joints should therefore receive greater and sustained
attention.

Joints should be avoided:-
i) in a level crossing;
i) on the approach within 3 metres (10 feet) of a bridge abutment.

iii) on short spans of any type.

CAREFUL USAGE OF FISH PLATES

The hammering of fish plates should be strictly forbidden. When adjusting creep, the correct
method is to loosen the fastenings, and if the rail cannot be moved to gently hammer against the
fish plate with a wooden piece interposed.

TIGHTENING FISH PLATES

Overtightening of fish plates shall be avoided. Fish bolt spanners of standard length 680 mm to
760 mm (2'-3" to 2'-6") on B.G.

COMBINATION OF FISH PLATES

Rails at such joints should butt against each other and fish bolts tightened.
USE OF SHIMS

Tapered shims of the correct size may be used where the wear in the fishing planes is appreciable.
The size should be arrived at by the use of feeler gauges in the fishing planes.

BALLAST AND BALLAST DEPOTS

5.22

5.23

SIZE OF BALLAST

The gauge of stone ballast shall be as below:-

PRC sleeper and Cl pot sleeper track ... 50 mm (2") gauge (or) 60 x 40 mm as
per site requirement

Under Points and Crossings .. 25 mm (1)

UNLOADING BALLAST ALONG THE LINE
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5.24

5.25

5.27

5.28

5.29

5.30

5.31

5.32

When unloading ballast along the line care shall be taken that the heaps at the sides and the
center are clear of maximum running dimensions,

Ballast shall not be unloaded upon signal wires or point rodding.

SURPLUS BALLAST ALONG THE LINE

All surplus ballast left alongside the line should be collected and stacked in regular heaps; not left
scattered on slopes to be overgrown by grass and lost.

APPROACH RAILS TO WEIGH BRIDGES

a) The approach rails should not be more than 16 mm (5/8") clear of the weigh bridge
table rails and on a level with the table rails when the weigh bridge is in gear and
maintained correctly for at least 15 metres (50') on either side of the weigh-bridge.

b) When the approach or table rails are to be renewed, the rails should be fitted in
consultation with the Officer In-charge of Transportation Department.

RESPONSIBILITY FOR SAFE WORKING

a) The contractor is responsible at all times for safe working of level-crossings.

b) It shall be clearly understood by the Contractor that the has to take every possible
precaution against an accident as otherwise it shall be deemed to be neglect of a very
serious kind. ' '

EFFICIENT BRAKES

Trolley, lorry or motor trolley should be placed on the line unless it is fitted with efficient brakes
which should be tested before the commencement of each journey.

TROLLIES OR LORRIES NOT IN USE

a) A trolley, lorry or motor trolley when not in use should be placed clear of the line
and the wheels secured by a chain and padlock.

TROLLEY PERMITS FOR PRIVATE SIDINGS

A non-railway official is permitted to use a light-trolley on private siding, when he is in possession
of a permit signed by the competent authority. Such permits are granted for use of a light trolley
on sidings where there is no passenger traffic. The issue of trolley permit will be subject to such
rules as may be prescribed.

TROLLY REFUGES

Trolley refuges over long bridges should be provided at such intervals as prescribed in the
Schedule of Dimensions. In cuttings with restricted visibility, trolley refuges should be provided
at suitable intervals.

SUPERVISION & INSPECTION:

Detailed scope of work should be supervised by retired railway PWI/APWI/Mistry once in a week
at our siding failing which penalty of Rs. 3000.00 per trip plus GST at applicable rates shall be
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5.33

5.34

5.35

recovered from the contractor. However, no additional payment shall be made for the above visits
except the lump-sum monthly rates as quoted in Annexure “A”

INSPECTION AND CERTIFICATION BY RAILWAYS

The complete length of track is to be got inspected by railways at the interval specified by South
Central Railways. The fitness certificate is to be obtained periodically from Railways. No additional
cost payment shall be made for this inspection & certification by RFCL. The party shall acquainted
itself the rules, interval of inspection and certification (Presently it is quarterly basis) of south
central railways hefore quoting.

REMOVAL OF WILD GROWTH:

The periodical removal of wild growth and vegetation for 1.2 metre distance from the rail, on the
both side of tracks

Wherever the conflict arises with respect to specification and standards, the decision of the
Engineer-in-charge is final
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Annexure - VIl
SPECIAL TERMS & CONDITIONS OF CONTRACT

RFCL may at its discretion award any other / additional work of any magnitude on the final agreed
rates, terms, and conditions, as per the work arder, for execution of the same and the contractor shall
have to execute the same work as a separate work.

RFCL does not guarantee any quantum of work to be executed.

Contractor shall maintain a small Office-cum-Store in plant where his responsible representative(s)
will be available for receiving instructions, job orders etc. throughout the contract period. RFCL will
give space for store/site office and the contractor has to construct necessary temporary structures of
his own, if required, but contractor will have to vacate the land at the expiry of contract period failing
which dues shall not be released.

The agency will work in such a manner, which will not disturb the office environment. Certain jobs
shall be carried out at the convenience of RFCL, which can only be executed after office hours and/or
on holidays. To carry out these works, agency shall deploy workers at such convenient timings only.
Nothing extra shall be payable on account of odd hours of working and/or waiting time for availability
of site for work.

Contractor shall not employ in connection with the work, any person who has not completed Eighteen
(18) years of age and not more than 60 years of age (.

The contractor should note that certain quantum of work involved is of maintenance nature and
pertains to occupied buildings/structures. He shall have to bear the delay on account of various
activities and unavoidable delays for which no claim whatsoever in respect of idle labour and loss will
be entertained and nothing extra shall be paid for the same.

If there are varying or conflicting provisions made in any one document forming part of the contract,
the decision of Engineer In charge shall be final and binding on the contractor.

The nature of the job is such that contractor will be required to work even on Sundays and paid
holidays, therefore, he will have to ensure the deployment of the requisite manpower on these days

by staggering their weekly off day. Nothing extra shall be paid on this account.

SPECIFICATIONS OF WORK: -

The specification for workmanship and procedures shall be executed as per railway maintenance
manual described in the scope of work. These Railway specifications shall be deemed to form part
of this contract.

In case of any class of work for which there is no such specification as laid down in the contract,
such work shall be carried out in accordance with the instructions and requirement of the
Engineer-in-charge.

10. GTCC Clause no. 1.34.0, 1.9.0(vi) stands deleted.

11. Deleted.

12. GTCC clause no. 1.22.0 (a) & 1.22.0 (b) is modified as:
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a. Validity of Contract: The contract period is 06 months from the start date mentioned in
Letter of Award to the contractor. The job can, therefore, be got done any time during the tenure
of the contract. In such case, normally, a notice of 7 days would be given for starting the job but
the Contractor should be able to mobilize within 24 hours, if the necessity so arises. The extension
of contract can be given on the same rates, terms & conditions, however, PRS shall be levied for
the extension of time granted for the reasons attributable to the contractor

b. Extension of Contract: The extension of contract can be given on the same rates, terms &
conditions for a period of three months as per mutual consent. Further extension may be given
only in exceptional circumstances based on justification and merit of the case.

13. RFCL may ask any documents if seems necessary like income tax returns, Form 26AS etc. while
evaluating tender.

14. GTCC clause no. 1.39.0 stands modified as below:

Except where otherwise provided in the contract all matters, questions, disputes or differences
(Dispute's) whatsoever, which shall at any time arise between/among the parties hereto,
touching the construction, meaning, operation or effect of the contract, or out of the matters relating
to the contract or breach thereof, or the respective rights or. liabilities of the parties, whether during
or after completion of works or whether before or after termination shall after written notice by
either party to the contract shall be resolved / settled amicably through negotiation by the parties.
For the same, one party shall issue dispute notice in this regard, to the other party. If the said
dispute/s could not be settled amicably within 45 days from the date of receipt of dispute notice by
other party, then, party/ies may refer the said dispute/s for adjudication through Arbitration, as
prescribed hereinafter. ;

On failure of amicable resolution/settlement as above. The dispute/s shall be referred / adjudicated
through Arbitration under / in accordance with "Arbitration Centre (Domestic and International),
High Court of Judicature at Hyderabad for the state of Telangana and the State of Andhra Pradesh
Rules,2015" as amended or modified or re-enacted from time to time. Where the said rules are silent
or in conflicts with Indian Laws, same shall be governed by Arbitration & Conciliation Act 1996; as
amended or modified or re-enacted, from time to time.

The number of Arbitrator shall be three (3) in case of matter involving total amount of claims
(without considering claim of interest) more than Rs. 3 Crore, otherwise number or Arbitrator shall
be one (1) i.e. (Sole) Arbitrator.

The language of Arbitration shall be English.
The Governing Law Shall be Laws of India and dispute/s shall be adjudicaied as per Indian Laws.

For the convenience of parties, the venue of Arbitration shall be as per above rules i.e., Arbitration
Centre, Hyderabad, However, the Seat of the Arbitration Shall be, Ramagundam, Peddapalli District,
State of Telangana. The courts at Ramagundam Peddapalli District, State of Telangana shall, have
exclusive Jurisdiction.

It is also agreed by and between the parties that in case a reference is made to the Sole Arbitrator /
Arbitral Tribunal for the purpose of resolving the dispute/s arising out of the contract by and between
the parties hereto, the Arbitrator or the Arbitral Tribunal shall not award interest on the awarded
amount more than the SBI MCLR Rate applicable to RFCL on the date of award of contract.

15. GTCC Clause no. 1.8.0 (a), 1.8.0(b) and 1.8.0(c)is replaced with following:

Tenderers must submit Earnest Money Deposit of Rs. 25,000/- (Rupees Twenty Five thousand
Only). The tenderers will have the option to submit the EMD either in the form of a Crossed
Demand Draft favouring Ramagundam Fertilizers and Chemicals Ltd. and issued by any
scheduled/nationalized bank payable at Ramagundam or through online payment modes like
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16.

17.

18.

19.

20.

21.

22.

RTGS/NEFT etc or can submit the EMD in the form of Bank Guarantee Format of EMD-BG as per
Annexure-XVIl. The charges, if any, for online payment or for DD or for BG submission of EMD will
be borne by bidder.

The details of the transaction with UTR No to be submitted along with technical bid for
verification.

RFCL’s Bank details for RTGS/NEFT are as follows:

Beneficiary Name : Ramagundam Fertilizers and Chemicals Limited

Bank name : State Bank of India
Branch Name : RFCL BRANCH (61777)
Bank A/c no. : 36727029257

IFSC Code : SBINO061777

Earnest Maney Deposit will not bear any interest.

Tenders without earnest money deposit shall be summarily rejected.

Note: Tenderer shall have to submit copy of such DD/RTGS/NEFT/BG details immediately to
balasubramaniam@rfcl.co.in and dhiraj.bhowmik@rifcl.co.in .

Validity of Contract: Contract shall be valid for One year from the date mentioned in Letter of
Acceptance for the start of work. LOI / Work Order shall be issued but effective date for start of
Contract shall be from the date of Notification from Engineer-in-Charge for the start of work.

Contractor shall Mobilize at site within 07 (Seven) days of notification for actual date of start of
contract. However, if the necessity arises Contractor may have to maobilize at site within 3 days of
instruction given by RFCL in writing.

Contractor shall also ensure to arrange registration for workers under ESI/EPF act.

The contractor shall ensure that the working area is kept clean and free from debris. Tools & tackles
etc. must be kept in their proper place. Proper attention will be given to good housekeeping.

Contractor shall not remove any existing manpower without the approval of Engineer In-charge. All
new Man Power to be recruited shall only be with approval of Engineer In charge.

In case, any worker/supervisor is not acceptable to Eng:i:r"i.éer-in—Charge on account of his lack of
skill/competence, misbehaviour or otherwise, he has to be replaced by the contractor with
suitable/acceptable hand. :

MSME

a. Micro and Small Enterprises (MSE) must, along with their offer, provide proof of their being
registered as MSE (indicating the terminal validity date of their registration) for the item tendered,
with any agency mentioned in the notification of the Ministry of Micro, Small and Medium
Enterprises (Ministry of MSME), indicated below: a) District Industries Centres; b) Khadi and
Village Industries Commission; c¢) Khadi and Village Industries Board; d) Coir Board; e) National
Small Industries Corporation; f) Directorate of Handicraft and Handloom; and g) Any other body
specified by the Ministry of MSME.

b. The MSEs are provided tender documents free of cost and are exempted from payment of earnest
money, Subject to furnishing of relevant valid certificate for claiming exemption.

The rate quoted by the contractor / tenderer will be firm during the currency of the contract and will
not subject to escalation irrespective of any increase whatsoever except any increase in the minimum
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wages as directed by the Telengana Govt. / Central Govt., whichever is higher (After Notification). The
escalation in wages if any will be reimbursed as per the following formula:

Billed Amount X 0.65 X (Escalated / de-escalated Minimum Wages of unskilled labour —
Minimum Wages for unskilled manpower at the time of opening of Technical Bid)

Minimum Wages of unskilled manpower at the time of opening of Technical Bid
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1.1.0

1.2.0

1:3:40
131

1.3.2

Annexure-VllI
General Terms and Conditions of Contract

The execution of the work may entail working in all the site and weather condition and no extra
rate will be considered on this account. The Contractor may have to carry out the jobs to work
round the clock as per our requirement to be decided by Engineer in-charge and the Contractor
should take this aspect into consideration for formulating his rates and quotation. No extra
claim/overtime will be paid an this account.

Electricity, Water and Service Air will be provided free of cost at one point as per requirement of
the job subject to availability.

All lifting tools & tackles are to be got tested, wherever applicable, under the Competent Person
engaged by State Government from time to time and the certificates duly verified by Competent
Authority are to be submitted to the Department before taking up the job.

Accommodation and Land for Contractor’s Godown/Workshop:

Suitable accommodation will be provided for the Contractor or his authorized representative on
chargeable basis, if available.

RFCL may allocate land for putting temporary Godown/ workshop for making storage, work site
by the Contractor, free of cost.

1.3.2.1 The CONTRACTOR shall at his own cost construct temporary structures as required by them

for their office, fabrication shop and construction stores only in the area allocated to them on
the project site by the RFCL or his authorised representative and provide suitable water supply
and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE. No
unauthorised buildings, constructions or structures should be put up by the CONTRACTOR
anywhere on the project site

1.3.2.2 On completion of the works undertaken by the CONTRACTOR, he shall remove all temporary

works erected by him and have the SITE cleaned as directed by ENGINEER-IN-CHARGE.

1.3.2.3 If the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-CHARGE

may at the expenses of the CONTRACTOR remove such surplus, and rubbish materials and
dispose of the same as he deems fit and get the site cleared as aforesaid; and CONTRACTOR
shall forthwith pay the amount of all expenses so incurred and shall have no claim in respect
of any such surplus materials disposed of as aforesaid.

1.3.2.4 RFCL reserves the right to ask the CONTRACTOR any time during the pendency of the

CONTRACT to vacate the land by giving 7 days’ notice on security reasons or on national
interest or otherwise.

1.3.2.5 No person except for authorised watchman shall be allowed to stay in the plant

area/CONTRACTOR's area after completion of the day's job without prior written permission
from ENGINEER-IN-CHARGE.

1.3.2.6 Land for Residential Accommodation: No Land shall be made available for residential

1.4.0

accommodation for staff and labour of CONTRACTOR

The Contractor shall have to make his own arrangements for all Tools & Tackles, Skilled and
Unskilled labours etc. required for the job. The work is subject to inspection at all time by the
Engineers-in-charge and the Contractor shall have to carry out the work to the entire satisfaction
of the Engineer-in-charge.
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1.5.0

1.6.0

1.7.0

1.8.0

Sub-Contracting: Sub-Contracting of the job will not be allowed without prior written permission
of the owner (RFCL).

Statutory deduction on account of Income Tax and GST TDS on works contract shall be made at
the rates applicable at the time of release of payment to the bidder.

The rates quoted will be firm for the currency of the contract period and will not be subjected to
escalation irrespective of any increase what so ever. The rates quoted for materials, if any, are
F.O.R. RFCL Site, Ramagundam and are inclusive of all taxes. No taxes will be paid extra(excluding
GST). However, the escalation pertaining to labour deployment component will be allowed as per
clause 1.30.0

Earnest Money Deposit:

a) The Tenderer should make a deposit of Earnest Money and Tender Fees as prescribed in

NIT/Tender by an A/C Payees Demand Draft (Separate for both) drawn on any Scheduled
Bank except Rural or Co-Operative Bank in favour of “Ramagundam Fertilizers and Chemicals
Limited,” payable at Ramagunda'rh. The Earnest Money and Tender Fees shall not be
accepted in any other form except specified.

b) The Earnest Money and Tender Fees should accompany the Tender in separate Envelope

d)

€)

without which tender may not be opened and it may be considered as rejected at the sole
discretion of RFCL. However, Bidders firm registered, Prior to bid submission due date, with
NSIC/MSE (Micro & small) vendors are exempted from submission of Tender fee and EMD
subject to submission of documentary evidence that the bidder is a Micro or Small
Enterprises registered with District Industries Centers or Khadi and Village Industries or
National Small Industries Corporation or Directorate of Handicrafts and Handloom or any
other body specified by Ministry of Micro, Small and Medium Enterprises or Udyog Aadhaar
Memorandum.

In case tenderers are required to collect tenders from RFCL Office, the tender sets may be
given upon the submission of the tender fee in prescribed mode/form as above. In case
parties download the tenders from the website, tendered are required to submit the
respective tender fee along with EMD.

Earnest Money Deposit will be refunded to all unsuccessful bidders after award of
Contract/Placement of Order againét the tender to Successful bidder. Earnest Money Deposit
will be refunded to all Technically unsuitable bidders within 30 days after expiry of tender
validity period or placement of order against tender whichever is earlier. No Interest shall be
payable by RFCL for amount deposited as Earnest Money.

Earnest Money is liable to be forfeited if tenderer:

i. Withdraws or modifies offer in full or part during the validity period
ii. Failure of the bidder to honor their offer.
iii. Does not accept Purchase / Work Order if placed by RFCL
iv. Does not Confirm of acceptance of order within the stipulated time after placement
of order.
v. Inability to perform satisfactorily after receipt of order in case of successful bidder.
vi. If documents submitted along with the bid are found false, fabricated etc.

1.8.0 The following tenders will be liable to summary rejection:

i. Tenders submitted by Tenderer who resort to canvassing.
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1.10.0

1.11.0

1.12.0

ii. Tenders, which do not fulfil any of the conditions, laid down in the Tender Documents or are
incomplete, in any respect.

iii. Tenders, which contain uncalled for remarks or any alternative additional conditions.

iv. The company reserve the right to accept the lowest or any other Tender in part or in full or
award parallel contracts or reject all OR any of the Tender withaut assigning any reasons
thereof.

v. Tenders received late / delayed.

vi. Bidder’s bid should be workable and price bids quoting “Nil” consideration or “Negative” or
“Zero or its derivatives as contractor's service charge/ profit margin will be rejected
summarily.

vii. Bids having less than current minimum wages as specified by Govt of India/Telangana State
Govt. whichever is higher and not fulfilling the related statutory requirements as per
applicable labour laws/other laws from time to time.

viii. Tenders not accompanying the Earnest Money and Tender fee of prescribed value and
prescribed mode/form.

ix. Ring tendering/Cartel formation

If the Tenderer has relations whether by blood or otherwise with any of the employees (including
employees on deputation) of the RFCL, the tenderer must disclose the relation in the Form of
Declaration attached, at the time of submission of tender failing which RFCL shall reserve the right
to reject the tender or rescind the Contract.

The Contractor shall at all times indemnify RFCL against any claim which may be made under the
ESI Act 1948, regulation/ scheme or any statutory modifications thereof or otherwise for or in
respect of any damage or compénsaticn payable in consequence of any accident or injury
sustained by any workman or other person whether in the employment of the Contractor or not.

In every case in which by virtue of provision of ESI Act 1948 or any other Law for the time being
in force, RFCL is obliged to pay compensation to a Workmen employed by the Contractor for the
execution of the work, RFCLwill recover the amount of the compensation so paid from the
Contractor's bill, Security Deposit, Bank Guarantees.

a) The Contractor will be solely responsible for any liability for his workers in respect of any
accident, injury etc. arising out of and in the course of Contractor’s employment. For this
purpose, he shall obtain ESI Registration Number from Appropriate Authorities and deposit
both Employer's as well as employees share of ESI contribution each month with ESI
Authorities and also make necessary compliance of the provisions of the ESI Act, its
regulations and scheme. The Contractor shall be responsible for recovery of employees
share of ESI contribution from the concerned Contract Labour and RFCL will not bear any
liability whatsoever on this account. Further, the Contractor also indemnifiesRFCL against
any damages/interest that may be imposed by ESI Authorities on account of non-
payment/delayed payments towards ESI.

b) The Contractor shall ensure that contribution on account of ESl is deposited by due date of
month and he will be required to furnish photocopy of ESI challan every month by 21st of
the month following the month to which it relates. For this purpose, every month the
Contractor shall submit to RFCL a copy of wages sheet as a proof of wages paid to the staff,
treasury challan regarding depositing of ESI amount etc. for perusal of officer in charge and
will also submit quarterly/periodically statements of ESI etc. as required under various
labour laws in respect of staff engaged in execution of jobs. He will also submit half yearly
return of ESI.

Page 32 of 60




¢) Insurance Cover for Workmen:

All workers whose salary is more than Rs 21,000/- per month need not to be covered by ESI.
However, contractor to take insurance policy to cover the risk towards temporary
disablement and permanent disablement for the workmen.

The contractor shall obtain adequate Insurance Policy in respect of his workmen to be
engaged for the work compulsorily towards compensations as admissible under the
Workmen’s Compensation Act 1923, and Rules framed there under upon
death/disablement of a worker. Photocopy of this Insurance policy is required to be
submitted by the Contractor to RFCL immediately after the issue of LOA but before the
start of the work. Payment against the work done will not be released to the Contractor
until and unless photocopy of the Insurance policy is submitted to the RFCL.

CONTRACTOR shall at his cost and expense take out insurance policy from a suitable
insurance company acceptable to owner and maintain for the entire period until
ACCEPTANCE OF WORKS or until such time thereafter as the CONTRACTOR may consider
appropriate the following insurances.

i. Workmen's Compensation Insurance (WC): This insurance shall confirm to and satisfy
all the requirements of the applicable laws and regulations of the country, state
territory or province having jurisdiction over the CONTRACTOR 's employees engaged
in the WORKS.

ii. Employer’s Liability Insurance (ELI): The insurance shall cover the liability of the
CONTRACTOR as employer, for compensation beyond the coverage of the Workmen's
Compensation Insurance for bodily injury to or loss of life the CONTRACTOR's
employees while engaged in the WORKS.

iii. Third Party Liability Insurance (TPL):This insurance shall cover legal liability for bodily
injury to loss of life of and/or damage to and loss of properties of the third person
party arising out of the performance by the CONTRACTOR of the works.

JV Automobile Liability Insurance (ALI): This insurance shall cover all the CONTRACTOR's
liabilities in connection with use by the CONTRACTOR for the WORKS of any mobile
equipment and automobile and when used which are owned, non-owned hired and
otherwise placed under the CONTRACTOR's administration and control, or bodily
injury to loss of life of and/or property damage of any person or party.

v. Other Insurance: Other insurance which shall be necessary or which the CONTRACTOR
deems necessary for proper performance of the WORKS

Inclusion of such insurance requirements in such contracts as aforementioned however, shall.
not release the CONTRACTOR from any of his responsibilities and liabilities under the
CONTRACT.

1.13.0 Wages shall be paid by the Contractor to the workman directly into their bank accounts through

1.14.0

Electronic Fund Transfer without the intervention of any Jamadars or Thekedars and contractor
shall ensure that no amount by way of commission or otherwise is deducted or recovered by
Jamadars from the wages of workman.

The Contractor may employ such employees/ labours as he may think fit and the employees so
employed shall be employees of Contractor for all purposes whatsoever and shall not be deemed
to be in the employment of RFCL for any purpose whatsoever. The Contractor shall abide by all
rules, laws and regulations that may be in force from time to time regarding the employment or
conditions of service of the employees. If under any circumstances whatsoever, RFCL is held
responsible in any manner whatsoever for the default or omission on the part of the Contractor
in abiding by the aforesaid rules, regulations and laws or held liable or responsible to the
employees of the Contractor in respect of any matter whatsoever and called upon to make
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1.15.0

1.16.0

1.17.0

1.18.0

1.19.0

1.20.0

1.21.0

payments on that account, RFCL shall be reimbursed by the Contractor for the same as also any
other expenses costs and charges incurred by RFCL in any proceeding or litigation arising out of
any claim, demand or acton the part of the employees of the Contractor,RFCL shall be entitled
to claim, demand or compensation from the Contractor in that event. RFCL shall also be entitled
to recover the aforesaid amount from the Contractor from any amounts that may become due
and payable to Contractor.

In case of any difference of any of the terms and conditions either in the meaning or
understanding or contradictory terms or conditions at different places/portions in this document,
the stricter terms favoring RFCL will apply. Interested tenderer after studying the tender
documents carefully, may obtain necessary clarifications, if any in writing before tendering,
submitting of tender implies that the Tenderer has obtained all the clarifications required. No
claim on ground for want of knowledge in any respect will be entertained. No claim for extra
charge consequent upon any misunderstanding or otherwise will be allowed.

The Contractor shall be liable to RFCL for any omission or commission on his part or on the part
of his employees thereby causing any loss, damage or inconvenience to RFCL.

The Contractor shall make his own arrangement for removal of old as well as unused material,
including packing materials and empty cases free of cost from waork site to the place indicated by
the Engineer-in-charge after completion of work and nothing extra will be paid.

The decision of Engineer-in-charge in regard to all matters relating to the Tender and for
determine the category of work with reference to material of an item not mentioned in scope of
work shall be final.

If the Contractor gives an undertaking (along with Technical bid) citing that the PF Code will be
obtained before start of work and failure to do so, then RFCL shall have the right to terminate the
Contract without any compensation or payment.

Quantum of Job:

The estimated quantity and value of work has been given on the basis of technical assessment
and indicates the approximate quantities. The Contractor shall have to execute any or all the
jobs depending upon the requirement of the RFCL. However, RFCL will not give any guarantee
for minimum billing ar minimum quantum of work to be executed against the contract. The
rates shall remain firm for the increased or decreased quantities. Payment shall be made on the
basis of actual quantities executed.

Rights of Owner (RFCL): If the Contractor is unable to execute the work and any loss is incurred
by the Contractor in this respect, it will be to the Contractor’s account. The Company may also
terminate the contract after giving 15 (Fifteen) days’ notice, if in its opinion, the work under the
contract is not being done to its satisfaction.

A unilateral stoppage of work by the Contractor shall be considered a breach of the CONTRACT
and the OWNER reserves its right to take necessary and suitable action as it may deem fit, to
adequately protect his/its interest at the risk and cost of the contractor. Any aforesaid action
shall be without prejudice to any other action rights and remedies etc. that may also be
available

In the above events, RFCL shall have right to get the job done by any other agency/ own
resources at the risk and cost of the Contractor till the expiry of period of the contract and
recover the cost plus 25% to the Contractor.
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1.22.0

1.23.0

1.24.0
1.25.0

1.26.0

Validity and Extension of Contract:

a. Validity of Contract: The contract shall remain valid for a period as specified in NIT reckoned
from the date of its award. The job can, therefore, be got done any time during the tenure
of the contract. In such case, normally, a notice of 7 days would be given for starting the job
but the Contractor should be able to mobilize within 24 hours, if the necessity so arises.

b. Extension of Contract: The extension of contract can be given on the same rates, terms &
conditions for a period of three months as per mutual consent. Further extension may be
given only in exceptional circumstances based on justification and merit of the case.

FORCE MAIJEURE:

The terms and conditions agreed upon under the contract shall be subject to Force Majeure.
Neither the Contractor nor RFCL shall be considered in default in the performance of their
obligation contained therein, if such performance is prevented or delayed or restricted or
interfered with by reason of War, Hostilities, Revolutions, Civil Commotion, Strike, Epidemics,
Accidents, Fires Flood, Earthquake, regulation or ordinance or requirement of any Government
or any sub-division thereof, or authority or representative of any such Govt. and/or due to
technical snag/reasons or any other Act whatsoever, whether similar or dissimilar to those
enumerated beyond the reasonable control of the parties/bidders hereto or because of any act
of GOD. The party so affected, upon giving prompt notice to the other party shall be excused
from such performance to the extent of such prevention, delay, restriction or interference for
the period it persists provided that the party so affected shall use its best efforts to avoid or
remove such causes of non-performance if possi:ble and shall continue performance hereunder
with the utmost diligence whenever such causes are removed. Should one or both parties be
prevented from fulfilling their contractual obligations by a state of Force Majeure lasting
continuously for a period of one week, the two parties to the contract shall meet and decide
about the future course of action for implementation of the contract.

Deleted.

RFCL shall have power to make any alteration in, omission from, addition to, or substitutions
for original Specifications and instructions which may be considered necessary, during the
progress of work and Contractor shall have to carry out the work in accordance with any
instruction which may be given to him in writing duly signed by Engineer-in-charge. Such
alteration, amission, additions, substitutions, shall not invalidate the contract and any altered,
additional or substituted work which the Contractor may be directed to do in the manner
above specified as a part of the work, shall be carried out by the Contractor on the same condition
in all respects on which he has agreed to do the main work.

If the rate for the additional altered or substituted work are specified in the contract for the work,
the Contractor is bound to carry out the additional, altered or substituted work at the same
rate as per specifications in the rate contract for that work.

a) Inthe event the extra or substituted items of the work does not fall in category as above,
the cost will be calculated on the basis of actual labour and consumable materials utilized
for the job. The quoted rates will be inclusive of overhead and profit. The quantum of labour
and consumable material used will be assessed by the Engineer-in-charge, whose decision
in this respect will be final and binding upon the Contractor. The Contractor will be required
to obtain prior approval of RFCL for rates payable to him for such extra items.
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b) In case, the Contractor fails to do the extra and/or substituted work. RFCL will have the
option to get the work done through another agency at the Contractors' risk and cost as per
clause no. 1.21.0 of General Terms and Conditions.

1.27.0 Security Deposit:

a. The Security Deposit together with EMD/Initial Security Deposit shall be 10% of the
contract value.

b. Incase of work awarded, Initial Security Deposit (ISD) shall be 2.5 % of the Contract Value
which is required to be deposited within 10 days of the issue of the letter of acceptance
by the successful tenderer. EMD can be adjusted against Initial Security Deposit. The
balance amount of Security Deposit (S.D.) @ 7.5% of the bill value shall be deducted from
each Running Bill of the Contractor so as to make the total recovery of Security Deposit
@ 10% of the Contract / Work Order Value.

c. Alternatively, Successful bidder can furnish Performance Bank Guarantee (PBG)/ Bank
Guarantee (BG), in lieu of ISD &SD, from any Nationalized / Scheduled Bank except Rural
and Co-operative bank equivalent to the 10% of the contract value valid up to the expiry
of Defect Liability period + three months claim period within 10 days of the issue of the
letter of acceptance (As per proforma attached at Annexure IX).

d. In case work is split between two or more parties, SD shall be submitted based on the
value of split order.

e. No interest shall be paid on security deposit. EMD shall be considered as part of SD.
RFCL is entitled without being bound to do so, to adjust the whole or any portion of the
security deposit towards the recovery of any amount due to RFCL from the successful
tenderer/Contractor.

g. Security deposit or such portion thereof that has not been adjusted towards recovery of
amount due from the successful tenderer/Contractor shall be returned to -con{ractor after
obtaining ‘No objection certification” from executive department after expiry of ‘Defect
Liability Period’ on demand within 30 days. |

h. If the Contractor submits security deposit in the form of Bank Guarantee (BG) as above,
EMD shall be refunded along with first RA Bill p'a{rment.

i. Security deposit shall be forfeited in case the vendor fails to execute the order.

1.28.0 Period of liability (Defect Liahility Period) :

The Contractor shall guarantee for the work done for a period of 3 months from the date of issue
of Completion Certificate. Any damage or defect may arise or lie undiscovered at the time of
completion certificate, in the workmanship shall be rectified or replaced by the Contractor to
the satisfaction of RFCL. In default, the Engineer-in-charge may cause the same to be made
good by other Contractor and deduct expenses (of which the certificate of Engineer-in-charge
shall be final) from any sums that may be there or at any time thereafter become due to the
Contractor from his Security Deposit.

1.29.0 PROCEDURE FOR MEASUREMENT/BILLING OF WORKS IN PROGRESS:

a. Measurement and Billing:
All measurement shall be in Metric System. All the works shall be measured jointly by
Representatives of Engineer In charge and. Contractor. Contractor shall prepare
measurements on prescribed proforma and get it verified from Sectional Heads and Area In
charges of the Executive Department at RFCL before raising the bill.
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The Contractor will submit a bill in approved proforma in triplicate to the Engineer In-Charge
of the work giving abstract and detailed measurements for the various items executed
during a month before expiry of the 1st week of the succeeding month along with the copy
of the following documents and all other documents to comply with the statutory
requirement.
i. Self-attested copy of the challan and ECR with respect to PF deposit relating to
previous month.
ii. Self-attested copy of ESI challan relating to previous month and its payment
receipt.
iii. Self-attested copy of the wage sheet
iv. Self-attested copy of the proof for transfer of salary to the workers bank account
through online transfer (EFT only).
v. Self-attested copy of GST Deposit relating to previous month.
vi. Any other document if required as per NIT.
Running Account Payments
All running account payments shall be conmdered as advance payment against the final bill
payment and not as payments for work actually done.

Completion Certificate/Final Bill:
The Engineer In-charge shall normally issue to the Contractor the completion certificate
within one month after receiving an application thereof from the Contractor after verifying
from the completion documents and satisfying himself that the work has been completed
in all respects in accordance with the instructions, specifications of contract documents. The
Contractor after obtaining the completion certificate is eligible to present the final bill for
the work executed by him. The final bill shall be prepared in the prescribed proforma with
reference to the total work covered by the contract. Such bill to be drawn up applying the
applicable rates specified in the schedule of rates to the relative measured quantities. The
final bill shall also include all additional claims of the Contractor and considered as
conclusive.
The final bill, complete in all respects, shall be submitted by the Contractor within 30 days
of the completion of work. No further claim shall be allowed by RFCL after Final bill. The
fullowmg documents shall be submitted to comply with statutory requirements apart from
the documents to be submitted with the RA bills:

i. Undertaking against the compliance of the labour laws in the prescribed format

ii. No claim certificate in the format approved by RFCL
iii. Copy of the Form 19 (or) Form 13 of employees send to PF office if required.

iv. Material reconciliation statement for all materials issued by RFCL to the contractor
whether on free-issue basis or chargeable basis if any.

v. No dues certification for facilities provided by RFCL to the contractor.
vi. Certificate of clearing of temporary establishments of the contractor at site.

vii. Indemnity certificate towards all Labour payments and statutory payments,
indemnifying RFCL/Consultant in this regard.
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In case final bill is not submitted within 30 days, as specified above, the Engineer-in-Charge
shall be at liberty to carry out their own measurement/recording of work done and may make
payment or recover balances based on such measurement/recording which shall be binding

on the contractor.

d. Final Certificate:
Within 15 days of Contractors application made after the expiry of the period of defect liability
provided in clause 1.28.0 here of satisfaction of all liabilities of the Contractor in respect there
of the Engineer In-charge that the Contractor has performed the obligations in respect of the
defect liability period and until issue of such final certificate, the contractor shall be deemed

not to have performed such liabilities, notwithstanding issue of completion certificate or
payment of the final bill by RFCL.

1.30.0 Terms of Payment:

a. Payment of monthly running account bill complete in all respect shall be made after making
necessary recoveries as per contract within 30 days of receipt of bill. Payment of final bill shall
be released within 60 days after receipt of bill completed in all respect. Payment of 10 %
security deposit/deducted shall be released after completion of defect liability period on
demand within 30 days.

b. All payments shall be made to Contractor through Electronic Funds Transfer (NEFT/RTGS
Process) as per information furnished by the Contractor in prescribed e-banking mandate
form. Any change in the particulars shall be immediately informed to RFCL.

c. Escalation in Rates:

i. The escalation/de-escalation in wages, if any, will be reimbursed for the component for
the statutory part of the payment like, minimum wages (Basic+VDA), PF, ESI, anus, Leave
Payment etc., however no escalation/de-escalation will be paid on the contract profit
margin.

ii.  Escalation/de-escalation is applicable only in the case of Complete/Pure Man power
supply contracts. For all other contracts, prices/rates quoted shall remain firm and fixed
till the completion of work/Final certificate as per tender and shall not be subject to
escalation. However, if any Contract labour component identifiable in the Contract, RFCL
‘may pay the differential Minimum wages only to the extent of labour component if
claimed by the Co'n";cractor, in case Minimum Wages are increased subject to submission
of supporting documentary evidence,

iii.  The escalation/de-escalation in wages, if any will be reimbursed as per following:
Formula= Billed amount *Wt. avg. factor*(% of labour component)

Note: Billed amount is an amount excluding GST and Contractors Profit Margin

For example- Calculation of increase in Minimum Wages Impact as given below:

S.No. [Category [Oid RateNew Difference(Rs[Proportion Manpower |Wit.avg
(Rs./day) |rate(Rs./da |./day) factor (Rs.) deployed difference
v) (No's) (Rs./day)
1 A B C D=C-B E=D/B F G=E*F
2 Skilled *522 527 5 0.0096 5 0.0479
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Semi-skilled [*433 *437 4 0.0092 2 0.0185

Un-skilled [¥370 *373 3 ~0.0081 ik 0.0892 |
Total l0.0269 | 18 0.1556

\Wt.avg factor (G5/F5) 0.0086

* The above figures mentioned at B & C are indicative and actual figures may change depending
upon the minimum wage notifications from GOI/Telangana State Govt. whichever is higher
(Minimum of wages of either Telangana state govt. or GOl whichever is higher shall be considered
at the time of Price bid opening or as referred in the NIT and the same shall be continued till the
currency of the Contract)

d. Tax Liability:
i. The rates to be quoted by the bidder should be inclusive of all duties, taxes, levies, entry

tax etc. but excluding GST. The GST will be reimbursed to the contractor against Tax
invoice subject to submission of documentary evidence.

ii. No variation on account of taxes and duties, statutory or otherwise, shall be payable by
RFCL to Contractor/Vendor except for GST. However, any statutory variation for GST shall
be payable up to date of completion against documentary evidence except for period for
which is completion is delayed due to delay by Contractor. Any reduction/deletion in
Taxes / duties / cess / levies / fees shall be passed on to RFCL

iii. Addition of new taxes imposed by the State Governments/Central Government after
submission of tender documents and during contractual period shall be to RFCL's account.

iv. Statﬁtory deductions on account of any law for time being in force shall be made at the
rates applicable at the time of release of payment to the bidder.

e. Raising of Invoice/Bill;

Contractor shall issue the tax invoice in accordance with GST Law within stipulated time i.e.
30 days of rendering the service.
If Contractor is a registered taxable person, a tax invoice is issued based on the rules
regarding details required in a tax invoice, following are the mandatory fields in an invoice.
i Invoice number and date

ii. Customer name

iii.  Shipping and billing address

iv. Customer and tax payer GSTIN

V. Place of supply

Vi. HSN code/ Accounting code of services

vii. Taxable value and discounts

viil. Rate and amount of Taxes i.e. CGST/SGST/IGST
iX. Item details i.e. description, unit price, quantity

In the event that the Contractor fails to provide the invoice in the form and manner
prescribed under GST act, RFCL shall not be liable to make any payment against such invoices.
f. Debit notes and credit notes:

All revisions, rectifications, modification, settlement of taxable value or tax charged may have
to be carried out through debit notes and credit notes as early as possible. Further, Credit note
shall be issued not later than September month following the end of the financial year in which
supply was made or date of filing of the relevant annual return, whichever is earlier. If
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h.

Contractor fails to issue debit/ credit note as the case may be RFCL may withhold the payment
till rectification of such differences.
Uploading of Taxable Invoices:

Uploading of taxable invoice and credit/ debit notes shall be done by the Contractor strictly
within the period prescribed in GST act. In the event that the input tax credit of GST charged
by Contractor is denied by the tax authorities to RFCL for the reason whatsoever, then RFCL
shall be entitled to recover such amount from the Contractor by way of adjustment from the
next invoice / security deposit. RFCL shall also be entitled to recover interest and penalty, in
case it is imposed by the tax authorities on RFCL.

Income Tax Permanent Account Number (I-Tax PAN): The Tenderer shall mention the
Permanent Account Number allotted by the Income Tax Authorities in his Tender.

1.31.0 Preservation of Free Issue Material:

1.32.0

1.33.0

1.34.0

1.35.0

All materials issued to the Contractor by RFCL shall be preserved against deterioration and
storage while under Contractor's custody. Any damage / losses suffered on account of non-
compliance with the requirement stipulated herein shall be considered as losses suffered due
to willful negligence on the part of the Contractor and he shall be liable to compensate RFCL for
the losses suffered at penal rates to be determined by the Engineer In-Charge with reference to
the rates charged for the purpose of recovery and shall be final and binding on the Contractor.

Scrap Allowance (For Free Issue Material only):

Contractor will plan the work in such a way that the wastage to be minimum Following scrap
allowance will be allowed. Beyond the allowance, the wastage will be chargeable to the
contractor on RFCL rate +25% + All Taxes will be charged extra.:

S No PARTICULARS SALVAGEABLE
A STRUCTURE 2.5%
B PIPE T - o

Issue of material from RFCL:

Any issue of materials from RFCL stores not covered in RFCL obligation will be issued and charged
on RFCL issue rate +25% + All Taxes will be charged extra. The issue of such material will be sole
discretion of RFCL.

Issue of Gas Cylinder:

Contractor has to make his arrangement for Oxygen and Acetylene Gas. However, the Oxygen
and Acetylene gas can be issued on chargeable basis in exigencies subject to the availability
constituting following components.

a) Invoice price of gas.

b) Rent for each Cylinder per day.

c) Department charges.

d) Cost of collection and return of empty Cylinder.

Material Transportation:

The Contractor shall make his own arrangement for Transportation of the material from stores

to site of work and to the place of erection etc. at his own cost for making temporary stores/work
sites, RFCL may indicate an area at its own discretion for putting up of a temporary hut/shed.
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1.36.0

1.3/:0

1.38.0

1.39.0

1.40.0

Price Reduction Schedule:

It shall be obligation on the Contractor to adhere strictly to the time schedule as stipulated in
Letter of Acceptance/Work order. In the event of work is not completed according to the time
schedule, then, unless such failure is due to Force Majeure as defined in Clause 1.23.0 here
above or due to RFCL's defaults , then the total contract price shall be reduced by 1 % (One
Percent) of the total value of work for every day of delay or part thereof, subject to a ceiling of
10 % of the total value of work, by way of reduction in price for delay and not as penalty. The
invoice raised shall take into account the above price reduction, if applicable and payment shall
be released for reduced value only. If the Contractor does not raise invoice for reduced value,
then the Contractor shall issue a credit note equivalent to the price reduction amount." The
decision of Engineer-in-Charge with regard to applicability of Price Reduction Schedule shall be
final and binding on the Contractor.

Engineer-In-Charge:

The Engineer-In-Charge shall have general supervision and direction of the work. He has
authority to stop the work whenever such a stoppage may be necessary to ensure the proper
execution of the contract. He shall also have authority to reject all work, direct the application
of forces to any portion of the work as, in his judgment, is required and order force increased or
diminished and to decide disputes which arise in the execution of the work. The Officer-In-
Charge reserves the right to suspend the work or the part thereof at any time and no claim
whatsoever on this account will be entertained. In case of any dispute the Contractor may appeal
to the Officer-In-Charge whose decision shall be final and binding.

Jurisdiction:

For any disputes regarding this contract, the exclusive Jurisdiction shall lie in courts situated at
Peddapalli (Telangana state) generally where the contract is being executed, and jurisdiction of
all other courts is explicitly excluded. This Contract shall be interpreted and governed as per the
laws of India/Telangana state.

Conciliation & Arbitration:

Except where otherwise provided in the contract all matters, questions, disputes or differences
whatsoever, which shall at any time arise between the parties hereto, touching the
construction, meaning, operation or effect of the contract, or out of the matters relating to the
contractor breach thereof, or the respective rights or liabilities of the parties, whether during
or after completion of works or whether before or after termination shall after written notice
by either Parties to the contract be referred to the Designated Unit Head / E.D /CFO/CEO,
Ramagundam Fertilizers and Chemicals Limited or his / her nominee for appointment of
Arbitrator.

The Arbitration & Conciliation Act, 1996 or any statutory modification or re-enactment thereof
and the rules made there under shall govern the Arbitration proceedings.

Itis agreed by and between the parties that in case a reference is made to the Arbitrator or the
Arbitral Tribunal for the purpose of resolving the disputes / differences arising out of the
contract by and between the parties hereto, the Arbitrator or the Arbitral Tribunal shall not
award interest on the awarded amount more than the rate of SBI MCLR/PLR/ Base Rate as
applicable to RFCL on the date of award of contract. The arbitration shall be conducted in
English. The award shall be final and binding upon the parties.

Contractor to Remove Unsuitable Employees:

The Contractor shall, on instruction of the Engineer-In-Charge, immediately remove from the
work any person employed thereon who misbehaves or causes any nuisance or otherwise in
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1.41.0

1.42.0

1.43.0

the opinion of the Engineer-In-Charge is not a fit person to be retained on the work and such
person shall not be again employed or allowed on the works without the prior written
permission of the Engineer -In-Charge.

Safety Regulations:

The Contractor shall observe and abide by all fire and Safety regulations of the RFCL. Before
starting maintenance work, the Contractor shall consult RFCL's Safety Officer or the Engineer-
in-charge. If the Safety Engineer is not available, he will do familiarize  him with such
regulations, copies of which will be furnished to him by RFCL, when requested. He shall be
responsible for and must make good to the satisfaction of the RFCL any loss or damage due to
fire to any portion of the work to be done under this agreement or to any of the RFCL's existing
property. All the accidents to Contractor's staff will be reported to the Safety Officer promptly.
This will, however, not relieve the Contractor of any other statutory obligations.

The Contractor shall not undertake any hot job without safety work permit. He has to maintain
First Aid Box in his office. Also, necessary safety equipment like Helmets, Hand Gloves, Face
Shield, Safety Belt etc. are to be provided to his workmen by the contractor. However, special
Safety equipment required as per the job requirement will be provided by RFCL free of cost.

For any default / accident / loss due to negligence of Contractor/ workers, the liability of
Contractor shall be “Absolute liability”.

However, Personal Protective Equipment’s shall be provided to the Contractor’s workmen by
RFCL, on chargeable and permanent (non- returnable) basis. The cost of the item plus 25 %
overhead charges shall be recovered from the Contractor.

Contractor to Execute Agreement:

The Contractor’s responsibility under this Contract will commence from the date of issue of the
LOA / DLOA. The Tender Documents, Other Documents exchanged between the Tenderer and
RFCL, the Letter of Atceptance, DLOA and Work Order shall constitute the Contract. The
successful Tenderer shall have to execute an Agreement with Ramagundam Fertilizers and
Chemicals Limited, on a non-judicial stamp paper as notified by Telangana state (Presently
Rs.200.00) purchased from Ramagundam/State of Telangana, within 10 (Ten) days of date of
issue of LOA/DLOA OR Start of Work whichever is earlier. The cost of stamp paper shall be borne
by the Contractor. :

The agreement shall remain valid for the initial period of WO and all extensions. No separate
agreement for extension period shall be required.

The Agreement to be executed shall be in the Proforma which is specified by RFCL in
NIT(Annexure-Xl).

Bidder to Acquaint Himself Fully:

The Bidder may visit the site and shall acquaint himself fully and thoroughly with the conditions
and limitations including scope, requirements and official/statutory regulations, under which,
conforming to which and subject to which, services/work are to be performed by him. Failure
to comply with the aforesaid requirements will not relieve the BIDDER of his obligations in the
event of his tender being accepted nor any claim whatsoever will be entertained on the plea of
ignorance or overlooking.
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The Bidder shall give an undertaking that the terms and conditions of NIT and other aforesaid
conditions are acceptable to him without reservations and no deviations to NIT have been taken
while making the offer.

Unless otherwise specifically stated in his bid, it will be assumed that all terms and conditions of
NIT are accepted by the bidder without any reservations whatsoever.

1.44.0 Payment for Preparation of Bid Document;

The Bidder shall not be entitled to claim any cost, charges, expenses, losses incidental to the
preparation and submission of this tender in any case.

1.45.0 Termination of Contract and its Consequences:
1.45.1 Termination of Contract

Notwithstanding anything elsewhere herein provided and in addition to any other right or
remedy of RFCL under the Contract or otherwise including right of RFCL for compensation for
delay, the Engineer-in-charge/officer-in-charge may, without prejudice to his right against
Contractor in respect of any delay, bad workmanship or otherwise or to any claims for damage
in respect of any breaches of the Contract and without prejudice to any rights or remedies under
any of the provisions of this Contract or otherwise and whether the date for completion has or
has not elapsed by intimation in writing, absolutely, determine the Contract:

Default or failure by Contractor of any of his obligations under the Contract including but not
limited to the following, the Contract is liable to be terminated if the Contractor

a. Becomes bankrupt or insolvent or goes into liquidation or is ordered to be wound up or
has a receiver appointed on its assets or execution or distress is levied upon all or
substantially all of its assets or any insolvency proceedings have been initiated under
Insolvency Bankruptcy Code, 2016, Or

b. Abandons the work, Or Persistently disregards the instructions of the RFCL/ Engineer
in Charge in contravention of any provision of the CONTRACT, Or

¢. persistently fails to adhere to the agreed program of work
Or

d. Sublets the work in whole or in part thereof without RFCL’s consent in writing assigns,
“transfers or sublets or attempts to do so., Or

e. Performance is not satisfactory or work is abnormally delayed, Or

f. Defaults in the performance of any material undertaking under this CONTRACT and fails
to correct such default to the reasonable satisfaction of RFCL within fifteen days after
written notice of such default is provided to the Contractor.

g. Failure to pay minimum wages to the employees/workmen of the Contractor and
related statutory payments to the concerned authorities for consecutive period of
Three months, or

h. In the event of theft/untoward incident happened due to act of Contractor and/or its
employees, or

i. Ring tender/Cartel formation/Non-bonafide method, or
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jo  RFCL may terminate the Contract due to any reason including reasons due to force
majeure, regulations or ordinance of any Government or any other reasons beyond the
reasanable control of the RFCL.

k. Failure to submit the PF code before start of Work and labour license, if applicable,
along with first RA bill.

Such termination will be by 15 (fifteen) days’ notice in writing and no claim/compensation shall
be payable by the RFCL as a result of such termination (except clause 1.45.1 (k)), excepting the
fees and costs for the meaningful services rendered by the Contractor and acceptable to RFCL,
up to the date of termination. In case of termination of this contract on its expiry or otherwise,
the staff deployed by the Contractor will have no claim for any employment in the regular / or
any other capacity in RFCL.

1.45.2 Consequences of Termination:

If the contract is* terminated by RFCL for the reason detailed
under clause above or for any other reason whatsoever:

a. RFCL reserves the right to get the work completed at the risk and cost of the
Contractor and to recover from the Contractor any amount (plus 25%) by which
the cost of completing the work by any other agency exceeds the value of the
contract, without prejudice to any other remedies/rights/claims etc. that may be
available with RFCL.

b. Security Deposit/Performance Bank Guarantee Bond submitted by the
Contractor shall stand forfeited.

Cc. The Contractor shall have no right to claim any compensation for any loss
sustained by him by reason of his having entered into any commitment or made
any advances on account of or with a view to the execution of the works, or on
account of expected profits.

d. All the dues payable to the Contractor for the work executed by him before and
up to termination shall only be released after making adjustments for the
expenses, charges, damages and expected losses etc. incurred by RFCL as a
consequence of the termination of the contract.

1.46.0 Deleted
1.47.0 TIME EXTENSION:

If the Contractor requires any extension of time for completing the Work under the CONTRACT,
he must apply to RFCL within seven days from the date of the occurrence of the event on account
of which he desires such extensions and RFCL may, if he thinks such request reasonable, grant
such extension of time as he may think necessary.

1.48.0 Continued Performance: The Contractor shall not stop work in case of any dispute pending
before arbitrator/court/Tribunal in relation to the contract or otherwise unless further progress
of works has been rendered impossible due to non-fulfillment of any reciprocal promise.
Unilateral stoppage of work by the Contractor shall be considered a breach of CONTRACT and
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1.49.0

1.50.0

1.51.0

1.52.0

1.93.0

the RFCL shall be within its rights to take suitable and necessary action as it may deem fit to
adequately protect its own interests.

The Contractor shall comply with the provisions of Factories Act, 1948 & Contract Labour
(Regulation & Abolition) Act 1970 and rules framed there under & amended from time to time.

The Contractor shall abide by all the Acts / Labour Laws related to PF, Wages, Holidays, Leaves,
Bonus and Overtime etc. The Contractor is required to comply with all statutory provisions,
from time to time, during the tenure of the contract.

The Contractor shall ensure that the payment of the minimum wages to the labourers through
EFT, specified by the government (State Government or Central Govt. whichever is higher) from
time to time, has been made in accordance with the Minimum Wages Act. If at any time, it is
noticed or it comes to the knowledge that the payment, to the laborer’s employed by the
Contractor, is not made in accordance with the Minimum Wages Act, RFCL shall reserve the
right to take remedial action to regulate the payments.

In case contractor fails to provide the requisite'documents pertaining to statutory payments of
contract workers along with the bill, an amount equivalent to 40% of the billed amount
pertaining to labour wages may be withheld to take care of fulfilment of statutory requirements
such as PF, ESI, Bonus, leave payment etc. by the contractor. Further, the Contractor has to make
the payment to his workmen on or before 7th day of the following month directly into their bank
accounts. In case Contractor fail to do so, RFCL being the Principal Employer will disburse the
payment to Contractor’s workmen employed for this work and deduct the amount so paid from
his bill.  For this, RFCL will recover additional 25% of the total wage bill of the labour, as
departmental/ administrative charges.

Loss to Owner (RFCL) during execution of Contract: It is understood by the Contractor that in
the event of any losses/damages caused to the owner (RFCL) due to the reasons whatsoever
within his control and the same losses/damages are approved, the Contractor has to make good
all the consequential damages/losses to the Owner without any protest and demur. The
damages/losses shall be apart from other claims/damages to which the Owner is entitled under
the contract or in the course of Law. Except with the written consent from RFCL, the Contractor
shall not disclose the contract or any provision of the contract to any third party

The Contractor shall ensure that all formalities, permissions, licenses required be com_plied
under the existing laws of India and amendments thereof time to time for and in connection
with this contract including engagement / employment of laborers are duly complied with along
with maintenance of all records and resisters as required under laws. The Contractor shall
indemnify and keep indemnified RFCL from and against all actions, claims, demands and
liabilities whatsoever under and in respect of the breach of any provisions pertaining to labor
laws and/or against any claim, action or demand by any workman/ employee deployed by the
Contractor or any third parties, in relation to work under this Contract.

1.54.0 Deleted

1.55.0 INDEMNIFICATION

The contractor shall have to furnish Indemnity Bond (as per format enclosed as Annexure-X) for
value of Rs.....cceveeiivivinnciniinsnnnee towards the material being sent for repair (This Clause
shall be applicable for repair of materials).

1.56.0 “If a Bidder resorts to any frivolous, malicious or baseless complaints/allegations with an intent

to hamper or delay the tendering process or resorts to canvassing/rigging/influencing the
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1.57.0

1.58.0

1.59.0

1.60.0

1.61.0

1.62.0

tendering process, RFCL reserves the right to debar such Bidder from participation in the
present/future Bids up to period of 2 years”.

Time Limit for Any Claim:

Incase the Contractor fails to claim compensation, frem RFCL on account of any claim under the
contract, in writing to the Engineer In-Charge, within a period of one month of cause of action
of such a claim arise, the Contractor shall be deemed to have waived of his right to claim the
same.

Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of the
General Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail.

Priority of documents:

Except if and the extent otherwise provided by the Contract, the provisions of the General
Conditions of Contract and SpeciaI"Co nditions shall prevail over those of any other documents
forming part of the CONTRACT. Several documents forming the CONTRACT are to be taken as
mutually explanatory of one another, but in case of ambiguities or discrepancies the same shall
be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon issue to the
Contractor instructions thereon and in such event, unless otherwise provided in the Contract,
the priority of the documents forming the Contract shall be as follows:

The Contract Agreement and its Appendices

The Letter of Acceptance/Work Order;

Special Terms and Conditions of Contract (STCC);
General Terms and Conditions of Contract (GTCC);
Instruction to Bidder or letter Inviting bid

Any other document forming part of the Contract.

RS < R S T « S

Contractor engaging 20 or more workers must obtain valid Labour License for employing no., of
persons as Contract Labour and it should mention the location and the maximum no. of contract
labours to be employed/ engaged before actual execution of work and copy be forwarded to HR
Dept., before actual execution of work. The contractor shall not undertake or execute any work
through contract labour except under and in accordance with the license issued on that behalf by
the Licensing Officer. The license may be renewed as per the requirement.

PROHIBITION OF CHILD LABOUR:

Engagement of child labour/adolescent is prohibited and any one violating this clause will be
black listed and whenever there are violation of the provisions, the Company will resort to legal
action as deemed fit. Person below the age of 18 should not be employed

Corporate Governance Certificate about Compliance of all Labour Laws: Under Companies Act,
2013 (Clause 49), it is mandatory requirement of the Principal Employer to certify that the
Contractors are complying with all Labour Laws pertaining to the Payment of Minimum Wage
including temporary Contact workers, Contribution deposited Regularly towards ESI & PF,
Payment of Statutory Bonus so as to state that the Contractors of the Company are strictly
adhering to the rules and regulations and are not violating any applicable Labour Laws. Hence,
each Contractor/Agency to give monthly Undertaking with supportive documents stating that
they are complying all Laws applicable for all the Contract workers including temporary workers
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engaged at RFCL site (Proforma attached as Annexure “XI1”). and which should be counter verify
by the Execution Dept. and after certification month wise, it is forwarded to HR Department

1.63.0 Weekly Off/Holiday:

All the Contract Employees must mandatorily be given a weekly day off (full day). All Contract
Employee to get at least a three National Holidays (26th January, 15th August and 2nd October)
as paid Holidays and also RFCL’s Paid Holidays.

Pay during leave and holidays: Every employee shall be paid at a rate equivalent to the daily
average of his wages for the days on which he actually worked during the preceding month
exclusive of any earning in respect of overtime.
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Annexure-IX

SECURITY DEPOSIT-CUM-PERFORMANCE BANK GUARANTEE FORMAT
(To be prepared on Stamp paper of Rs.500 issued in the name of Bank)

This BANK  GUARANTEE No. made this  day
of between a bank incorporated and
having its registered office at (hereinafter called BANK) which

expression shall unless repugnant to the context or contrary to the meaning thereof include its
successors and assigns on the one part and RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED a
Company registered in India under Companies Act, 2013 and having its registered office at Scope
Complex, 7 Institutional Area, Lodhi Road New Delhi - 110003India to the context or contrary to the
meaning thereof include its successors and assigns on the other part.

WHEREAS in pursuance to the agreement dated (hereinafter called
CONTRACT) entered into between RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED (hereinafter
called OWNER and a Company incorporated in

(hereinafter called CONTRACTOR) which expression shall unless repugnant
to the context or contrary to the meaning thereof include its successors and assigns, for supply of
as envisaged in the Contract, Contractor has to submit a Security
Deposit-cum-Performance Bank Guarantee for Rs.

CONTRACTOR accordingly agrees to furnish the Security cum performance Bank Guarantees
hereinafter contained towards fulfillment of all of its obligations under the contract.

NOW THIS DEED WITNESSES AS FOLLOWS:

The decision of the Owner as to whether the terms and conditions of this Security Deposit-cum-
Performance Bank Guarantee have been observed or not shall be final and binding on the BANK. In any
case, however the Bank's responsibility under this Security Deposit-cum-Performance Bank Guarantee is
limited to Rs. "

In pursuance of the Contract, the Bank hereby guarantees as a direct responsibility to OWNER that
the BANK is holding the amount of Rs. at Owner's
disposal and hereby promises and shall be bound to pay to OWNER, forthwith at Owner's written
notice stating that the contractor has failed to fulfill its obligations under the contract for reasons
for which contractor is liable and without any protest or demur and without recourse to contractor
and without asking for any reasons as to whether the amount if lawfully asked for by Owner or not,
the entire amount or the portion thereof as mentioned by Owner in the notice.

This Security Deposit-cum-Performance Bank Guarantee shall be valid for an initial period of
' months  from the date of this Bank Guarantee
No. dated given by the Bank to Owner become effective.
Upon expiry of months from the issuance of Commissioning /erection / completion certificate
according to terms of contract the Security Deposit-cum-Performance Bank Guarantee shall become
null and void.

This Security Deposit-cum-Performance Bank Guarantee shall be in addition to and shall not affect
or be affected by any other security now or hereafter held by Owner on account of money hereby
intended to secure and Owner at its discretion and without any further consent from the Bank, and
without affecting its rights against the Bank, may compound with, give time or other indulgence to
or make any other arrangement with Contractor and nothing done or omitted to be done by Owner
in pursuance of any authority or permission contained in this guarantee, shall effect discharge of the
liability of the Bank.

UNLESS PREVIOUSLY CANCELLED BY THE OWNER, this Security Deposit-cum-Performance Bank
Guaranteewill remain in force initially upto months from the
effective date  of Bank Guarantee No. dated given by the Bank to
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the Owner and subject to provisions of paragraph 2 above will stand automatically cancelled on the
expiry of the said period. Unless demand or claim under this Bank Guarantee is made on Bank in
writing within three months from the date of expiry of this Bank Guarantee, all the rights of Owner
against the Bank shall be forfeited, and Bank shall be relieved and discharged from all the liabilities
hereunder.

Any notice by way of request, demand or otherwise hereunder may be sent by post to the Bank,
addressed as aforesaid, and if sent by post, it shall be deemed to have been given at the time when
it would be delivered in due course of post, and in proving such notice, when given by post, it shall
be sufficient to prove that the envelope containing the notice was posted and a certificate, signed
by an officer of the owners, to the effect that the envelope was so posted, shall be conclusive.

The Security Deposit-cum-Performance Bank Guarantee is to be returned to the Bank after its expiry
in terms of Paragraph 4 above,

The Bank declares that it has the power to issue this guarantee and the undersigned have full power
to do so.

The last date of claim under this Security Deposit-cum-Performance Bank Guarantee shall be
(date of expiry + 3 months).

Dated this day of 2024

(Indicate the Name of the Bank with stamp)
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Annexure-X

Proforma for Indemnity Bond

(To be prepared on Stamp paper of Rs.500)

This DEED OF INDEMNITY made between M/S....r wriieniineenis e having its
registered office at ........................and place of business at.........cccevviieene. (hereinafter called "The
Contractor’), which expression shall include its successor and assigns of the one part and M/s
RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED , a company incorporated under the
Indian Companies Act, 2013 and having its registered Office at Scope Complex, 7 Institutional
Area, Lodhi Road New Delhi - 110003 (herein under called 'the Owner') which expression shall
include its successors and assigns of the other part WHEREAS the Owner has placed a Work Order
O o e e on the Contractor for ........ .cccceveienee and whereas one of the conditions
of the said Contract, is that the Owner will supply to the contractor free issue Material
YO8 coimnmmunnieseeins As specified in the said Contract for the purpose of ......cccevveiviievirinnnnn

....................... and WHEREAS the Owner has agreed to send the said Free issue Material in the
terms of the said Contract upon the terms that the Contractor should enter into covenants
hereinafter contained.

NOWTHIS DEED WITNESSETH AS FOLLOWS

1.  In pursuance of the said agreement and in consideration of the promises the Contractor
hereby permits and acknowledges that the Contractor holds and shall always hold the
said Free Issue Materials (which will from time to time be sent by the Owner to the
Contractor) under the said contract, in trust for to the order of and on account of the
Owner.

2. The Contractor hereby assume full responsibilities for the said Free Issue Materials shall
keep the said Free Issue Materials free of charge to the Owner in the safe place and in
good condition.

3. The Contractor hereby agrees to indemnify and keep the Owner indemnified at all times
hereafter against all claims, demands, proceedings, losses, damages, costs charges and
expenses which may be or brought against the owner of which the Owner may suffer or
incur by reason of any loss or damage to the Contractor or its employees caused by the
default or negligence of the Contractor or its employees or agent and/or by reasons of
breach by the Contractor or its covenants obtained in clause 1 and/or clause 2 hereof.
The Contractor agrees that the FIM shall be used only for purpose intended by the Owner.

By NOTWITHSTANDING anything stated herein above, Contractor's liabilities under this
Guarantee is restricted to Rs.......cceevuenens (RS s only) and it will remain in
foree il o eomssssamins unless an action to enforce claim under the guarantee is filed against
Contractor before the aforesaid date all Owner's rights under the said guarantee shall be
forfeited and Contractor shall be relieved and discharged from all the liabilities
thereunder.

Dated:
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Annexure-XI

FORM OF CONTRACT
(To be prepared on Non-Judicial Stamp paper of Rs.200)
THIS CONTRACT made at RAMAGUNDAM (Telangana) on the -------- day of —------m--- BETWEEN

RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED, registered in India under the Indian
Companies Act 2013, having its registered office at Scope Complex, 7 Institutional Area, Lodhi
Road New Delhi - 110003 (hereinafter referred to as the "Owner" which expression shall include
its successors and assigns) of the ONE PART

AND
carrying on business in sole
proprietor/partnership/company etc. under the name and style of --- “mmmmm e
---------- , having its office at e = (hereinafter

referred to as the "Contractor" which expression shall include his/their executors,
representatives and permitted assigns/ successors) of the OTHER PART.

WHEREAS the owner is desirous of executing certain works more specifically mentioned and
described in the Work Order No. Dated --------- for and WHEREAS the contractor
has agreed to execute the work as specified in the Tender Documents/ Work Order referred to
above.

NOW, THEREFORE, THIS CONTRACT WITNESSETH AS FOLLOWS:
ARTICLE-I

CONTRACT DOCUMENTS:

The following documents shall constitute the contract documents, namely:

a) This agreement of contract;

b) NIT/Tender documents;

c) Acceptance of Tender;

d) Letter of Intent dated ---------- s
e) Work Order dated --------- ; and
f) Further amendments, if any.

A copy of each tender document is annexed hereto and the said copies have been
collectively marked Annexure-A.

ARTICLE-2
WORK TO BE PERFORMED

In consideration of the payments to be made to the contractor as hereinafter provided, he shall,
with due care, promptness, accuracy execute the work in accordance with the Notice Inviting
Tenders, Special Terms & conditions of Contract, Work Order and Letter of Intent.

ARTICLE-3
COMPLETION PERIOD

The contract work shall be duly completed in all respect and handed over to within stipulated
time schedule from the date of issue of Letter of Intent. The time mentioned herein shall be the
essence of the contract.
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ARTICLE-4
JURISDICTION

Notwithstanding any other Court or Courts having jurisdiction to decide the question(s) forming
subject matter of a suit, any and all actions and proceedings arising out of or relating to the
contract (including any arbitration in terms thereof) shall lie only in the court of a competent civil
jurisdiction in this behalf at Peddapalli District of Telangana (where this contract has been signed
on behalf of the owner) and only the said Court(s) shall have jurisdiction to entertain and try such
action(s) and/or proceeding(s) to the exclusion of all other courts.

ARTICLE-5
ENTIRE CONTRACT

The contract documents mentioned in Article-1 hereof embody the entire contract between the
parties. The parties declare that in entering into this contract they do not rely upon any previous
representation whether expressed or implied and whether written or oral, or any inducement,
understanding or agreement and all prior negotiations, representations, contract and/or
agreements and understanding are hereby cancelled.

ARTICLE-6

NOTICE

Subject to any provisions in the contract documents to the contrary, any notice or order or
communications sought to be served by the contractor on the owner with reference to the
contract shall be deemed to have been sufficiently served upon the owner (notwithstanding any
enabling provisions under any law to the contrary) only if delivered by hand or by Registered
acknowledgement due post to the engineer-in-charge as defined in the general conditions of
contract.

Without prejudice to any other mode of service provided for in the contract documents or
otherwise available to the owner any notice, order or other communications sought to be served
by the owner on the contractor with reference to the contract, shall be deemed to have heen
sufficiently served if delivered by hand or through registered acknowledgement due to the
principal office of the contractor at his/their address mentioned on page No.1.

ARTICLE-7

7.1 WAIVER

No failure or delay by the owner in enforcing any right or remedy in terms of the contract or any
obligations or liability of the contractor in terms thereof shall be deemed to be a waiver of such
right, remedy, obligation or liability as the case may be, by the owner and notwithstanding such
failure or delay, the owner shall be entitled at any time to enforce such right, remedy, obligations
or liability, as the case may be.

ARTICLE-8
NON-ASSIGNABILITY

The contract and benefits and obligations thereof shall be strictly personal to the contractor and
shall not on any account be assignable or transferable by the contractor.

ARTICLE-9
ARBITRATION
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Except where otherwise provided in the contract all matters, questions, disputes or differences
(Dispute's) whatsoever, which shall at any time arise between/among the parties hereto,
touching the construction, meaning, operation or effect of the contract, or out of the matters
relating to the contract or breach thereof, or the respective rights or. liabilities of the parties,
whether during or after completion of works or whether before or after termination shall after
written notice by either party to the contract shall be resolved / settled amicably through
negotiation by the parties. For the same, one party shall issue dispute notice in this regard, to
the other party. If the said dispute/s could not be settled amicably within 45 days from the date
of receipt of dispute notice by other party, then, party/ies may refer the said dispute/s for
adjudication through Arbitration, as prescribed hereinafter.

On failure of amicable resolution/settlement as above. The dispute/s shall be referred /
adjudicated through Arbitration under / in accordance with "Arbitration Centre (Domestic and
International), High Court of Judicature at Hyderabad for the state of Telangana and the State of
Andhra Pradesh Rules,2015" as amended or modified or re-enacted from time to time. Where
the said rules are silent or in conflicts with Indian Laws, same shall be governed by Arbitration &
Conciliation Act 1996; as amended or modified or re-enacted, from time to time

The number of Arbitrator shall be three (3) in case of matter involving total amount of claims
(without considering claim of interest) more than Rs. 3 Crore, otherwise number or Arbitrator
shall be one (1) i.e. (Sole) Arbitrator.

The language of Arbitration shall be English.

The Governing Law Shall be Laws of India and dispute/s shall be adjudicated as per Indian Laws.
For the convenience of parties, the venue of Arbitration shall be as per above rules i.e.,
Arbitration Centre, Hyderabad, However, the Seat of the Arbitration Shall be, Ramagundam,
Peddapalli District, State of Telangana. The courts at Ramagundam Peddapalli District, State of
Telangana shall, have exclusive Jurisdiction.

Itis also agreed by and between the parties that in case a reference is made to the Sole Arbitrator
/ Arbitral Tribunal for the purpose of resolving the dispute/s arising out of the contract by and
between the parties hereto, the Arbitrator or the Arbitral Tribunal shall not award interest on
the awarded amount more than the SBI MCLR Rate applicable to RFCL on the date of award of
contract.

IN WITNESS WHEREOF the parties hereto executed this contract on ----the day of -------- 2024
and shall come into force w.e.f. -=---————-- .

SIGNED AND DELIVERED FOR AND ON BEHALF OF

Ramagundam Fertilizers and Chemicals Limited Contractor

(With Rubber stamp) (With Rubber stamp)
Witness Witness

1 1.

2. 2
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Annexure-Xll

Certificate of Compliance
Of
Statutory Provisions of Labour Laws

Certified that provisions of Contract Labour {Regulation and Abolition Act-970) and other relevant
Laws as mentioned below have been complied with towards the Contract for

Awarded to M/s

having Work Grder No.
dated for which RA bill No. has already been submitted for
Rs. against which payment has been made on {date) in

presence of Authorised Officer of Executing /HR department and is as per Minimum Wages Act, Bonus
& Others and no complaint has been lodged till date by any labour of the above contractor who has
paid wages for the month of

EPF and ESI Contributions far the ahove referred month have heen deposited in r/o manpower
deployed as mentioned at Si. No. to of Wage Payment Register.

Minimum Wages Act-1970, Factories Act-1948 & 2013, Workman Compensation Act-1923.
Employee’s Provident Fund & Miscellaneous Provision Act-1952,

The Payment of Bonus Act -1965

Any other Labour Law formed by State/ Central Government from time to time and relevant
to the above gontract,

BN

{Signature of Contractor with Seal)

Authorised Signatory
Signature & Seal
{Executing Department)

Verified by

Authorised Signatory
Signature & Seal
{HR Departnient, RFCL)
Encl: Supporting Documents
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SCHEDULE OF RATES (PRICE BID)

TENDER NO: RFCL/RGM/TPN/Track Maint/2024/01

Annexure Xl

DATE: 14.02.24

NAME OF THE WORK: RAILWAY TRACK MAINTENANCE WORKS AT RFCL PRIVATE RAILWAY SIDING AT
RFCL RAMAGUNDAM FOR A PERIOD OF ONE YEAR.

Sr.
No.

Description of Item

Qty in
Months

Rate in Rupees

Amount for One
year/ Twelve
months

In
figures

In words

In figures

01

Monthly Lump sum Rate
for Annual Maintenance of
approx. 3.8 KMs length of
BG Railway Tracks
including all Points &
Crossings, Culverts,
Bridges, Turnouts,
Gradients, Check Rails etc.
pertaining to RFCL Private
Siding in accordance with
Annual Programme of
Regular Track Maintenance
described in Indian Railway
Way and Works Manual
and Supervison by retired
PWI / APW / Mistry at our
Siding once in a Week.

12

(for one
month)

(for one
month)

(Monthly Rate X
12)

02.

GST applicable, if any (in
percentage)
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Annexure-XIV

Undertaking on Bidder’s letterhead: -

With reference to NIT No. dt. of Ramagundam Fertilizers And
Chemicals Limited, Ramagundam for,at RFCLRamagundam site
I/we S/o.Shri. R/o
AuthorizedRepresentative of (the
Institution) do solemnly affirm and declare as under: -

i) That our Institution/sister concern etc. has not been blacklisted or put on holiday by any
Institutional Agency/Government Department/Public Sector Undertaking.

ii) That no other Institution/Sister Concerns/Associates belonging to the same group are
participating/submitting the Tender for the job.

iii) That the information furnished by me/us in respect of above Tender is true and correct
and nothing has been concealed. In case any of information is found to be false and
incorrect at any stage, RFCL shall be fully competent to take the necessary action as
deemed fit.

SEAL & SIGNATURE of the Bidder
Verification:

Verified that the contents of the above paras of my affidavit are true and correct to the best of my

knowledge and belief and nothing has been concealed therein. Verified at ....... .......... on this ....day
of .......2024.

SEAL & SIGNATURE of the Bidder
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CHECK LIST FOR BIDDERS

Annexure-XV

SI. No | Documents Yes/No or N/A

1 Cost of Tender documents: NA
DD No. Amount Date

2 EMD
DDNo. Amount Date or
UTR no. Amount Date or

3 Whether all the pages of tender document are stamped and
signed & properly tagged with all documents? :

4 Whether Declaration form-1 is filled up?

5 Whether declaration form-Il (bidders' details) filled up?

6 Whether e-banking mandate form is filled up?

7 Whether self-attested copy of registration of the.firm (for
partnership firm or Pvt. Ltd./ Pub. Ltd. company) is enclosed?

8 Enclose latest notarized affidavit towards sole proprietorship of
firm/ Self Attested Partnership deed or Incorporation
certificate of . Company/Article of  Association
/Memorandum of Association as applicable)

9 Self-attested copy of PAN Card

10 Self-attested copy of GST Certificate

11 Self-attested copy of EPF Certificate

12 Self-attested copy of ESI certificate.

13 Power of Attorney in original, in case tender document is
signed by person other than tenderer or tendering company.

14 Undertaking on Party's letter head about Blacklisted/Non-
Blacklisted company. The certificate should be exactly in the
same format as given in Annexure-XIV of the tender document

15 Total Turnover of the business in F.Y, 2020-21, 2021-22 &

2022-23 (Attach copy of Audited Profit & Loss Account and B/S
for the Financial Years 2020-21, 2021-22 & 2022-23).
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Si. No | Documents Yes/No or N/r
16 Give details of the major similar contracts handled by the tendering
Company/Firm/Agency during last seven years (ending last day
of month previous to the one in which applications are invited)
Sno Details of client Amount of Work Contract
completed (Rs.) period (From
and to)
A
B
C
D

(If the space provided is insufficient, a separate sheet may be enclosed.)

17 Documents showing completion of one similar works of value not
less than Rs. 9,50,179.00/Annum (exclusive of taxes) related to
provision of similar services in a single contract during the last seven
years (ending last day of month previous to the one in which
applications are invited) (enclosed copies} OR

18 Two similar completed Works costing each not less than Rs.
5,93,862.00/Annum (exclusive of taxes) OR

19 Three similar completed works costing each not less than
Rs.4,75,090.00/Annum (exclusive of taxes)

20 Annual turnover of the bidder shall not be less than Rs. 3,56,317.00/-.

21 Net Worth of the hidders should be positive for the FY 2022-23.

22 Minimum Working Capital of Rs. 1,18,772.40 for FY 2022-23.

23 Enclosed copy of Work orders of similar works and satisfactory
nerformance/completion Certificates having the detailed mentioned
as per Annexure- (attach)

24 All annexures have been signed as per tender document.
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Annexure-XVI

Bid Evaluation Criteria:

1. Price bid/Schedule of Rate (SOR) of those bidders, who accepts and confirms to all the terms and
conditions of NIT without any deviation, will be opened after due notice to eligible bidders.

2. The rates to be quoted by the party should be inclusive of all duties, taxes, levies, entry tax etc.
but excluding GST. The GST will be extra and as applicable.

3. Average of Executed Contract value in proportion to one year (12 months) may be taken if the
original contract period is more than one Year.

4. RFCL may ask form 16A/26AS in support of work completion certificate for work orders submitted
in response to BQC.

5. RFCL reserves the right to accept or reject any tender including the lowest one, in part or full,
without assigning any reason whatsoever.

6. Splitting of Contract is not applicable.
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ANNEXURE-XVII
BID SECURITY (EMD) FORMAT

DRAFT OF BANK GUARANTEE FOR EMD

IN CONSIDERATION OF Ramagundam Fertilizers and Chemical Limited (RFCL), HAVING ITS
REGISTERED OFFICE AT Scope Complex, 7 Institutional Area, Lodhi Road New Delhi - 110003
(HEREINAFTER CALLED RFCLWHICH EXPRESSION SHALL UNLESS REPUGNANT TO THE SUBJECT OR CONTEXT
INCLUDES ITS SUCCESSORS AND ASSIGNS) HAVING AGREED TO EXEMPT (HEREINAFTER
CALLED THE, THE SAID TENDERER(S)" WHICH EXPRESSION SHALL UNLESS REPUGNANT TO THE SUBJECT OR
CONTEXT INCLUDES HIS SUCCESSORS AND ASSIGNS) FROM THE DEMAND UNDER THE TERMS AND

CONDITIONS OF TENDER NO FOR HEREINAFTER CALLED “THE
SAID TENDERER’ OF SUCH BID SECURITY DEPOSIT FOR THE DUE FULFILMENT BY THE SAID TENDERER(S) OF
THE TERMS AND CONDITIONS CONTAINED IN THE SAID TENDER FOR ON
PRODUCTION OF BANK GUARANTEE FOR RS. (RUPEES
JUSD ONLY).

1. WE BANK HEREINAFTER REFERRED TO AS ‘THE BANK’ DO HEREBY UNDERTAKE TO
PAY TO RFCL AN  AMOUNT  NOT  EXCEEDING  RS.

(RUPEES ONLY) AGAINST ANY LOSS OR DAMAGE CAUSED TO OR SUFFERED BY

‘RFCL’ REASON OF ANY BREACH BY THE SAID TENDERER(S) OF ANY OF THE TERMS AND CONDITIONS
CONTAINED IN THE SAID TENDER (THE DECISION OF THE COMPANY AS TO ANY SUCH BREACH HAVING
BEEN COMMITTED AND LOSS SUFFERED SHALL BE BINDING ON US.

2. WE BANK DO HEREBY UNDERTAKE TO PAY THE AMOUNTS DUE AND PAYABLE
UNDER THIS GUARANTEE WITHOUT ANY DEMUR MERELY OR A DEMAND FROM ‘RFCL' STATING THAT THE
AMOUNT CLAIMED IS DUE BY WAY OF LOSS OR DAMAGE CAUSED TO OR WOULD CAUSE TO OR SUFFERED
BY ‘RFCL’ BY REASON OF ANY BREACH BY THE SAID TENDERER(S) OF ANY OF THE TERMS OR CONDITIONS
CONTAINED IN THE SAID TENDER OR BY REASON OF THE SAID TENDERER’S FAILURE TO KEEP THE TENDER
OPEN. ANY SUCH DEMAND MADE ON THE BANK SHALL BE CONCLUSIVE AS REGARDS THE AMOUNT DUE
AND PAYABLE BY THE BANK UNDER THIS GUARANTEE. HOWEVER, OUR LIABILITY UNDER THIS GUARANTEE
SHALL BE RESTRICTED TO AN  AMOUNT  NOT  EXCEEDING

(RS ONLY).

3. WE BANK FURTHER AGREE THAT THE TEE HEREIN CONTAINED SHALL REMAIN
IN FULL FORCE AND EFFECT DURING THE PERIOD THAT WOULD BE TAKEN FOR THE FINALISATION OF THE
SAID TENDER AND THAT IT SHALL CONTINUE TO BE ENFORCEABLE TILL THE SAID TENDER IS FINALLY
DECIDED AND ORDER PLACED ON THE SUCCESSFUL TENDERER AND/ OR TILL ALL THE DUES OF RFCL
UNDER/OR BY VIRTUE OF THE SAID TENDER HAVE BEEN FULLY PAID AND ITS CLAIMS SATISFIED OR
DISCHARGED OR TILL A DULY AUTHORISED OFFICER OF RFCL CERTIFIED THAT THE TERMS AND CONDITIONS
OF THE SAID TENDER HAVE BEEN FULLY AND PROPERLY CARRIED OUT BY THE SAID TENDERER(S) AND
ACCORDINGLY DISCHARGES THE GUARANTEE. UNLESS A DEMAND OR CLAIM UNDER THIS GUARANTEE IS
MADE ON US IN WRITING ON OR BEFORE THE TO INCLUDE 3 MONTHS CLAIM OVER AND
ABOVE THE PERIOD MENTIONED IN THE PARAGRAPH FOR THE VALIDITY OF THE BANK GUARANTEE IN THE
TENDER WE SHALL BE DISCHARGED FROM ALL LIABILITY UNDER THIS GUARANTEE THEREAFTER.

4. WE BANK, LASTLY UNDERTAKE NOT TO REVOKE THIS GUARANTEE
DURING ITS CURRENCY EXCEPT WITH THE PREVIOUS CONSENT OF ‘RFCL" IN WRITING.
DATED DAY OF 20

CORPORATE SEAL FOR BANK.
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