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ANNEXURE-I

Ref. No. RFCL/C&P/RFCL_UREA_BAGGING/2021/1 Date: 25.12.2021

INSTRUCTIONS TO TENDERERS FOR E-TENDERING

1. Mode of Tendering:

Ramagundam Fertilizers And Chemicals Ltd. NEW DELHI (A Joint Venture of NFL, EIL, FCIL,
HTAS, GAIL & Govt. of Telangana) has decided to award “Annual Rate Contract for Bagging
of Product Urea and loading of the same in Wagons & Trucks and other jobs as per
Scope of Work for a period of One Year (2022-23)” in RFCL Plant located at

Ramagundam, Telangana through e-tendering.

The NIT will be posted on website https://rfcl.abcprocure.com from where the registered
vendors will be able to download the tender documents for participation in the tender and
submit their bids online. The tender submission, tender closing and opening will be done
electronically and online.

RFCL has appointed M/s. e-Procurement Technologies Ltd, Ahmedabad as service
provider for carrying out e-Procurement. Also, as per IT ACT 2000, use of digital signature
certificate shall be mandatory for participating in e-tendering process.

It is presumed that accordingly, you can submit your bid and participate in this tender as per
the requirements of the system. However, in case of any help/clarification, you may contact
any one of the following:

a) RAMAGUNDAM FERTILIZERS AND CHEMICALS LTD-

1) Mr. Siva Kumar, CM (C&P) 2) Mr. Shashi Prakash, M (C&P)
RFCL, Corporate Office, RFCL, Corporate Office,
4t Floor, KRIBHCO Bhawan, NOIDA- 4% Floor, KRIBHCO Bhawan, NOIDA-
201301 201301
Mob No. 9980699556 No. 0120-2553614
E mail: siva@rfcl.co.in E mail: sprakash@rfcl.co.in

a) M/s. e-Procurement Technologies Limited

1 ﬁpﬂff"’;' ST;C Help Desk +91 - 63532 17080, info@abcprocure.com
ro.|.e . P +91-90990 90830 dsc@abcprocure.com
Verification
+91 9904406300,
e-Tender Helo Desk +91 9510812960,
2 Submission P +91 9265562821 ,
+91 6354919566 support@abcprocure.co
Auct +91 - 98799 96111, o
3 eauction 1 Help Desk 99044 07997,
related Queries
95108 13415

Office Hours:

4 Monday to Friday - 10:00AM to 07:30PM (IST)

1st, 3rd and 5th Saturday - 10:00AM to 06:00PM (IST)
2nd and 4th Saturday - Holiday

2. (a) Pre-Requisites for System using e-Procurement sites:

(b) Bidders are strongly advised to refer Minimum System Requirement document
uploaded on https://rfcl.abcprocure.com under download section prior registration
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and Participating in e-Tenders invited by RFCL.

(c) For Quick Bidder Manual, you can refer this link https://youtu.be/-E5fiZVYnfg for
Tender Submission OR download “Bidder Manual” from
https://rfcl.abcprocure.com website OR Contact us.

(d) Pre-Requisites for DSC Registration:

» The Vendor becomes a valid Vendor only after the registration of the DSC

> Vendors need to possess a valid DSC for participating in e-Tendering (class
III DSC)

> Vendors need to procure DSC 24 hrs prior to Registration on
https://rfcl.abcprocure.com .

> It can be procured from any of the Certifying Authority registered under
CCA India.eg Sify, nCode, eMudra etc

» DSC can also be procured from the e-tendering service provider i.e. e-
Procurement Technologies Ltd.

> Respective DSC Drivers needs to be installed.

» DSC needs to be physically inserted into the system.

» DSC should appear in the Browser.

> Vendor should map the DSC with their Log-ID immediately after

registration, Email Verification.
(e) Pre-Requisites for Login Credentials:

For registration on the e-tender site https://rfcl.abcprocure.com , one can be guided by
the “Instructions to Vendors” available under the download section of the homepage of
the website. As the first step, bidder shall have to click the “Register” link and fill in the
requisite information in the “Bidder Registration Form”. Kindly remember your email id
(which will also act as the login ID) and the password entered therein. Once you
complete this process correctly, you shall get a system generated mail. Thereafter, login
in to the portal using your credentials. When you log in for the first time, system will
ask you to add your Digital Signature Certificate. Digital Signature Certificate Class 3
Signing + Encryption is mandatory to attach at the time of Registration and to log-in.
Bidders should ensure that DSC is in the name of registered firm and person only. If
attached DSC does not match with the registered profile then DSC will not be verified
and profile will not be approved. Once you have added the Digital Signature Certificate,
please inform the vendor administrator info@abcprocure.com , dsc@abcprocure.com ,
Contact no.: +91 - 63532 17080, +91-90990 90830 for approval. Once approved,
bidders can login in to the system as and when required.

All the vendors participating in the online e-procurement have to abide by the process
involved in the entire workflow of the e-procurement.

As a pre-requisite for participation in the tender, vendors are required to obtain a valid
Digital Certificate of Class III (having both signing and encryption certificates) as per
Indian IT Act from the licensed Certifying Authorities operating under the Root
Certifying Authority of India (RCIA), Controller of Certifying Authorities (CCA). The cost
of obtaining the digital certificate shall be borne by the vendor.

Corrigendum/amendment, if any, shall be notified on the site
https://rfcl.abcprocure.com . In case any corrigendum/amendment is issued after the
submission of the bid, then such vendors who have submitted their bids, shall be
intimated about the corrigendum/amendment by a system-generated email. It shall be
assumed that the information contained therein has been taken into account by the
vendor. They have the choice of making changes in their bid before the due date and
time.

Vendors are required to complete the entire process online on or before the due
date/time of closing of the tender

Directions for submitting online offers, electronically, against e-procurement tenders
directly through internet:
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10.

11.

12,

() Vendors are advised to log on to the website (https://rfcl.abcprocure.com )
and arrange to register themselves at the earliest

(i) The system time (IST) that will be displayed on e-Procurement web page
shall be the time considered for determining the expiry of due date and time
of the tender and no other time shall be taken into cognizance.

(iii) Vendors are advised in their own interest to ensure that their bids are
submitted in eProcurement system well before the closing date and time of
bid.

(iv) If the vendor intends to change/revise the bid already submitted, they shall
have to withdraw their bid already submitted, change / revise the bid and
submit once again (if this feature “"Bid Withdraw” is enabled in e-tender
event). However, if the vendor is not able to complete the submission of the
changed/revised bid within due date & time, the system would consider it as
no bid has been received from the vendor against the tender and
consequently the vendor will be out of contention. The process of change /
revise may do so any number of times till the due date and time of
submission deadline. However, no bid can be modified after the deadline for
submission of bids.

(v) Once the entire process of submission of online bid is complete, they will get
an auto-mail from the system stating you have successfully submitted your
bid in the following tender with tender details.

(vi) Bids / Offers shall not be permitted in e-procurement system after the due
date / time of tender. Hence, no bid can be submitted after the due date and
time of submission has elapsed.

(vii)  No manual bids/offers along with electronic bids/offers shall be permitted
except those specifically indicated.

No responsibility will be taken by RFCL and/or the e-procurement service provider for
any delay
due to connectivity and availability of website. They shall not have any liability to
vendors for any interruption or delay in access to the site irrespective of the cause. It
is advisable that vendors who are not well conversant with e-tendering procedures,
start filling up the tenders much before thedue date / time so that there is sufficient
time available with him/her to acquaint with all the steps and seek help if they so
require. Even for those who are conversant with this type of e-tendering, it is suggested
to complete all the activities ahead of time. It should be noted that the individual bid
becomes viewable only after the opening of the bid on/after the due date and time.
Please bereassured that your bid will be viewable only to you and nobody else till the
due date/ time of the
tender opening. The non-availability of viewing before due date and time is true for e-
tendering service provider as well as RFCL officials.

RFCL and/or the e-procurement service provider shall not be responsible for any direct
or indirect loss or damages and or consequential damages, arising out of the bidding
process including but not limited to systems problems, inability to use the system, loss
of electronic information etc. In case of any clarification pertaining to e-procurement
process, the vendor may contact the following agencies / personnel:

RFCL is not responsible for any mistake made by the vendor at the time of bidding
process. In case any vendor submits an invalid bid due to any reason including typing
mistake / human error, such invalid bid will be disqualified and such vendor shall not
be allowed to further participate in that tender. The remaining process shall be
completed considering the other valid bids.

For submitting price bid through e-Auction, the successful Pre-qualified Vendors will
have to use a Class III Digital Signature Certificate issued by any India CA approved by
CCA of India as per IT Act 2000.

It is mandatory for the vendors to use the Digital Signature Certificate in all their bidding
Process. It is the entire responsibility of the vendors to protect their own login id and
Password and keep their digital certificate safe so that is not misused by any other
person.
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13. Tender Schedule:

The notice of issue of enquiry and detailed schedule for downloading the NIT documents,
submission of  bids, tender <closing, tender opening, and subsequent
clarification/amendment in schedule etc. shall be available on the above mentioned website
against this tender.

Tender Schedule-

Sr. No. Tender Stage Date & Time

1. Start Tender Document Download 25.12.2021 at 11:00 hrs.
2. Pre-Bid Meeting 05.01.2022 at 11:00 hrs.

3. End Tender Document Download 10.01.2022 at 15:00 hrs.

4, Due/ last date of submission Bids 10.01.2022 at 15:30 hrs.

5. Techno-commercial Bids Opening 10.01.2022 at 15:45 hrs.

6. Price Bid Opening To be intimated

10.

11.

12

13.

14.

15.

16.

Note: After expiry of date & time for a particular activity as mentioned above, that
particular activity cannot be done unless the schedule for the same is extended/ amended.
Similarly, no activity can be done before start date & time specified for that particular
activity unless the schedule for the same is preponed/amended.

The activity defined for vendors are Download of Tender document, Bids Preparation,
Uploading of bids.

During the Download sequence, the vendors who have been invited will be able to download
the main tender document and the supporting documents.

Tender Opening:

The tenders will be opened electronically by us from our NEW DELHI office. The submission
of bids may however be done by vendors from their office. However, bids can't be submitted
after the bid submission due date & time as per the schedule.

RFCL takes no responsibility for delay, loss or non-receipt of EMD sent by post/courier.
RFCL reserves the right to reject or accept any tender without giving any reason.
The bids not accompanied with the requisite Earnest Money will not be opened.

SYSTEM FAILURES AND REMEDIAL MEASURES THEREOF/COURSE OF ACTION
TO BE FOLLOWED
RFCL shall make all out efforts to rectify the problem(s) leading to system failure during
the live tendering. However, in case the system could not be restored within the reasonable
time period as deemed fit by RFCL, the following remedial measures shall be taken under
such an eventuality:

1. Tender is prepared and released | The due date of closing/opening shall be
but vendors are not able to extended suitably.
submit their bids.

2. Bids have been submitted but The due date of opening shall be extended
the same cannot be opened by suitably.
RFCL.

Name & Address of Contact person :

GM, I/c, RFCL

Ramagundam Fertilizers And Chemicals Ltd
Distt- Pedapalli, Telangana




17. Payment Mode:
Payment shall be released by ECS (Electronic Clearing System) or EFT (Electronic Fund

Transfer). Successful vendors shall provide the requisite details of their Account No.,
Name& Branch code of Bank, Acceptance/request for release of payment by ECS/EFT,
along with their ‘Bank mandate form and cancelled cheque’, within 10 days of issue of
LOI/PO to the Finance and C&P deptt of RFCL, Ramagundam Plant.

18. GST Nos.
Unit GST NO.

Ramagundam, Telangana 36AAHCR2335P1ZY

19. The offers submitted by MSE, shall be considered in Accordance With Public Procurement
Policy for MSEs of March 2012. The parties claiming benefits Under MSEs policy must
enclose requisite valid Registration Certificate as per said policy along with their offer.
Please also indicate whether the MSEs owned by SC/ST Entrepreneurs. If yes, please
attach relevant certificate issued by authorities concerned. However, RFCL reserve the
right to cancel the order (if any) and blacklist/debar a firm in case it is determined that
the firm benefitted wrongly from the Public Procurement Policy. Few Highlights of the
benefits proposed to MSMEs are as under:

o There is an exemption from payment of earnest money to registered MSEs (Applicable
only for Manufacturers and not to dealers).

20. The rates should be quoted as per price bid given in the enquiry only. Quotation should
be valid for a minimum period of 120 days from the date of opening of the tender
(Technical bid). The rates should be quoted both in figures and in words.

21. Your GST Registration No. and Permanent Account No., allotted by the concerned
Department should be mentioned in the quotation positively.

22. SUBMISSION OF TENDERS

22.01 The tenders duly accompanied with bids, offered product catalogue as well as all necessary
documents will be submitted Online at : www.tenderwizard.com/RFCL All letters/
Correspondence are addressed to:

Chief Manager (C&P)

Ramagundam Fertilizers and Chemicals Ltd,
4t Floor, KRIBHCO Building, Sector-1,
NOIDA - 201 301.

22.02 Tenderers are requested to scrutinize the terms and condition of this tender thoroughly
along with the General Terms and conditions etc. as given in tender documents.

22.03 No amendment to the tender would be admissible under any circumstances, whatsoever

after the closing date and time of receipt of tenders.

Thanking You
For & On Behalf Of Ramagundam Fertilizers and Chemicals Limited

(C. Sivakumar)
Chief Manager (C&P)


http://www.tenderwizard.com/RFCL

ANNEXURE-I1I

DECLARATION FOR SUBMISSION OF TENDER FORM-I1

To

The Chief Manager (C&P)

Ramagundam Fertilizers and Chemicals Limited,
4t Floor, KRIBHCO Building, Sector-1,

NOIDA - 201 301.

Sir,

I/We hereby submit the tender for ANNUAL RATE CONTRACT FOR “"BAGGING OF PRODUCT
UREA AND LOADING THE SAME IN WAGONS & TRUCKS FOR A PERIOD OF ONE YEAR"”
IN BAGGIING PLANT AT RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED,
RAMAGUNDAM (TELANGANA) for a period of one year as per tender separately signed and
accepted by me/us, and rates quoted by me/ us in Annexure- VI in accordance with Notice
Inviting Tender, terms and conditions of tender, other documents and papers as detailed in the
tender document.

I/We hereby agree to abide by and fulfill all terms and conditions referred to in the Tender
Document/Work Order etc. and in default thereof, to forfeit and pay to the RFCL or its successors
or its authorized nominees such sums of money as are stipulated in terms and conditions
contained in the tender document.

I/We confirm having deposited the Earnest Money of Rs.1, 00,000/- (Rupees. One lakh only) via
Demand Draft No. dated in favor of Ramagundam Fertilizers and
Chemicals Limited payable at Ramagundam. (This intimation / declaration regarding EMD is only
in case of submission of DD and not EMD in the form of Bank Guarantee).

It is certified that Price bid/SOR is unconditionally quoted for all the items of SOR/Price bid in
figures and words and no item is left blank or unquoted.

Also, we confirm if we withdraw our bids after opening of Technical bids then our EMD is liable to
be forfeited by RFCL.

If, I/We fail to start execution of the said contract in the time, specified in the tender documents
or fail to deposit the amount of security deposit specified in the Tender Document, I/We agree
that Ramagundam Fertilizers and Chemicals Limited shall forfeit the said Earnest Money. The said
owner shall also be at liberty to cancel the notice of acceptance of tender if I/We fail to remit
security deposit amount as aforesaid and/ or to execute an agreement and/or to start work as
stipulated in the tender document/perform the contract faithfully. We are liable to attract other
remedies/penal actions, in case of hon compliance of all requisites as stated above.

Dated the day of 2021.

Signature of Tenderer with the seal
Name & Address:

E-Mail Address
Mobile/Telephone No.




DECLARATION FORM FOR BIDDER DETAILS FORM -II

The following declaration to be signed by the contractor and to be submitted along with the required
documents which would be duly self-certified:

Sl. -
No Description
1. Name of Applicant/Firm/Company
> Complete Address along with person
" | name, contact mobile number and
Email ID
3 Year of Establishment & Registration

No along with documentary proof if
any

4. | If a Bidder has relations whether by
blood or otherwise with any of | YES/ NO (If Yes, give the following details)
employees of RFCL (Including

employees on deputation), the Bidder Name & Place of Relation
must disclose the relation at the time | Désignation of Posting with the
of submission of Tender, failing | _the Employee Employee
which, RFCL shall reserves the right
to reject the Tender or rescind the
Contract.
5. | P.F. Registration No. of the Contractor to be intimated
along with Documentary proof thereof.
6. | PAN No. of the Contractor to be intimated along with
Documentary Proof thereof.
7. | Whether bidders are registered or unregistered as per
GST Laws. If registered the following details shall be
provided.
8. | GST Registration No. with Documentary Proof.
9.
Service Accounting Code No.
10. IGST/ | SGST CGST
Rate of GST applicable on the quoted rates UGST %
% %
11.| We have assessed & ascertained the rate of GST Agreed
applicable on quoted services. It is clearly understood
that RFCL will not have any liability towards payment
of GST over & above the GST rate quoted for any
reason whatsoever except for statutory variation
against documentary evidence.
12.| ESI Registration No. of the contractor to be intimated
along with documentary proof thereof.




13.

If the party is registered as Micro/Small/Medium
Enterprises as per MSMED Act,2006, the same may be
confirmed by the party and submit a photocopy (Self
certified) of the registration certificate in support
thereof. Otherwise it will be construed that the party
is not registered as per MSMED Act, 2006. Registration
month & Year should be prior to bid submission
due date. MSME Certificate issued from- Udyog
Aadhar /NSIC/DIC would be considered only.

14.

The bidder shall submit the name and address of the
firm/company along with its constitution giving status
of the same such as sole proprietorship/partnership or
limited/private firm/LLP etc. Along with its copies duly
attested by Notary Public (latest) as evidence.

15.

Labour License details to be intimated along with
documentary proof

Signature of the Contractor / Bidder with Seal
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S. Conditions Documents required (To be submitted along

No. with Technical bid)

1. Bidder should be Service Provider / Contractor of | i) Year of Establishment & Registration No
having successful experience of “Bagging & loading along with documentary proof if any
in Road trucks and rail wagons and associated
activities in Fertilizers or Petrochemicals or Port ii) P.F. Registration No. of the Contractor to be
or any other process Industries* “during the last intimated along with Documentary proof
seven (7) years. thereof.

iii) Authorization letter from the company on behalf of
the person signing the document be provided with

Note: technical bid.

The last Seven (7) years shall be counted from last | ) For Proprietorship firm - Name of the proprietor to
date of the preceding month in which tender has been be mentioned. Affidavit of proprietorship in
Issued.” original duly notarized (Latest).

v) For partnership firms —Affidavit in originals duly
notarized, confirming the current status of the firm
along with names of the partners. Copy of
partnership deed duly notarized (latest) to be
submitted.

vi}-PAN No. of the Contractor to be intimated
along with Documentary Proof thereof.

2. Bidder should have successfully completed “Bagging | Copy of Completion Certificate along with copy of
& loading in Road trucks and rail wagons and | Work Order from the organization where the work is
associated activities in _ Fertilizers  or | executed is to be enclosed mentioning the completed
Petrochemicals or Port or any other process | value of each single work executed and performance
Industries*"”during immediate last Seven (7) years | certificate issued by the client.
as mentioned below :

The tenderer should have completed three similar
works each costing not less than Rs 4.60 Crores.
(or)
The tenderer should have completed two similar
works each costing not less than Rs. 6.00 Crores.
(or)
The tenderer should have completed one similar work
costing not less than Rs. 9.00 Crores.
3. The average annual turnover of the bidder during last | Bidder shall submit financial standing through

three financial years ending on the date of issuance of
enquiry shall not be less than Rs 11.45 Crores.

Note:

e In case financial year closing date is within 6
months of date of issue of enquiry and audited
annual report of preceding financial year is not
available, bidder has the option to submit the
financial details of the three previous years
immediately prior to the last financial vyear.
Otherwise, it is compulsory to submit the financial
details of the immediate three preceding financial
years. (Example, In case ,audited annual report of
immediate preceding financial year (year ending
31st March) is not available and where enquiry
issue date is up to 31st December, the financial
details of the three previous years immediately
prior to the last financial year may be submitted.
However, in case the enquiry issue date is after

Audited* Balance Sheet/ Profit & Loss Account for the
last three financial years.

(FY 2017-18, 2018-19 & 2019-20).

* Where audited accounts are not mandatory as per
law, bidder can submit financial standing duly certified
by practicing Chartered Accountants (not being an
employee or a director or not having any interest in
the bidder’s company).
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31st December, it is compulsory to submit the
financial details of the immediate three preceding
financial years only.

e In case bidder is having subsidiaries but only a
single consolidated annual report is prepared as
per prevailing law of land and audited which
includes the financial details of their subsidiaries,
consolidated audited annual report shall be
considered for establishing the financial criteria
subject to statutory auditor /chartered accountant
of the bidder certifying that separate annual
report of Bidder (without the financial data of
subsidiaries) is not prepared and audited.

e  Further, in case a bidder is a subsidiary company
and separate annual report of the Bidder is not
published, but only a consolidated annual report
of the parent company is available, consolidated
annual report shall be considered for establishing
the financial criteria subject to statutory auditor of
Parent Company /Chartered accountant of the
Bidder certifying that separate annual report of
the Bidder is not prepared and audited.

The net worth of the bidders should be positive for the
Financial year 2019-2020 ending 31.03.2020**,

A Copy of Audited* Balance Sheet should be
submitted in support of your claim.

** Where audited accounts are not mandatory as per
law, bidder can submit financial standing duly certified
by practicing Chartered Accountants (not being an
employee or a director or not having any interest in
the bidder’s company).

Bidder should have minimum working capital of Rs
1.14 Crores as per Audited Financial result of FY:
2019-20.

“Working capital should be current assets minus
current liabilities.

Copy of audited balance sheet for the Financial year
(Current Financial year in which tender has been
issued) ending 31.03.2020 should be submitted.

Or,

Requisite document issued either from any Indian
scheduled Bank (except co-operative bank and
Gramin Bank) for availability of unutilized fund-based
line of credit for at least of Rs 1.14 Crores as on
preceding month in which tender has been issued.

I. Bidder Must not be black listed by any
government department/public sector
undertaking/co-operative Unit.

II. Bidder Must not be delisted / on Negative List
by any government department/public sector
undertaking/co-operative Unit in the last two
years, as on date of participating in the tender.

[TI. Bidder must not be on the Holiday list of RFCL.

Self-certification(s) for both should be submitted on
Party’s letterhead for the same.

* Any other Process Industry =
Such Industry, which runs on 24x7 basis and where Bagging & loading of produced
commodities(s) in Road trucks and rail wagons happens.

NOTE: Relevant experience is to be taken for one year period. If the contract period of the completed
work order is more than one year then the contract value (excluding taxes) shall be considered on
pro-rata basis for one year.
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1.0

ANNEXURE-III

SCOPE OF WORK

RFCL plant consists of single stream urea having the capacity of 3850 MTPD. This product
urea is transferred to bagging plant for bagging, for loading into Wagons / Trucks through belt
conveying system.

Urea shall also be reclaimed from the Silo, by portal scrapper to meet the demand of bagging
plant. Wagon/ Truck loading machines are used to facilitate the loading of Urea onto Wagons/
Trucks respectively.

The scope of work shall include but not limited to the following operations:

1.1 Filling, Stitching & Loading of Filled Urea Bags in Wagons/ Trucks (Refer Item No. 1.0

12

(A) of Schedule of Rates)

Filling, stitching, loading of filled urea bags of 45.00 kg (Filled urea bag weighs 45.125 kg with
atolerance of (+) 50 gm), into rail wagons (BCN and HL Rake) and trucks in a countable position
(fixed pattern). Filled urea bags shall be available at the door of the wagons through Wagon
loading machines.

The scope under Item No.1.0 of Schedule of Rates includes removal of ruptured (cut or torn),
improperly stitched bags, which are not to be loaded into wagons/ trucks. The same must be
replaced with fresh bags to replenish the number of bags being loaded into the wagons/trucks.

Filling, Stitching & Stacking of Filled Bags on Platform or Any other area and Re-Loading
in Wagons/Trucks (Refer Item No. 1.0 (B) Of Schedule of Rates) :

Filling, stitching, stacking of filled urea bags (45 kg, filled urea bag weighs 45.125 kg with
a tolerance of (+) 50 gm) in countable position on the platform(s) or any other place as per
the instructions of Engineer In-charge and loading of these bags in trucks/ wagons.
Contractor may stack the bags manually or by deploying trolleys (Animal drawn carts are
strictly prohibited). The contractor shall cover the stacked urea bags properly with the
tarpaulin, which will be supplied by RFCL.

The quantity of stacking would be as per requirement of RFCL. The contractor shall deploy
adequate manpower for loading of stacked material in trucks/ wagons. Stacking and lifting
of stacked bags into wagons/trucks may be required to be carried out from wagon/truck
loading machines nearby area in the platform as per requirement of RFCL, which shall be
intimated in advance for deployment of adequate labour. Urea filled bags are to be shifted
from stacking place, manually and are to be reloaded in wagons/ trucks.

The contractor will mobilize adequate resources for stacking filled urea bags using all the
stacking positions of the urea bagging platform along the length of the wagon/ truck loading
station (or) any other place as assigned by Engineer In-charge. Further, the contractor will
mobilize adequate resources to load these stacked bags immediately into the
wagons/trucks, in parallel to direct loading from other stations. In case, no wagons / trucks
are available, contractor will have to continue the bagging operation and stack the bags on
the platform or any other assigned place, as per the instruction of EIC.

In case filling, stitching, stacking & re-loading of filled urea bags in trucks/ wagons is done
from platform or specified area, the rates payable shall be 50% more than the rates quoted
in item No. 1.0 (A) in ‘Schedule of Rates’. For example, if the rate quoted in item No. 1.0
(A) is ‘X’ then the rate payable for the above jobs, if executed, will be ‘“1.5X’-
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Common jobs to be followed in Scope of Work for 1.1 & 1.2 :

Vi.

Vii.

viii.

Xi.

The contractor shall operate the required any number of stations as instructed by the
Engineer In-charge in each shift. A total 16 No.s wagon loading machines and 4 No. s truck
loading machines are available on site, of which 8 Nos wagon loading machines and 2 No.s
truck loading machines can be run at any point of time. In case of breakdown of any
machine, loading of the wagons/trucks are to be carried out manually.

Cleaning of wagons i.e., cleaning of wagon floor and all the four sides of the walls to the
satisfaction of Engineer In-Charge, and spreading of LDPE sheets and/or poly wrappers
on wagon(s) floor before the start of loading activities.

To position wagon/truck loading machines and retract the same after loading of wagon.
The contractor shall ensure that the flapper at the head end of wagon/truck loading
conveyor is folded back before shunting the operation or shifting of the concerned wagon
loading machine to the adjacent wagons.

In case of problem in wagon loading or telescopic conveyors, wooden steps/ ramp are to
be placed and used for loading.

To ensure correct weight of urea in filled bags; random checking of the weight of filled bags
will be carried out from all the running stations/ filling machines (16 No.s). Minimum two
bags shall be weighed in each station per wagon/ truck loaded and whenever required by
RFCL. Contractor shall maintain record of weight checking carried out in the shift and the
same shall be signed by the Engineer In-charge.

Contractor shall ensure loading of exact number of bags in the wagons/ trucks as per the
stacking pattern fixed by RFCL and the contractor shall also write the stacking pattern on
the wagons with chalk.

In each shift before starting bagging operation, bag holders and stitching machines will be
cleaned of dust with pressurized air.

The contractor shall deploy contract person(s) to co-ordinate the loading activity and shall
ensure:
i Readiness of wagons/ trucks for loading.
i Quality of material filled in bags.
iii Correct weight of filled bags.
iv Exact number of bags to be loaded into wagons/ trucks as per loading pattern.
v Proper opening, closing and sealing of the doors of wagons. He shall maintain all
the relevant information in a register. In case of any abnormality, he will inform
Engineer In-charge, immediately.

In case, anyone door of wagon could not be opened or loading of urea bag not possible
due to any reason from nearby door then loading shall be carried out through other gate, is
the sole responsibility of the contractor on his own cost.

As per requirement of Engineer In-charge (Production), hammering of bunkers and chutes
(conveyors and flap gate chutes) shall be carried out for smooth flow of urea, whenever
required.

Bagging operation shall be carried out in all the three shifts. Morning Shift starts from 6.00
Hrs to 14.00 Hrs, Evening shift starts from 14.00 Hrs to 22.00 Hrs and Night shift starts
from 22.00 Hrs to 6.00 Hrs. All the workmen, deployed by the contractor must report in time
at the beginning of each shift and bagging / loading operation should start within 15
minutes at the beginning of each shift. Invariably, loading operation should be
started within 15 minutes of wagon placement or beginning of every shift and
continued up to the end of the shift from wagon & truck loading machines, otherwise
penalty shall be levied to the contractor.
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Xii.

Xiii.

Xiv.

XV.

XVi.

XVii.

XViii.

XiX.

XX.

XXi.

XXii.

XXiii.

XXIV.

XXV.

Surprise checking of loaded wagons / trucks shall be carried out, as and when required by
Engineer In-charge, RFCL. The contractor shall arrange unloading / reloading of the loaded
trucks / wagons for this purpose. Contractor will be paid unloading / reloading charges as
per quoted rates 1.0(B) of SOR (Annexure 1X) only if no abnormality is found during the
checking.

Contractor will ensure that during bag closing the number of stitches are being maintained
as per direction of Engineering In-charge.

The contractor shall operate any number of stations in each shift as per requirement of
RFCL. Normally 8 ~ 16 no. of Stitching stations will be operated.

Shifting of empty bag bales from empty bag storage (at ground floor) in adequate numbers
to meet the requirement of bags for the shift is to be done. Empty bags should be picked
up from empty bag storage area using labour effort and hand trolleys or electric hoist and
delivered to stitching machines’ floor, manually/empty bag hoist system (installed) and
distributed to each stitching station. The loading operations are not to be hampered due to
unavailability of the empty bags at stitching floor.

Opening and closing doors, sealing of wagons need to be taken care. Wagon sealing
material shall be supplied by RFCL.

The contractor shall ensure that cut/torn/ not properly stitched bags are not loaded in
wagons/trucks.

The contractor shall report the number of bags used/ returned and number of bags ruptured
to the Engineer In-charge in each shift, in writing.

Methodology or stock register for HDPE bag has to be devised by the contractor.

The contractor shall shift empty dirty bags to silo which are unfit for reuse and keep them
in a bundle of 100 bags. These bags are to stacked at the designated place shown by the
Engineer In-charge.

The contractor shall collect cut, torn, not properly stitched bags, bag rappers, LDPE sheets
and unused empty bags from various locations in bagging building, conveyor galleries and
silo; tie them in a bundle of 100 bags each and shift them to a place designated Engineer
In-charge. The contractor shall segregate sound bags which will be reused.

Partly used thread spools/cones will not be discarded. Any intentional lose/damaged to
bags and threads shall be viewed seriously.

At the time of supplying the bags to the stitching stations the contractor shall segregate
damaged, torn, cut, short sized and bags which cannot be opened from each bale. All such
bags shall be bundled and stacked at the designated area shown by the Engineer In-
charge.

Contractor shall ensure that the grills at the Travelling Tripper and its surrounding areas
are maintained clean to maintain free flow of material. The contractor shall deploy adequate
manpowetr/services for shifting of Tripper in Silo as and when required, removing/breaking
of lumps from the grills. The number of persons required will have to be increased, in case,
it is felt necessary and decision of the Engineer In-Charge will be final and binding on the
contractor.

Contractor should arrange at least four drivers for Scrapper operation in total. At least one
scrapper operator along with helpers shall be available in each shift, to-shift urea prills from
silo to Z-1011 through Reclaimer to bagging conveyor. Contractor shall engage only
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XXVI.

2.0

3.0

4.0

trained/skilled Scrapper operators for smooth operation of scrapper. It shall be the
responsibility of the contractor that Reclaimer/scrapper drivers should have valid driving
license for operation of Heavy Vehicles. This activity shall be an integral part of the contract
and no additional payment shall be made for this activity.

Contractor will ensure that adequate tools and tackles like chisels, hammers and hacksaw
are supplied by contractor to his workman for opening the riveted/bolted/welded wagon
doors

Upkeeping/ Cleaning of Bagging unit area & Shifting of Good Urea and Off-Grade Urea

(Refer Item No. 2.0 Of Schedule of Rates):

a. Cleaning and collection of spilled urea along and near conveyor belts, conveyors drive
pulley, gravity take-up pulley, transfer towers (3 No.s), vibrating screens, de-lumpers, surge
hoppers, vibrating feeders, bunkers, Reversible Shuttle Conveyor floor (including grills and
tracks), WLC/PTC/BTC walkways, stitching floor, and all galleries and transferring the same
to silo/ to specified area (dissolving tank near prilling tower) as directed by Engineer-in-
charge round the clock using tractor-trolley. The tractor trolley shall be arranged by the
contractor.

b. Manually dumping of collected good quality urea bags (ruptured/damaged bags), collected
from areas mentioned above, on to the Reclaimer belt through hopper, installed in the Silo.

Cc. General upkeeping of WLM (Wagon Loading machine) & TLM (Truck Loading Machine)
platform, WLM & TLM, WLM & TLM tracks, stitching floor, WLC/PTC/BTC walkways,
stairways, empty bags storage, dust extraction system and railway track to be ensured by
the contractor.

d. Urea dust generated from the Dust Extraction system has to be collected and shifted to
Urea Prilling tower dissolving tank, round the clock.

e. Empty HDPE bag wrapper, cut/torn HDPE bags, damaged LDPE sheets and empty thread
cones at the above areas are to be collected and shifted to Stores or any other designated
area as instructed by Engineer In-charge.

f.  The contractor is required to provide a minimum of 15 workmen (1-skilled + 14- unskilled)
each shift to carry out the above-mentioned activities.

Assistance in Sampling of Empty HDPE Bags for Bag Testing Committee (Refers ltem
No. 3.0 of Schedule of Rates).

The contractor, as per requirement (based upon the availability of empty HDPE bag trucks)
shall aid in sampling, counting, and weighing of HDPE bag sample-bales unloaded from trucks
(unloading from the truck is not in the scope of contractor) as directed by the Bag Testing
Committee. All empty bag lots are to be covered by tarpaulins, provided by RFCL. The
contractor shall deploy a minimum of Two (2) workmen for the above activity.

De-Scaling/De-Choking to Clear the Urea Bins, Surge Hoppers and Chutes (Refers Iltem
No. 4.0 of Schedule of Rates).

During continuous running, material builds on the wall of the bins, surge hopper and various
chutes (conveyor and flap gate chutes), which has to be removed periodically for smooth
functioning of bagging/loading activities.

a. The contractor shall arrange to remove the scaling including loose material and lumps from
the urea bins and fill the same into bag, for shifting to silo or any other place as per the
instruction of Engineer In-charge.

b. The contractor shall ensure that urea bins, surge hopper, chutes and flap gates are
thoroughly cleared and the same have to be certified by the Engineer In-charge. This
operation shall be carried out intermittently as per requirement.

C. The de-scaling/ de-choking operation of bins/surge hoppers may require man entry, into
the above mentioned. The PPE required for the confined space entry shall be provided by
RFCL.

d. Electrical Jackhammer may also be required for the above activity, which has to be
arranged by the contractor, as well as any other tools and tackles. The PPE required for
the confined space entry shall be provided by RFCL.
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5.0

6.0

7.0

e. One operation shall consist of 8 man-days worked, and the contractor shall supply the
manpower accordingly. (Payment to party shall be made only when stipulated
manpower is provided by contractor).

The contractor shall deploy 8 manpower (2-skilled + 6-unskilled) per operation for above
jobs.

f. If the choking of any Bins/Surge Hopper is solely attributable to the contractor, the
contractor is obligated to provided additional manpower for de-choking the above
mentioned immediately. In such a case, no payment shall be made for the activity.

Sweeping, Mopping and Cleaning of Washrooms/Toilets on the Loading Platform &
Stitching Floor. (Refers Item No. 5.0 of Schedule of Rates).

a. The contractor is responsible for sweeping, cleaning and washing of washrooms and toilets
on the loading platform (3 No.s washroom cum toilet) and stitching floor (2 No.s washroom
cum toilet), to maintain a hygienic environment for the workers. All the tools and
consumables to facilitate this activity must be arranged by the contractor only.

b. Removal of dead animals and disposal of same in designated area when required.

Emptying the trash, clean and replace the dust bin liner on daily basis.

One operation shall consist of at least 2 man-days worked, and the contractor shall supply

the manpower accordingly. The contractor shall deploy two (2) manpower per operation.

e. If the manpower present in the shift is less than the above-mentioned, the payment per
operation shall be made proportionally to the manpower provided. lllustration of the same
can be as follows, if the contractor provides a manpower of 1 workman instead of the
required 2, the operation shall be considered as:

1/2=0.5 operation

oo

Assistance in Bagging Shift Office Activities (Refers Item No. 6.0 of Schedule of Rates).

a. The contractor shall provide adequate manpower for day-to-day activities of RFCL Bagging
Shift office, in each shift, whenever wagons or trucks are available.

b. Apart from the above mentioned, 2 persons have to be assigned in General Shift, round
the year.

C. The contractor shall provide adequate manpower for Urea product gate-pass preparation,
in each shift, whenever wagons or trucks are to be dispatched. The contractor should
ensure that manpower is being provided for this activity should have sound knowledge in
computer operations. The number of operations may vary based on the onstream days of
the bagging plant

d. One operation shall consist of at least 8 man-days worked, and the contractor shall supply
the manpower accordingly, on round the clock basis, as seen fit by RFCL. The number of
operations may vary based on the onstream days of the bagging plant.

e. The contractor shall deploy 8 manpower (3-skilled + 5-unskilled) for per operation basis.

f. If the manpower present in the shift is less than the above-mentioned, the payment per
operation shall be made proportionally to the manpower provided. lllustration of the same
can be as follows, if the contractor provides a manpower of 2 workmen instead of the
required 8, the operation shall be considered as:

2/8=0.25 operation

Re-Filling, Weighing and Stitching of Good Quality Spilled Urea (Refers Item No. 7.0 of
Schedule of Rates).

The contractor shall arrange adequate manpower to collect all the
ruptured/damaged/improperly  stitched/overweighed/underweighted bags from Loading
platform and Stitching floor and the good quality urea has to be refilled into fresh bags, weighed
as per standards and stitched using portable stitching machines (Portable Stitching machines
and its consumables are in the scope of the contractor). These bags are to be stacked at a
place as directed by the Engineer In-charge

17



8.0

9.0

10.0

Assistance in Operation, Monitoring and Lubrication of Conveyor System and Other
Bagging Unit Machineries (Refers Item No. 8.0 of Schedule of Rates).

a. Contractor should provide adequate manpower to assist the RFCL staff in monitoring and
operating all conveyors and any other machinery, and maintain the same in proper working
condition, round the clock. The machineries shall include but not limited to the following

i.  Wagon/Truck Loading Machines
i. Conveyors

iii. Vibration screens

iv. De-lumpers

v. Flap gates

vi. Rack & Pinion gates

vii. Bin vibrators

viii. Vibrating feeders

ix. Reversible Shuttle Conveyors
X. Blowers

xi. Diverters

xii. Deflector.

b. The contractor shall depute adequate manpower to ensure the smooth transfer (inhibit bags
from getting stuck/wedged/jammed in the machineries) of urea bags over the conveyor
system, into the wagons/ trucks or stacked at any other area as instructed by the Engineer
In-charge

c. Contractor should provide adequate manpower to assist the RFCL staff in operating all
Dust extraction systems of bagging plant, and maintain the same in proper working
condition, round the clock.

d. Lubrication of moving machinery during plant operation and during shut down period as
well.

e. One operation shall consist of at least 25 man-days worked, and the contractor shall supply
the manpower accordingly, on round the clock basis. The number of operations may vary
based on the on-stream days of the bagging plant.

f.  The contractor shall deploy 25 manpower on per shift basis.

g. If the manpower present in the shift is less than the above-mentioned, the payment per
operation shall be made proportionally to the manpower provided. lllustration of the same
can be as follows, if the contractor provides a manpower of 20 workmen instead of the
required 25, the operation shall be considered as:

20/25=0.8 operation

Assistance in Misc. activities for Unforeseen requirements, Short Shutdown and Annual
Turnaround (Refers Item No. 9.0 of Schedule of Rates).

Contractor should provide adequate manpower to assist the RFCL staff in miscellaneous
activities owing to any unforeseen requirements, shutdowns and planned short shutdown/
Annual Turnaround as well. To perform the shutdown jobs as instructed by the Engineer/Shift
In-charge. Unskilled manpower shall be supplied by the contractor in the event of the above
mentioned, round the clock.

Handling/shifting of Urea from Silo floor and its collection/ removal (Refers Item No. 10.0

of Schedule of Rates)

a. Scrapping the material from Urea Silo floor as per requirement and store the same inside
the silo or any other place as directed by the Engineer In-charge. Scrapped quantity may
vary and will depend upon the Silo stock and deposition of urea on the floor.

b. To the scrap the floor, pneumatic chipper/vibro-feeder etc have to be arrange the
contractor, if required.
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1.1.0

1.2.0

1.3.0

1.4.0

150

1.6.0

1.7.0

1.8.0

19.0

1.10.0

ANNEXURE-IV

GENERAL TERMS & CONDITIONS

The execution of the work may entail working in all the site and weather condition and no
extra rate will be considered on this account. The contractor may have to carry out the jobs
to work round the clock as per our requirement to be decided by Engineer in-charge and the
Contractor should take this aspect into consideration for formulating his rates and quotation.
No extra claim/overtime will be paid on this account.

Electricity, Water and Service Air will be provided free of cost at one point as per requirement
of the job subject to availability. A few general activities such as cleaning of the Septic tanks
for each washroom, is in the scope of RFCL. All lifting tools & tackles are to be got tested,
wherever applicable, under the Competent Person engaged by State Government from time
to time and the certificates duly verified by Competent Authority are to be submitted to the
Department before taking up the job.

The Contractor shall have to make his own arrangements for all Tools & Tackles, Skilled and
Unskilled labors etc. required for the job. The work is subject to inspection at all time by the
Engineers-in-charge and the Contractor shall have to carry out the work to the entire
satisfaction of the Engineer-in- charge.

Sub-Contracting: Sub-Contracting of the job will not be allowed without prior written
permission of the owner (RFCL).

Statutory deduction on account of Income Tax and GST TDS on works contract shall be
made at the rates applicable at the time of release of payment to the bidder.

The rates quoted will be firm for the currency of the contract period and will not be subjected
to escalation irrespective of any reason what so ever. The rates quoted for materials, if any
are inclusive of all taxes. No taxes will be paid extra (excluding GST).

COMPENSATION FOR SUBMISSION OF TENDERS:

The tenderer shall not be entitled to claim any cost, charges, or incidentals for/or in
connection with the preparation of and submission of their tenders, though RFCL may
withdraw invitation to tenders, or reject any, or all tenders without assigning any reason
thereof.

Tenderer cannot withdraw their bids after opening of “Technical Bids”. Any withdrawal of bids
post opening of Technical bids is liable to forfeiture of EMD.

CHANGES IN TENDER SCHEDULE:

RFCL reserves the right to change/amend the tender schedule (date and/or time) and shall
intimate all the tenderers well in time by email, of such changes along with notice of revised
schedule. However, it shall be the responsibility of the vendor to visit the designated website
regularly as per the time schedule to get the details of any such changes, as the same shall
be available against this tender on the said website. RFCL shall not be responsible if a vendor
is not able to participate in any activity related to this tender due to change in tender schedule.

ACCEPTANCE/REJECTION OF BIDS:
RFCL reserves the right to accept or reject, at their sole discretion, any bid/all bids in whole
or in part without assigning any reasons thereof.

VALIDITY OF TENDERS:
The tenders must be valid for acceptance for 120 (One Hundred Twenty) days from the techno
commercial bid opening date.
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1.11.0
1.0

2.0

3.0

4.0

5.0

6.0
7.0
8.0
9.0

1.12.0

EARNEST MONEY:

Tenderers must submit Earnest money deposit of Rs. 1,00,000/- (Rupees One Lakh Only).
The tenderers will have the option of submitting the EMD either in the form of a Crossed
Demand Draft favouring Ramagundam Fertilizers and Chemicals Ltd. and issued by any
scheduled/nationalized bank payable in New Delhi (under this option the details of DD No. &
Date, amount, bankers name etc has to be submitted in relevant field/column of online
module) or by online payment mode. The charges, if any, for online payment or for DD for
submission of EMD will be borne by bidder. Tenders without earnest money deposit are liable
to be rejected. In case of submission of EMD by DD, it should be ensured by the vendor that
the original DD is received by RFCL before opening time of techno-commercial bids (DD/EMD
BGs should be received in RFCL within 7 working days of its preparation) for verification of
the details of DD given online by the vendors.

Parties can also submit EMD in the form of Bank Guarantee. Format of EMD-BG is as per
Annexure-X issued by any scheduled / Nationalised Bank except Co-operative and Rural
Banks. The Bank Guarantee shall be valid for a minimum period of 120 days and the
Tenderer shall give an undertaking for extension of the validity of the BG in case the same
is desired by RFCL. (Details of BG Number and the date, amount, Banker's Name efc.
has to be submitted in relevant field/column of online module).

EMD can be deposited in RFCL'’s account through RTGS/NEFT & details of this transaction
with UTR No. To be submitted along with technical bid for verification.
RFCL’s Bank details for RTGS/NEFT are as follows:

a) Beneficiary Name : M/S. RAMAGUNDAM FERTILIZERS AND CHEMICALS
LIMITED.

b) Name of Bank : STATE BANK OF INDIA,

c) Branch : Commercial Branch, 70, The Great Eastern Centre,
Nehru Place, New Delhi- 110 019.

d) Branch code : 04298

e) IFSC No. : SBIN0004298

f)  Current Account : 36530729001

NOTE: If bidder opts to submit EMD through RTGS/NEFT then he/she shall submit copy of
such transaction details immediately to siva@rfcl.co.in and sprakash@rfcl.co.in .

Earnest money shall be forfeited at the sole discretion of RFCL in case tenderer withdraws
his bid post opening of Technical Bids, , after intimation from RFCL of the acceptance of his
tender, either wholly or in part, refuses to accept the Work Order/or changes any of the
conditions of the tender or changes the price and/or terms and conditions of the tender within
validity period.

Earnest money of the successful tenderers shall be returned on submission of security
deposit.

Earnest money deposited by unsuccessful tenderers shall be returned as early as possible.
No interest will be paid on the Earnest Money Deposit.

Parties can opt for electronic refund of EMD.

Earnest Money is liable to be forfeited if tenderer:

Withdraws or modifies offer in full or part anytime after due date of opening of Technical bids.
Failure of the bidder to honour their offer.

Does not accept Purchase/ Work Order if placed by RFCL

Does not confirm of acceptance of order within the seven (7) days after placement of order.
Inability to perform satisfactorily after receipt of order in case of successful bidder.

If documents submitted along with the bid are found false, fabricated etc.

Fails to submit Security Deposit within 15 days of issuance of LOA /W.O. whichever is earlier.

CLARIFICATION:

For any clarification against this invitation of bid, please contact CM (C&P) RFCL NEW DELHI
on Mobile No. 09980699556 Email- siva@rfcl.co.in , Mgr (C&P) RFCL NEW DELHI on Mobile
No 09717731580, Email — sprakash@frfcl.co.in , Prem kumar, Chief Manager (Production),
Mobile — 9425132997 email- premkumar@rfcl.co.in ., S N Saha chief Manager Prod Mobile
no-9109992367, snsaha@rfcl.co.in .
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1.14.0

1.15.0

1.16.0

b)

The following tenders will be liable to summary rejection:

a) Tenders submitted by Tenderer who resort to canvassing.

b) Tenders, which do not fulfill any of the conditions, laid down in the Tender Documents or
are incomplete, in any respect.

c) Tenders which contain uncalled for remarks or any alternative additional conditions.

d) The company reserve the right to accept or reject all OR any of the Tender without
assigning any reasons thereof.

e) Tenders not accompanying the Earnest Money of prescribed value and prescribed
mode/form.

f)  Not having PF, ESI Registration and Labour License.

If the Tenderer has relations whether by blood or otherwise with any of the employees
(including employees on deputation) of the RFCL, the tenderer must disclose the relation in
the Form of Declaration attached, at the time of submission of tender failing which RFCL shall
reserve the right to reject the tender or rescind the Contract.

The Contractor shall at all times indemnify RFCL against any claim which may be made under
the ESI Act 1948, regulation/ scheme or any statutory modifications thereof or otherwise for or
in respect of any damage or compensation payable inconsequence of any accident or injury
sustained by any work man or other person whether in the employment of the contractor or
not.

In every case in which by virtue of provision of ESI Act 1948 or any other Law for the time
being in force, RFCL is obliged to pay compensation to a Workmen employed by the Contractor
for the execution of the work, RFCL will recover the amount of the compensation so paid from
the Contractor's bill, Security Deposit, Bank Guarantees.

The Contractor will be solely responsible for any liability for his workers in respect of any
accident, injury etc. arising out of and in the course of Contractor's employment. For this
purpose, he shall obtain ESI Registration Number from Appropriate Authorities and
deposit both Employer's as well as employee’s share of ESI contribution each month with
ESI Authorities and also make necessary compliance of the provisions of the ESI Act, its
regulations and scheme. The Contractor shall be responsible for recovery of employees
share of ESI contribution from the concerned Contract Labour and RFCL will not bear any
liability whatsoever on this account. Further, the Contractor also indemnifies RFCL against
any damages/ interest that may be imposed by ESI Authorities on account of non-
payment/delayed payments towards ESI.

The Contractor shall ensure that contribution on account of ESI is deposited by due date
of month and he will be required to furnish photocopy of ESI challan every month by 21st
of the month following the month to which it relates. For this purpose, every month the
Contractor shall submit to RFCL a copy of wages sheet as a proof of wages paid to the
staff, treasury challan regarding depositing of ESI amount etc. for perusal of officer in
charge and will also submit quarterly/periodically statements of ESI etc. as required under
various Labour laws in respect of staff engaged in execution of jobs. He will also submit
half yearly return of ESI with Invoice.

Insurance Cover:
(Insurance cover should strictly be as per “Worksmen Compensation Act of India”)

All workers whose salary is more than Rs 21,000/- per month need not to be covered by
ESI. However, the contractor has to take the insurance policy to cover the risk towards
temporary disablement and permanent disablement for the workmen.

The contractor shall obtain adequate Insurance Policy in respect of his workmen to be
engaged for the work compulsorily towards compensations as admissible under the
Workmen’s Compensation Act 1923, and rules framed there under upon death/
disablement of a worker. Photocopy of this insurance policy is required to be submitted by
the contractor to RFCL immediately after the issue of LOA but before the start of the work.
Payment against the work done will not be released to the contractor until and unless
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1.17.0

1.18.0

1.19.0

1.20.0

photocopy of the Insurance policy is submitted to the RFCL.
CONTRACTOR shall at his cost and expense take out insurance policy from a suitable
insurance company and maintain for the entire period of the contract.

I. Workmen's Compensation Insurance (WCI): This insurance shall confirm to and
satisfy all the requirements of the applicable laws and regulations of the country, state
territory or province having jurisdiction over the CONTRACTOR 's employees
engaged in the WORKS.

ii. Employer's Liability Insurance (ELI): The insurance shall cover the liability of the
CONTRACTOR as employer, for compensation beyond the coverage of the
Workmen's Compensation Insurance for bodily injury to or loss of life the
CONTRACTOR's employees while engaged in the WORKS.

iii. Third Party Liability Insurance (TPL): This insurance shall cover legal liability for
bodily injury to loss of life of and/or damage to and loss of properties of the third
person party arising out of the performance by the CONTRACTOR of the works.

iv. Automobile Liability Insurance (ALI): This insurance shall coverall the
CONTRACTOR's liabilities in connection with use by the CONTRACTOR for the
WORKS of any mobile equipment and automobile and when used which are owned,
non-owned hired and otherwise placed under the CONTRACTOR's administration
and control, or bodily injury to loss of life of and/ or property damage of any person or
party. A list of such vehicles which is to be used by contractor with valid Insurance
policy may be provided by contractor along with all valid licenses.

V. Other Insurance: Other insurance which shall be necessary or which the
CONTRACTOR deems necessary for proper performance of the WORKS

Inclusion of such insurance requirements in such contracts as aforementioned however,
shall not release the CONTRACTOR from any of his responsibilities and liabilities under the
CONTRACT.

Wages shall be paid by the contractor to the workman directly into their bank accounts
through Electronic Fund Transfer without the intervention of any Jamadars or Thekedars
and contractor shall ensure that no amount by way of commission or otherwise is deducted
or recovered by Jamadars from the wages of workman.

The contractor may employ such employees/ labours as he may think fit and the employees
so employed shall be employees of contractor for all purposes whatsoever and shall not be
deemed to be in the employment of RFCL for any purpose whatsoever. The Contractor shall
abide by all rules, laws and regulations that may be in force from time to time regarding the
employment or conditions of service of the employees. If under any circumstances
whatsoever, RFCL is held responsible in any manner whatsoever for the default or omission
on the part of the Contractor in abiding by the aforesaid rules, regulations and laws or held
liable or responsible to the employees of the Contractor in respect of any matter whatsoever
and called upon to make payments on that account, RFCL shall be reimbursed by the
Contractor for the same as also any other expenses costs and charges incurred by RFCL
in any proceeding or litigation arising out of any claim, demand or act on the part of the
employees of the contractor, RFCL shall be entitled to claim, demand or compensation from
the Contractor in that event. RFCL shall also be entitled to recover the aforesaid amount
from the Contractor from any amounts that may become due and payable to Contractor.

In case of any difference of any of the terms and conditions either in the meaning or
understanding or contradictory terms or conditions at different places/portions in this
document, the stricter terms favouring RFCL will apply. Interested tenderer after studying
the tender documents carefully, may obtain necessary clarifications, if any in writing before
tendering, submitting of tender implies that the Tenderer has obtained all the clarifications
required. No claim on ground for want of knowledge in any respect will be entertained. No
claim for extra charge consequent upon any misunderstanding or otherwise will be allowed.

The contractor shall be liable to RFCL for any omission or commission on his part or on the
part of his employees thereby causing any loss, damage or inconvenience to RFCL.
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1.21.0 The Contractor shall make his own arrangement for removal of old as well as unused
material, including packing materials and empty cases free of cost from work site to the
place indicated by the Engineer-in-charge after completion of work and nothing extra will be
paid.

1.22.0 The decision of Engineer-in-charge in regard to all matters relating to the Tender and for

determine the category of work with reference to material of an item not mentioned in scope
of work shall be final.

1.23.0 QUANTUM OF JOB:

The estimated quantity and value of work has been given on the basis of technical
assessment and indicates the approximate quantities. The Contractor shall have to execute
any or all the jobs depending upon the requirement of the RFCL. The approximate quantity
of product urea to be handled in the plant is 12.70 Lac MT during one year period. The
total quantity may increase by 10% . However, RFCL will not give any guarantee for
minimum billing or minimum quantum of work to be executed against the contract. The rates
shall remain firm for the increased or decreased quantities. Payment shall be made on the
basis of actual quantities executed. RFCL shall in no way be liable to pay any idle labour
charges / minimum charges / cost in this behalf.

1.24.0 FORCE MAJEURE:

“Neither party will be liable for any claim on account of any loss, damage or compensation,
whatsoever, arising out of any failure to carry out the terms of this contract, where such failure
is caused due to war, rebellion, mutiny, civii commotion, fire, riots, earthquake, strike,
Epidemics , drought, flood crop failure, or Act of God or due to any restraint or regulation of
the State or Central Government or a local authority/authorities, provided a notice of such
occurrence is given to the other party in writing within 10 days from the date of occurrence of
the force majeure condition, furnishing therewith a documentary evidence supporting the
invoking of the force majeure clause.

On cessation of the force majeure, the party invoking force majeure will inform the other party
of the period for which the force majeure condition continued and will also give documentary
evidence thereof this effect”.

1.25.0 LOSS TO PLANT DURING EXECUTION:
Any loss or damage caused to RFCL plant equipment etc during execution of this contract will
be compensated by the contractor at his own cost and risk.

1.26.0 RFCL shall have power to make any alteration in, omission from, addition to, or substitutions
for original Specifications and instructions, which may be considered necessary, during the
progress of work and contractor shall have to carry out the work in accordance with any
instruction, which may be given to him in writing duly signed by Engineer-in-charge. Such
alteration, omission, additions, substitutions, shall not invalidate the contract and any altered,
additional or substituted work, which the contractor may be directed to do in the manner above
specified as a part of the work, shall be carried out by the Contractor on the same condition in
all respects on which he has agreed to do the main work.

1.27.0 SECURITY DEPOSIT:

a) The Security Deposit shall be 3% of the contract value excluding GST.

b) In case of work awarded, Initial Security Deposit (ISD) shall be 1 % of the contract value,
which is required to be deposited within10 days of the issue of the letter of acceptance by
the successful tenderer. EMD can be adjusted against Initial Security Deposit. The balance
amount of Security Deposit (S.D.) @ 2% of the bill value shall be deducted from each
Running Bill of the Contractor so as to make the total recovery of Security Deposit @ 3% of
the Contract / Work Order Value.

c) Alternatively, successful bidder can furnish Performance Bank Guarantee (PBG)/ Bank
Guarantee (BG), in lieu of ISD & SD, from any Nationalized/ Scheduled Bank except Rural
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and Co-operative bank equivalent to the 3% of the contract value valid up to the expiry of
Contractual period + three months claim period within 10 days of the issue of the letter of
acceptance (As per Proforma attached at Annexure XI).

d) The CPBG will be valid for period of 12 months + 3 months claim period. In case of
Contract is extended, the existing CPBG has to be extended for it's amount and expiry date.

e) No interest shall be paid on security deposit.

f) RFCL is entitled without being bound to do so, to adjust the whole or any portion of the
security deposit towards the recovery of any amount due to RFCL from the successful
tenderer/ Contractor.

g) Security deposit or such portion thereof that has not been adjusted towards recovery of
amount due from the successful tenderer/ Contractor shall be returned to contractor after
obtaining ‘No objection certification’ from executive department after expiry of ‘Validity plus
Claim period’ on demand within 30 days.

h) If the Contractor submits security deposit for 3% of the Contract value in the form of Bank
Guarantee (BG) as above / or by DD, then only EMD shall be refunded along with first Final
Bill payment.

i) Security deposit shall be forfeited in case the vendor fails to execute the order. However,
all the dues payable to the Contractor for the work executed by him before and upto
termination shall only be released after making adjustments for the expenses, charges,
damages and expected losses etc incurred by RFCL as a consequence of the termination
of the contract.

1.28.0 PROCEDURE FOR MEASUREMENT/ BILLING OF WORK IN PROGRESS:

a) Measurement and Billing:

All measurement shall be in Metric System. All the works shall be measured jointly by
Representatives of Engineer In charge and. Contractor. Contractor shall prepare
measurements on prescribed proforma and get it verified from Sectional Heads and Area
In charges of the Executive Department at RFCL before raising the bill.

The Contractor will submit a bill in approved Proforma in triplicate to the Engineer In-
Charge of the work giving abstract and detailed measurements for the various items
executed during a month before expiry of the 1st week of the succeeding month along
with the copy of the following documents and all other documents to comply with the
statutory requirement.

i) Self-attested copy of the challan and ECR with respect to PF deposit relating
to previous month.

i) Self-attested copy of ESI challan relating to previous month and its payment
receipt.

iii) Self-attested copy of the wage sheet.

iv) Self-attested copy of the proof for transfer of salary to the workers bank account
through online transfer (EFT only).

v) Self-attested copy of GST Deposit relating to previous month.

vi) Any other document if required as per NIT.

b) Completion Certificate/ Final Bill:
The Engineer In-charge shall normally issue to the Contractor the completion certificate
within one month after receiving an application thereof from the Contractor after verifying
from the completion documents and satisfying himself that the work has been completed
in all respects in accordance with the instructions, specifications of contract documents.
The Contractor after obtaining the completion certificate is eligible to present the final bill
for the work executed by him. The final bill shall be prepared in the prescribed proforma
with reference to the total work covered by the contract. Such bill to be drawn up applying
the applicable rates specified in the schedule of rates to the relative measured quantities.
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c)

1.29.0

The final bill shall also include all additional claims of the Contractor and considered as
conclusive.

The final bill, complete in all respects, shall be submitted by the Contractor within 30 days
of the completion of work. No further claim shall be allowed by RFCL after Final bill. The
following documents shall be submitted to comply with statutory requirements apart from
the documents to be submitted with the Final bills:

I. Undertaking against the compliance of the labor laws in the prescribed format

ii. No claim certificate in the format approved by RFCL

i. Copy of the Form 19 (or) Form 13 of employees to be sending to PF office if
required.

V. Material reconciliation statement for all materials issued by RFCL to the
contractor whether on free-issue basis or chargeable basis if any.

V. No dues certification for facilities provided by RFCL to the contractor.

Certificate of clearing of temporary establishments of the contractor at site.

vii. Indemnity certificate towards all Labor payments and statutory payments,
indemnifying RFCL/ Consultant in this regard.

<.

In case final bill is not submitted within 30 days, as specified above, the Engineer-in-
Charge shall be at liberty to carry out their own measurement/recording of work done for
making payment, if any or recover balances based on such measurement/ recording
which shall be binding on the contractor.

Final Certificate:

Within 15 days of Contractors application made after the expiry of the Contractual period plus
three months claim period here of satisfaction of all liabilities of the Contractor in respect
there of the Engineer In-charge that the Contractor has performed the obligations in respect
of the Contractual period and until issue of such final certificate, the contractor shall be
deemed not to have performed such liabilities, notwithstanding issue of completion certificate
or payment of the final bill by RFCL.

TERMS OF PAYMENT:

a)

b)

No payment shall be made to party if Security Deposit as well as Contract Agreement duly
filled-in is not submitted to RFCL within Ten (10) days of issuance of LOA/Work Order,
whichever is earlier.

Adhoc Payment of 50% of bill amount shall be made against first fortnightly bill of each
month submitted by the contractor & certified by Engineer-in-charge. Balance payment
shall be released along with settlement of second fortnightly bill of each month.

Following deductions will be made from the running bills:
I. Income tax and other statutory levies at the rates applicable from time to time as per
tax regulations.
Il. Security deposit in case of option b). of clause No.1.32.

d) Tax Liability:

i) The rates to be quoted by the bidder should be inclusive of all duties, taxes, levies,
entry tax etc. but excluding GST. The GST will be reimbursed to the contractor
against Tax invoice subject to submission of documentary evidence.

i) No variation on account of taxes and duties, statutory or otherwise, shall be
payable by RFCL to Contractor/ Vendor except for GST. However, any statutory
variation for GST shall be payable up to date of completion against documentary
evidence except for period for which is completion is delayed due to delay by
Contractor.

iif) Statutory deductions on account of any law / Act for time being in force shall be
made at the rates applicable at the time of release of payment to the bidder.

25



e)Debit notes and credit notes:
All revisions, rectifications, modification, settlement of taxable value or tax charged may
have to be carried out through debit notes and credit notes as early as possible. Further,
Credit note shall be issued not later than September month following the end of the
financial year in which supply was made or date of filing of the relevant annual return,
whichever is earlier. If Contractor fails to issue debit/ credit note as the case may be RFCL
may withhold the payment till rectification of such differences.

g) Uploading of Taxable Invoices:
Uploading of taxable invoice and credit/ debit notes shall be done by the Contractor
strictly within the period prescribed in GST act. In the event that the input tax credit of
GST charged by contractor is denied by the tax authorities to RFCL for the reason
whatsoever, then RFCL shall be entitled to recover such amount from the Contractor by
way of adjustment from the next invoice/ security deposit. RFCL shall also be entitled to
recover interest and penalty, in case it is imposed by the tax authorities’ on RFCL.

g) Income Tax Permanent Account Number (I-Tax PAN):

The Tenderer shall mention the Permanent Account Number allotted by the Income Tax
Authorities in his Tender.

1.30.0 PRESERVATION OF FREE ISSUE MATERIAL:

All materials issued to the Contractor by RFCL shall be preserved against deterioration and
storage while under Contractor's custody. Any damage/ losses suffered on account of non-
compliance with the requirement stipulated herein shall be considered as losses suffered
due to willful negligence on the part of the Contractor and he shall be liable to compensate
RFCL for the losses suffered at penal rates to be determined by the Engineer In-Charge
with reference to the rates charged for the purpose of recovery and shall be final and binding
on the contractor.

1.31.0 ISSUE OF MATERIAL FROM RFCL:

Any issue of materials from RFCL stores not covered in RFCL obligation will be issued and
charged on RFCL issue rate +25% + All Taxes will be charged extra. The issue of such
material will be sole discretion of RFCL.

1.32.0 PENALTY:
As specified in STCC.

1.33.0 ENGINEER-IN-CHARGE:

The Engineer-In-Charge shall have general supervision and direction of the work. He has
authority to stop the work whenever such a stoppage may be necessary to ensure the
proper execution of the contract. He shall also have authority to reject all work, direct the
application of forces to any portion of the work as, in his judgment, is required and order
force increased or diminished and to decide disputes which arise in the execution of the
work. The Engineer- In-Charge reserves the right to suspend the work or the part thereof at
any time and no claim whatsoever on this account will be entertained. In case of any dispute,
the Contractor may appeal to the Engineer-In-Charge whose decision shall be final and
binding.

1.34.0 JURISDICTION:
For any disputes regarding this contract, the exclusive Jurisdiction shall lie in courts situated

at Peddapalli (Telangana state) generally where the contract is being executed, and
jurisdiction of all other courts is explicitly excluded. This Contract shall be interpreted and
governed as per the laws of India/ Telangana state.

1.35.0 CONCILIATION & ARBITRATION:

For any disputes, efforts to be made to resolve with mutual discussion and in case the
dispute persists, the arbitration proceedings shall be followed as per following provisions:
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Except where otherwise provide in the contract all matters, questions, disputes or
differences whatsoever, which shall at any time arise between the parties hereto, touching
the construction, meaning , operation or effect of the contract, or out the matters relating to
the contract or breach thereof, or the respective rights or liabilities of the parties, whether
during or after completion of works or whether before or after termination shall after written
notice by either party to the contract to be referred to the CEO, Ramagundam Fertilizers
and Chemicals Limited or his/ her nominee for appointment of Arbitrator.

The Arbitration proceeding shall be governed by the Arbitration & Conciliation Act. 1996, The
Arbitration & Conciliation (Amendment Act 2015) or any further statutory modification or re-
enactment thereof and the rules made there under.

If the arbitrator, to whom matter is referred, vacates his / her office by any reason whatsoever
then the next arbitrator so appointed by the authority referred above may start the
proceedings from where his predecessor left or at any such stage he may deem fit.

It is agreed by and between the parties that in case a reference is made to the Arbitrator or
the Arbitral Tribunal for the purpose of resolving the disputes / differences arising out of the
contract by and between the parties hereto, the Arbitrator or the Arbitral Tribunal shall not
award interest on the awarded amount more than the rate of SBI MCLR applicable to RFCL
on the date of award of contract.

1.36.0 CONTRACTOR TO REMOVE UNSUITABLE EMPLOYEES:
The Contractor shall, on instruction of the Engineer-In-Charge, immediately remove from
the work any person employed thereon who misbehaves or causes any nuisance or
otherwise in the opinion of the Engineer-In-Charge is not a fit person to be retained on the
work and such person shall not be again employed or allowed on the works without the prior
written permission of the Engineer-In-Charge.

1.37.0 SAFETY REGULATIONS

The Contractor shall observe and abide by all fire and Safety regulations of the RFCL.
Before starting maintenance work, the Contractor shall consult RFCL's Safety Officer or the
Engineer-in-charge. If the Safety Engineer is not available, he will do familiarize him with
such regulations, copies of which will be furnished to him by RFCL, when requested. He
shall be responsible for and must make good to the satisfaction of the RFCL any loss or
damage due to fire to any portion of the work to be done under this agreement or to any of
the RFCL's existing property. All the accidents to Contractor's staff will be reported to the
Safety Officer promptly. This will, however, not relieve the Contractor of any other statutory
obligations.

The Contractor shall not undertake any hot job without safety work permit. He has to
maintain First Aid Box in his office. Also, necessary safety equipment like Helmets, Hand
Gloves, Face Shield, Safety Belt etc., are to be provided to his workmen by the contractor.
However, special Safety equipment required as per the job requirement will be provided by
RFCL free of cost.

For any default / accident / loss due to negligence of Contractor/ workers, the liability of
Contractor shall be “Absolute liability”.

However, Personal Protective Equipment’s shall be provided to the Contractor’s workmen
by RFCL, on chargeable and permanent (non- returnable) basis. The cost of the item plus
25 % overhead charges shall be recovered from the Contractor.

1.38.0 CONTRACTOR TO EXECUTE AGREEMENT:

The Contractor’s responsibility under this Contract will commence from the date of issue of
the LOA / DLOA. The Tender Documents, Other Documents exchanged between the
Tenderer and RFCL, the Letter of Acceptance, DLOA and Work Order shall constitute the
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Contract. The successful Tenderer shall have to execute an Agreement with Ramagundam
Fertilizers and Chemicals Limited, on a non-judicial stamp paper as notified by Telangana
state (Presently Rs.200.00) purchased from Ramagundam/ State of Telangana, within 10
(Ten) days of date of issue of LOA/DLOA OR Start of Work whichever is earlier. The cost
of stamp paper shall be borne by the Contractor.

The agreement shall remain valid for the Total period of WO including extensions, if any.

The Agreement to be executed shall be in the Proforma which is specified by RFCL in NIT
(Annexure-XIlI).

1.39.0 BIDDER TO ACQUAINT HIMSELF FULLY (BEFORE SUBMISSION OF BIDS)

The Bidder may visit the site and shall acquaint himself fully and thoroughly with the
conditions and limitations including scope, requirements and official/ statutory regulations,
under which, conforming to which and subject to which, services/work are to be performed
by him. Failure to comply with the aforesaid requirements will not relieve the BIDDER of his
obligations in the event of his tender being accepted nor will any claim whatsoever be
entertained on the plea of ignorance or overlooking.

The Bidder shall give an undertaking that the terms and conditions of NIT and other
aforesaid conditions are acceptable to him without reservations and no deviations to NIT
have been taken while making the offer.

Unless otherwise specifically stated in his bid, it will be assumed that all terms and
conditions of NIT are accepted by the bidder without any reservations whatsoever.

1.40.0 PAYMENT FOR PREPARATION OF BID DOCUMENTS

The Bidder shall not be entitled to claim any cost, charges, expenses, losses incidental to
the preparation and submission of this tender in any case.

1.41.0 TERMINATION OF CONTRACT

Notwithstanding anything elsewhere herein provided and in addition to any other right or
remedy of RFCL under the Contract or otherwise including right of RFCL for compensation
for delay, the Engineer-in-charge/officer-in-charge may, without prejudice to his right
against Contractor in respect of any delay, bad workmanship or otherwise or to any claims
for damage in respect of any breaches of the Contract and without prejudice to any rights
or remedies under any of the provisions of this Contract or otherwise and whether the date
for completion has or has not elapsed by intimation in writing, absolutely, determine the
Contract:

Default or failure by Contractor of any of his obligations under the Contract including but not
limited to the following, the Contract is liable to be terminated if the Contractor:

a. Becomes bankrupt or in solvent or goes into liquidation or is ordered to be wound
up or has a receiver appointed on its assets or execution or distress is levied upon
all or substantially all of its assets or any insolvency proceedings have been
initiated under Insolvency Bankruptcy Code, 2016, Or

b. Abandons the work, Or Persistently disregards the instructions of the RFCL/
Engineer in Charge in contravention of any provision of the CONTRACT, Or

C. persistently fails to adhere to the agreed program of work Or

d. Sublets the work in whole or in part thereof without RFCL’s consent in writing
assigns, transfers or sublets or attempts to do so., Or

e. Performance is not satisfactory or work is abnormally delayed, Or

f. Defaults in the performance of any material undertaking under this CONTRACT
and fails to correct such default to the reasonable satisfaction of RFCL within
fifteen days after written notice of such default is provided to the Contractor.

g. Failure to pay minimum wages to the employees/workmen of the Contractor and
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related statutory payments to the concerned authorities for consecutive period of
Three months, or

h. In the event of theft/untoward incident happened due to act of Contractor and/or
its employees, or

i. Ring tender/ Cartel formation/ Non-bonafide method, Or

J.  RFCL may terminate the Contract due to any reason including reasons due to force
majeure, regulations or ordinance of any Government or any other reasons beyond
the reasonable control of the RFCL.

Such termination will be by 15 (fifteen) days’ notice in writing and no claim/compensation
shall be payable by the RFCL as a result of such termination except the fees and costs for
the meaningful services rendered by the Contractor and acceptable to RFCL, up to the date
of termination. In case of termination of this contract on its expiry or otherwise, the staff
deployed by the Contractor will have no claim for any employment in the regular / or any
other capacity in RFCL

1.42.0 CONSEQUENCES OF TERMINATION:

If the contract is terminated by RFCL forthe reason detailed under clause above or

for any other reason whatsoever:

a. RFCL reserves the right to get the work completed at the risk and cost of the Contractor
and to recover from the Contractor any amount (plus 25%) by which the cost of
completing the work by any other agency exceeds the value of the contract, without
prejudice to any other remedies/ rights/ claims etc. that may be available with RFCL.

b. Security Deposit/ Performance Bank Guarantee Bond submitted by the Contractor shall
stand forfeited.

c. The Contractor shall have no right to claim any compensation for any loss sustained by
him by reason of his having entered into any commitment or made any advances on
account of or with a view to the execution of the works, or on account of expected
profits.

d. All the dues payable to the Contractor for the work executed by him before and up to
termination shall only be released after making adjustments for the expenses, charges,
damages and expected losses etc. incurred by RFCL as a consequence of the
termination of the contract.

1.43.0 CONTINUED PERFORMANCE:

The Contractor shall not stop work in case of any dispute pending before arbitrator/ court/
Tribunal in relation to the contract or otherwise unless further progress of works has been
rendered impossible due to non-fulfilment of any reciprocal promise. Unilateral stoppage of
work by the Contractor shall be considered a breach of CONTRACT and the RFCL shall be
within its rights to take suitable and necessary action as it may deem fit to adequately protect
its own interests.

1.44.0 STATUTORY OBLIGATIONS:
The Contractor shall ensure payment of minimum rates of wages to his contract workers as
fixed and revised from time to time by the Appropriate Authority i.e. Central
Government/State Government as applicable from time to time under the Minimum Wages
Act, 1948.

a) The contractor shall abide by all the Laws/Acts/Rules/ Regulations including labour
laws related to PF& Wages.

b) Itis understood by the contract that in the event of any losses/damages caused to the
owner (RFCL) due to the reasons whatsoever within his control and the same
losses/damages are approved, the contractor has to make good all the consequential
damages/losses to the Owner without any protest and demur. The damages/losses
shall be apart from other claims/damages to which the Owner is entitled under the
contract or in the course of Law.

c) The contractor shall ensure that all formalities / permissions/ licenses required be
completing / complying under the existing laws of India and amendments thereof time
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to time for and in connection with this contract including engagement / employment of
laborers..

d) “The contractor is required to maintain registers and records and to discharge all
statutory obligations under the various labour laws enacted & amended by the
Appropriate Government i.e. Central/state, from time to time, including Contract Labour
(R&A) Act, 1970 & central rules enacted there under, Payment of wages Act, 1936,
Minimum Wages Act, 1948, Factories Act, 1948, Employees Provident fund (Misc.
Provisions) Act, 1952, Industrial dispute Act, 1947, Employees State Insurance
Act, 1948, The Workmen’s compensation Act,1923(in absence of coverage under
Employees State insurance Act,1948),.The Building and Other Construction Workers
(Regulation of Employment and Conditions of Service) Act,1996. The Building and
Other Construction Workers Welfare Cess Act,1996 and the rules enacted there under
(Civil work only). etc.”

1.45.0 “If a Bidder resorts to any frivolous, malicious or baseless complaints/ allegations with an
intent to hamper or delay the tendering process or resorts to canvassing/ rigging/ influencing the
tendering process, RFCL reserves the right to debar such Bidder from participation in the
present/ future Bids up to period of 2 years”.

1.46.0 TIME LIMIT FOR ANY CLAIM:

In case the Contractor fails to claim compensation, from RFCL on account of any claim
under the contract, in writing to the Engineer In-Charge, within a period of one month of
cause of action of such a claim arise, the Contractor shall be deemed to have waived of his
right to claim the same.

1.47.0 Where any portion of the General Condition of Contract is repugnant to or at variance with any
provisions of the Special Conditions of Contract, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions of
the General Conditions of Contract and shall to the extent of such repugnancy, or variations,
prevail.

1.48.0 Age Criteria for Workmen

Engagement of child labour/ adolescent is prohibited and any one violating this clause will
be black listed and whenever there are violation of the provisions, the Company will resort
to legal action as deemed fit. Person below the age of 18 should not be employed. Persons
over the age of 60 years shall not be employed by the contractor.

1.49.0 CORPORATE GOVERNANCE CERTIFICATE :

Under Companies Act, 2013 (Clause 49), it is mandatory requirement of the Principal
Employer to certify that the Contractors are complying with all Labour Laws pertaining to
the Payment of Minimum Wage including temporary Contact workers, Contribution
deposited Regularly towards ESI & PF, Payment of Statutory Bonus so as to state that the
Contractors of the Company are strictly adhering to the rules and regulations and are not
violating any applicable Labour Laws. Hence, each Contractor/ Agency to give monthly
undertaking with supportive documents stating that they are complying all Laws applicable
for all the Contract workers including temporary workers engaged at RFCL site (Proforma
attached as Annexure “VIII") and which should be counter verify by the Execution Dept.
and after certification month wise, it is forwarded to HR Department.

1.50.0 The prospective tenderers having any common partners/ Directors/managing Partners, etc.
or having other common criteria shall be considered as Sister/Group/Associates Company.
In such cases, only one of them will be eligible for participation in the tender. Tenderers has
to submit a declaration along with the technical bid that:

a) No other Firm/Sister concern/Associate belonging to the same group is participating /submitting
this tender.

b) That the bidders, their associates, Sister Concern, etc. have not been black listed by any
institutional agency/Govt. Dept./Public Sector Undertaking in the last two years.
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In case of concealment of any fact, if detected later on, such tenderers will be debarred from
all future dealings with RFCL.

1.51.0 Bidders should ensure that the tender documents /offer has been signed by appropriate /
authorized representative of the Company. Withdrawal of offer/non-acceptance of orders
placed based on the offers submitted by bidders on their letterhead; will not be allowed on
the ground that offer was not signed by authorized person.

1.52.0 The bidder shall indicate the rates of GST applicable in their bid, for the quoted items
indicating clearly the HSN code of item and applicable category of GST (i.e. whether IGST,
CGST, SGST, UGST). A proper invoice in the form and manner prescribed under relevant
section of GST Act shall be provided by the supplier along with the supplies.

1.53.0 BID EVALUATION:

Following shall be considered for the purpose of bid evaluation only:

i) TECHNO-COMMERCIAL EVALUATION (TQCQ):

Technical bids of all participating vendors shall be evaluated considering
conformity to all documents pertaining to BQC (Annexure-Il) and submission
of following documents:

a) Company Profile, Public or Private Limited Company/ Undivided Hindu Family/
Individual/ Partnership Firm/LLP. A Notarized Certificate to this effect.

b) P.F. Registration No. of the Contractor along with Documentary proof thereof.

c) PAN No. of the Contractor along with Documentary Proof thereof.

d) GST Registration No. with Documentary Proof.

e) Service Accounting Code No.

f) ESI Registration No. of the contractor along with documentary proof thereof.

g) MSME Certificate issued from Udyog Aadhar / NSIC/DIC.

h) Copy of labour license.

i) Integrity Pact.

i) PRICE EVALUATION (PQC)

Price bids of only those bidders shall be opened who qualifies Techno-Commercial
bid evaluation as mentioned above.

Evaluation will be done on overall L-1 basis.

1.54.0 RFCL reserves the right to negotiate with L1 bidder at its sole option. In such case, the
negotiations shall be held with L1 bidder only at RFCL's NEW DELHI office and prior intimation
shall be given by RFCL to such bidder.

1.55.0 RFCL reserves the right to reject or accept any tender without giving any reason.

1.56.0 The bids not accompanied with the requisite Earnest Money will not be opened.

1.57.0 INTEGRITY PACT:

Bidders will sign the Integrity Pact as per enclosed format which is an integral part of The tender
documents, falling, which the tenderer/bidder will stand disqualified from the tendering process
and the bid of the bidder is rejected. Details regarding Integrity Pact can be viewed on our

website: www.rfcl.co.in.

The name & e-mails address of IEMs are as under:

1)

Sh. Jagdish Prasad Meena, I.A.S (Retd)
A-1/401, Bharat Apartments,

Plot 8, Sector 18A, Dwarka

New Delhi - 110078

# 8802334455

Email: meenajp@gmail.com
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2) Sh. Ashok Kumar Garg, ITS (Retd)
E-13, Sector-55
NOIDA — 201301
# 9868211000
Email: akgargl654@gmail.com

Kindly upload duly signed copy of Integrity pact along with other documents.

(C. Siva Kumar)
Chief Manager (C&P)
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ANNEXURE-V

SPECIAL TERMS AND CONDITIONS OF CONTRACT

1.0 JOBS TO BE EXECUTED:

a)

b)

11

1.2

Normally, the contractor would be required to handle the entire production of urea 3850 T / day
i.e- 85,555 bags/ day. However, it may increase/decrease at the sole discretion of RFCL (e.g. go
up to more than 1,25,000 bags per day) without giving any notice or reason whatsoever. Contractor
would guarantee to carry out the work to the extent entrusted to them by RFCL. All empty Wagons
/ Trucks placed in our siding shall have to be loaded by the contractor.

Loading operations will have to be synchronized with the working of Bagging Plant. Each conveyor
can deliver about 30 to 40 stitched bags per minute. Adequate numbers of stitching and filling
machines are expected to be in operation. The contractor will, therefore, have to perform loading
operations at a speed so that bags discharged from each stitching conveyor upto the door of
wagaon/trucks are loaded promptly into the wagons/trucks or stacked at specified place. It may
be noted that stitching of filled urea bags at all the bagging stations are to be performed with double
thread stitching machines.

Filled urea bag weighs 45.125 kg with a tolerance of (+) 50 gm. The number of stitches per bag
should be kept within a range of 70~80.

The quantities indicated in the Schedule of Rates regarding the Urea Fertilizer to be handled by
the contractor are only approximate as the loading activity is a function of market demand,
production and availability of wagons/trucks and is, therefore, variable. The RFCL, therefore, does
not guarantee for the continuous flow of workload or for the quantity indicated in Schedule of
Rates. The contractor is expected to have adequate arrangement of labourers and supervisory
staff to adjust with fluctuating workload. The fluctuations in the daily workload cannot be made a
ground by the contractor for any claim or disputes in any manner and no such claim or disputes
will be entertained by the company from the contractor in this regard.

OBLIGATIONS OF CONTRACTOR

a) These wagons and/or trucks will be stationed adjacent to the loading platforms. Use of hooks
by Contractor over the filled bags/empty bag bales is not permissible.

b) The No. & specified pattern of loading of Urea bags in trucks (with 4 Nos of loading Machines)
will be done as instructions from the Engineer-in-Charge. However, the quantum of loading
per station will be governed as per availability of trucks in the shift and Clause 1.0 (b) and will
be independent of the amount of loading per truck.

c) Loading of filled Urea bags in the wagons (with 16 No of loading Machines) will be carried out
in specified pattern as per the carrying capacity of the wagon stipulated/approved by the
Railways from time to time. The approved loadings at present in different types of wagons are
as under:

CLOSED WAGONS (no. of bags will change as per 1.0 a) *

BCN, = 1330 bags (45 Kg bags) 59.85 MT
BCNA/ BCNAHS = 1396 bags (45 Kg bags) 62.82 MT
BCNHL = 1156 bags (45 Kg bags) 52.02 MT

* No of bags to be loaded in the wagons may be increased or reduced as per the guidelines
of the Railways/Govt.
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d) The contractor must complete the filling of a rake (including cleaning of wagons before loading
and closing / sealing of doors after loading) in 9 Hrs and 00 Minutes for BCN type Rake (42
wagons) , 11hrs. 00 minutes of HL type Rake (58 wagon) and 5 hrs and 00 minutes for mini
rake (21 BCN or 29 HL) with 8 nos. of wagon loading machines in operation at any time.
However, if any machine fails/breaks down, the contractor must deploy additional manpower
to fill the wagons in the stipulated time as defined above.

e) The contractor will re-organize its existing manpower and/ or arrange necessary additional
manpower to carry out the stacking/loading operation & cleaning of the platform as per
requirement.

f) This contract attaches utmost importance to the loading of correct number of filled urea bags
in wagons / trucks. The contractor shall depute the required number of experienced loaders
and supervisors on the loading platform so that wagons are accurately loaded in respect of
guantity and quality of bags. The contractor shall also ensure that wagons to be loaded /under
loading are individually supervised till its completion (till its door are closed) and also
documented (for loaders, supervisors with each loaded wagon) for record. The decision of the
Officer In charge / Engineer-in-Charge will be final in this respect.

1.3 As soon as wagons are placed on the loading line(s), contractor shall check the wagons & ensure:

1.4

1.5

1.6

1.7

1.8

a) The wagons are completely cleaned before loading. They shall arrange to clear/collect
sweeping from the wagons around the track and remove them to a place as directed by
Engineer-in-Charge.

b) That the uncleaned wagons are not loaded.

c) Those doors of the wagon(s) are in operable condition and there should be no problem of
closing the doors after loading.

d) That there are no sharp edges on inside surface & any holes or cracks anywhere in the
wagons that can rupture the bags.

e) That LDPE sheets are spread inside the clean wagons, before loading.

The first job of contractor will be to find the number of bags to be loaded into the wagons or trucks
as per the list before start of loading. The contractor’s supervisor must write neatly the number
of bags to be loaded on both the doors of wagons. Loading & stacking would be done in correct
number & in a manner that the counting by the supervisor/officials is possible without any difficulty.

In case the contractor loads rejected / unfit wagons, he will be responsible to unload, re-clean and
re-load in the accepted wagons at their risk & cost. In such event(s), the demurrage charged by
the Railways will be on contractor’s account.

The contractor will make an arrangement for carrying out a regular check on weighment and proper
stitching of filled bags for all the machines in operation at an interval decided by Shift In charge. If
any of the machines gives erratic weight and/or improper stitching the frequency of check
weighment will be increased till the machine again starts functioning normally. The contractor will
keep the record for check weighment and no. of stitches per bag in a register, which will be handed
over to Engineer-in-Charge on completion. Any deviation observed during surprise check will be
subject to penalty as per Clause 3.3 of this Annexure.

RFCL will provide empty bags regularly as per loading requirements. The contractor will make
necessary arrangement for lifting the empty bags bales from the Empty Bags Storage (nearby
platform or on the platform) and bring to the stands placed at various loading stations in operation
& ensure that the loading operations are not hampered due to non-availability of the bags.
Unnecessary accumulation of the wrappers will not be allowed. The contractor will be responsible
for their safe custody, proper use &accounting of bags. He will also ensure that empty bags are
not taken away for any other use except loading of Urea without the permission of Engineer in
charge.

Contractor shall ensure that grills and its surrounding areas are maintained clean during all
reclamation periods to maintain free flow of material The contractor shall deploy adequate
manpower/services for shifting of Tripper in Silo as and when required, removing/breaking of
lumps from the grills placed above vibro-feeders while reclaiming material from silo and lifting/
repositioning the displaced grills. The number of persons required will have to be increased, in
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1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

case, it is felt necessary and decision of the Engineer-in-charge will be final and binding on the
contractor.

Contractor should arrange at least four drivers for Scrapper operation in total. At least one scrapper
operator along with helpers shall be available in each shift, to-shift urea prills from silo to Z-1011
through Reclaimer to bagging conveyor. Contractor shall engage only trained/skilled Scrapper
operators for smooth operation of scrapper. It shall be the responsibility of the contractor that
Reclaimer/scrapper drivers should have valid driving license for operation of Heavy Vehicles. This
activity shall be an integral part of the contract and no additional payment shall be made for this
activity.

After loading the bags, the contractor shall give challan for each truck or wagon, wherein he shall
indicate the following:

a) Number of urea bags loaded.

b) Truck No or Wagon No. & Machine No.

c) Time of start of work.

d) Time of completion of work.

e) Loading order/ challan No.

f)  Any other detail required by the Engineer-in-Charge

Three copies of challan will be given to the Shift- In-charge just after completing the loading. As a
proof of completing the job, the company’s representative not below the rank of Engineer-in-
Charge will sign on the challan. The contractor shall submit copies of these challan along with
their RA bills. The contractor will maintain a register of loading details.

As and when required by the Company, the contractor shall supplement labour force to clear any
backlog of loading operations, cleaning of the area under their charge and other related jobs.

It is for the information of tenderers that all the sixteen bagging machines will be available for
loading urea bags in wagons/trucks. The deployment of labourers will be suitably adjusted by the
contractor depending upon the kind of rake available or trucks so as to maintain the required rate
of loading. The tenderers may keep this aspect in view while quoting.

The contractor shall close doors of the wagons, paste poster, label and seal the wagons properly.
The contractor shall be responsible to complete all formalities necessary for obtaining clear RR
from Railways and deliver the same to In-charge D&C Cell at RFCL. Wagon sealing material shall
be provided by RFCL.

The manpower requirement on round the clock basis, at any time of the day and on any of the
days, including Holidays. Supervisor shall stay in nearby locality at Ramagundam and should be
available on phone. The contractor must keep labourer available in the nearby area of RFCL-
Ramagundam, so that they can be mobilized within short period for meeting any urgent
requirement. The contractor should take this aspect into consideration for formulating his rates
and quotation.

Manpower should be available for jobs in General shift and in A/B/C Shifts as per RFCL
requirement. A Shift starts from 6.00 Hrs to 14.00 Hrs, B shift starts from 14.00 Hrs to 22.00 Hrs
and C shift starts from 22.00 Hrs to 6.00 Hrs.

The requirement of labour manpower is need based and not of continuous nature.

Contractor shall arrange for the required number of workers whenever required by Engineer in-
charge so that the job has to start immediately.

Payment shall be made on actual job carried out, duly certified by concerned RFCL Engineer in
Charge.

All the jobs are to be carried with safety norms applicable for carrying out the specific job under
the instruction of Engineer-in-Charge and safety authorities. The contractor must make following
safety appliances available to the workers while at job site: Safety Helmet, Safety Shoes, Safety
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1.20

1.21

1.22

1.23

goggles, Ear plugs and Hand Gloves. Apart from these PPEs any other PPEs, if required for the
job shall be provided by RFCL.

Validity of Contract: Contract shall be valid for One year from the date of Notification from
Engineer-in-Charge for the start of work. LOI / Work Order shall be issued but effective date for
start of Contract shall be from the date of Notification from Engineer-in-Charge for the start of work.

Contractor shall Mobilize at site within 7 (Seven) days of notification for actual date of start of
contract. However, if the necessity arises Contractor may have to mobilize at site within 3 days of
instruction given by RFCL in writing.

Extension of Contract: The extension of contract can be given on the same rates, terms &
conditions for a period of three months at sole discretion of RFCL. Further extension may be given
only in exceptional circumstances based on mutual discussions / consent.

The Contractor shall be responsible to arrange Gate-Pass to service persons engaged by him for
entering into office premises under scope of work as per procedures laid down by RFCL from time
totime. In case, services are not provided due to absence of persons on account of non-availability
or renewal of Gate-Pass, Penalty shall be levied. - Refer Clause N0.3.8

At the time of start of the contract by the contractor, the list of tool & tackle or any other equipment
brought by the contractor at site is to be submitted by them which will be verified by RFCL Shift in
Charge. If any addition and deletion is there, they have to inform to RFCL in writing. If any item
more than the list submitted by the contractor will be found, strict action will be taken against the
contractor & out pass will be given for listed items.

The contractor shall visit the site for discussion with plant authorities for understanding the nature
of job. In case of any doubt, contractor shall consult the Engineer In-charge for clarification of the
same before quoting the rate. Reasoning of any ignorance shall not absolve the contractor of his
commitment to execute the job.

2.0 INCENTIVE/ BONUS:
Incentive will be paid for loading done on the following basis, for meeting stipulated loading targets
as indicated below:

Monthly incentive:

Payment shall be made to the contractor for achieving the loading target for the months as stipulated
below. Incentive payment shall be made on monthly invoice raised @ Rs.1 per MT by the contractor.

a)

C)
d)

b.

3.0

3.1

Loading target (MT) Incentive amount (Rs)
[Base: 4042 MT/day (105% of total capacity) * No of days in a month]

For a month of 31 days 1, 25,302 MT 1, 25,302 Rs
For a month of 30 days 1, 21,260 MT 1, 21,260 Rs
For a month of 29 days 1, 17,218 MT 1, 17,218 Rs
For a month of 28 days 1, 13,176 MT 1, 13,176 Rs

* The incentive/ Bonus will only be payable on meeting the stipulated quantitative target

and will be restricted to the incentive amount for that particular month.

Incentive towards demurrage free rakes.
Incentive amount of Rs.10,000/- for each demurrage free rake (42 BCN and 58 HL) shall be
paid to the contractor. In case of mini rake (21 BCN or 29 HL) an incentive amount of Rs.
5000/- per demurrage free rake.

PENALTIES.

Mode of calculations for Penalty
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3.2

3.3

3.4

3.5

3.6

3.7

b)

d)

a) Time allowed for loading (including cleaning of wagons before loading and closing /
sealing of doors after loading) in rakes as under:
i) For Closed full-size Rake = 9 hrs. 00 minutes (BCN type Rake- 42 wagons)
i) For Closed full-size Rake = 11 hrs. 00 Minutes (HL type of Rake- 58 wagons)
iif) For Mini Rake =5 hrs.00 Minutes (21 BCN or 29 HL wagons)

Penalty Rate for Rake per hour and part thereof beyond permitted time for delay attributable
to contractor will be the 100% demurrage calculations as made by Railway Authorities.

In case a rake is loaded in time in excess of the permitted time, any major down-time
attributable to RFCL will be proportionately reduced from the rake loading time limited to the
permitted loading time, as given above. Even if, one wagon is left after stipulated time, the
demurrage shall be charged. The penalty shall be calculated on the full rake (all the wagons)
for exceeding the permitted time.

The placement and completion time of rake loading will be taken from the Production
Department’s logbook or Railway In/Out time. The decision of the Engineer-in-Charge will be
final in this respect.

Wagons/trucks loaded by the contractor shall be subject to surprise check for loading correct
number of bags as mentioned in the challan. A penalty @ Rs.350/- plus GST per bag (Rupees
three hundred and fifty only) shall be charged from the contractor for short / excess loading.
No payment shall be admissible to the contractor for unloading/reloading of bags in such
cases.

If check weighment or counting of number of stitches on filled bags from all machines /is not
carried out as per Special Terms & conditions clause 1.6 and if bags with weight variation /
variation in number of stitches w.r.t Special Terms & conditions clause 1.0 (c) are loaded in
trucks / wagons, a penalty of Rs100/- plus GST per incidence (Rupee one hundred only) will
be imposed on the contractor.

Penalty for less loading/ delay in loading:

a) If wagons are available on the platform for loading, then bagging & loading operation
should be started without wastage of time. If all the wagon loading machines are not
started within 15 minutes of the placement/allotment of the wagons or the beginning
of every shift, then penalty shall be levied on the contractor @ Rs.200/- for each wagon
loading machine if the reasons for delay are not attributable to RFCL. Decision of the
Engineer In-charge shall be binding in case of any dispute while levying penalty.

b) Stitching, bagging, loading activity shall continue until man to man relieving, during
shift changeover. Suspension of these activities during shift changeover for a duration
of more than 15 minutes shall attract a penalty of Rs. 200/- per wagon loading
machines, for reasons solely attributable to the contractor.

Absence of Contact Person in the Shift

A penalty of Rs.500 per shift will be imposed for absence / non availability of Supervisor at
the site.

Over Weight/underweight bags and improper stitching:

In case any variation in gross weight allowable limit and improper stitching is noticed on
checking, contractor will have to unload already loaded material to recheck the weight /
stitching. No unloading / reloading charges will be paid in such case. A penalty of Rs. 500 per
MT urea will be levied from the contractor, if no of bags are less than 20. If the nos of bags
are more than 20 bags then penalty will be levied at the rate of Rs. 50 per bag.

Urea filled bags to be stacked, either on loading platform or at any other place as directed by
Shift-in-charge, should be covered properly by the contractor. All defective filled by urea bags
unfit for loading will be dumped in the trolleys provided for the same and recycled back through
the bucket elevator or sent back to silo as per its quality. Any spillage of urea on the platform
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3.8

3.9

3.10

3.11

4.0

must be avoided. In case urea filled bags are found scattered on the platform a penalty of Rs
300/- plus GST (Three hundred only) per bag will be imposed on the contractor.

Closing of doors of covered wagons:
In case the doors of covered wagons including BCNHL wagons are not closed properly, a
penalty of Rs. 1000/- per wagon shall be levied.

OPERATING STATIONS:

In event, contractor fails to operate 16 Nos. stations in case of Wagons and 4 Nos of Stations
in case of Trucks, a penalty @ Rs. 7,000/- for shortfall of each station per Shift shall be levied
on contractor when there is no reason attributable to RFCL. There will be some periods during
the year when the loading would be less due to reasons attributed to RFCL viz, less
production, breakdown, shutdown etc. then penalty as mentioned above shall not be levied.

If the contractor fails to provide experienced manpower for the operation of Scrappers of Silo,
contractor shall be penalized at the rate of Rs 3,000/- (Three Thousand per shift shift) for
each scrapper. However, the penalty shall not be levied if the reasons are attributed to RFCL.

Every care shall be taken while doing the job for quality completion of the job. Damage caused
due to careless working to the equipment shall be recovered from the contractor at a value of
cost +25% charges.

ESCALATION / DE-ESCALATION CLAUSE

The rates quoted by the tenderer shall remain firm during the currency of the contract including
extended period also, except increase / decrease in the minimum wages of the Un-skilled
Labour by Central Government. The escalation/de-escalation on account of
increase/decrease in the minimum wages shall be compensated to the contractor as per the
formula indicated below:

[Billed Amount x 0.65 x (Escalated / De-escalated minimum wages of Un-skilled Labour —
Min. wages of Un-skilled on bid opening date of Techno commercial un-priced bid)] /

Minimum wages of Un-skilled Labour on bid opening date of Techno commercial Un-priced
bid shall be considered-

The above formula for escalation/ de-escalation will be used for the minimum wages of Un-
skilled Labour prevailing at the time of opening of Techno commercial un-priced bid and not
for skilled labour wages.

“Escalation / De-escalation shall be calculated on the minimum wages of Un-skilled Labour
declared in the notifications issued by Central government/State Govt of Telangana whichever
is higher as applicable on the date of opening of Techno commercial un-priced bid. Even if
the notification is issued at a later date, it shall be considered from retrospective effect and
the same shall be the basis of calculations”.

The Escalation / Descalation will be calculated taking the base rate notified vide Govt of India
Notification No- F.N0.1./26(3)/2021-LS-II dt: 28/10/2021.
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PRICE BID FORMAT

ANNEXURE-VI

Schedule of Rates for the Work of contract “Bagging of Product Urea and Loading the same in
Wagons & Trucks and Misc. Jobs as per Scope of Work, for a period of One Year, (2022-23)”

Unit Unit Total Value
Item I Estimated Rate | Rate | Annual .
Description UuoM . . in
No. Quantity/Year | Rs/ in value, Words
unit | Words Rs.
1.0 | Scope of Work as per
(A) | Clause No. 1.1 MT 10,16,400
Scope of Work as per
(B) Clause No. 1.2 MT 2,54,100
20 Scope of Work as per MT 6,000
clause No. 2.0.
3.0 | Scopeof Workas per |\ ¢ rycks 350
clause No. 3.0
Scope of Work as per No. of
4.0 clause No. 4.0 Operations 180
Scope of Work as per No. of
5.0 clause No. 5.0 Operations 365
Scope of Work as per No. of
6.0 | clause No. 6.0 Operations 365
Scope of Work as per
7.0 clause No. 7.0 MT 1,200
Scope of Work as per No. of
8.0 clause No. 8.0 Operations 1,100
Scope of Work as per | No. of Unskilled
9.0 clause No. 9.0 man-days 1,000
Scope of Work as per
10.0 clause No. 10.0 MT 2,000
Total Value /Amount (Rs.)
Total Amount in Words
GST %
(Extra as applicable)

Note:
i.

Rates quoted by the party should be exclusive of GST. GST, if applicable shall initially be paid by
the contractor and RFCL shall reimburse the same against submission of documentary evidence of

its payment to Govt.

Rates should be written in figures as well as words and it should tally. In case of any discrepancy,

rates in words shall be taken as final and value calculated based on these rates.

For item at Sr. No 1 (B) the rates payable would be 1.5 times the rate quoted in SI. No. 1(A) above.

Refer clause No. 1.2. (iv) of Scope of work.

Total value of work for 01 year may also be written in figures and words.
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ANNEXURE - VI

Undertaking on Party’s Letterhead

With reference to NIT No. dt. of Ramagundam
Fertilizers and Chemicals Limited, Ramagundam for, at RFCL
Ramagundam site, | / We
Slo.
Shri.

R/o
Authorized Representative of (the Institution)

do solemnly affirm and declare as

under: -

I) That our Institution/sister concern etc. has not been blacklisted or put on holiday by
any Institutional Agency/Government Department/Public Sector Undertaking.

II) That no other Institution/Sister Concerns/Associates belonging to the same group are
participating/submitting the Tender for the job.

IIl) Thatthe information furnished by me/us in respect of above Tender is true and correct
and nothing has been concealed. In case any of information is found to be false and

incorrect at any stage, RFCL shall be fully competent to take the necessary action as
deemed fit.

I / We are hereby confirming that the above details are true and correct to the best of my
knowledge and belief and nothing has been concealed therein.

Seal & Signature of Bidder or
their authorized representative
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ANNEXURE-VIII

Corporate Governance certificate about compliance of all Labour Laws on Bidders Letter
head in below format

Certificate of Compliance of Statutory Provisions of Labour Laws

Certified that provisions of contract labour (Regulation and Abolition Act -970) and other relevant
Laws as mentioned below have been complied with towards the contract

....................................................................................... awarded to M/s
Having Work Order
NUMDET ... dated...........cooeiinnnnn. for which RA
bill Number .................. has already been submitted for Rs............ccoiiiiinn. Against
which payment has been made on (date).......................... and is as per minimum wages act, bonus

& other and no complaint has been lodged till date by any labour of the above contractor who has
paid wages for the month of ..................

EPF and ESI Contributions for the above referred month have been deposited in r/o manpower
deployed as mentioned as SI. No..................... (o of wage payment register.

1. Minimum Wages Act-1970, Factories Act-1948 & 2013, workman compensation act-
1923.

2. Employee’s provident fund & miscellaneous provision act-1952.

3. The payment of bonus act-1965.

4. Any other labour law formed by state/central government from time to time and
relevant to the above contract.

(Signature of Contractor with Seal)

Authorised Signatory
Signature & Seal
(Executing Department)
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CHECK LIST FOR BIDDERS

ANNEXURE-IX

SI. No Documents Yes/No or
N/A

1 Tender Documents: NIT / RFQ

2 EMD
DD No. Amount Date or for fee exemption
valid self-attested registration certificate issued by concerned
Authority of MSME as per tender document.

3 Whether all the pages of tender documents are stamped and
signed & properly tagged with all documents?

4q Whether declaration form-I is filled up?

5 Whether declaration form-II (bidder’s details) filled up?

6 Whether e-banking mandate form is filled up?

7 Whether self-attested copy of registration of the firm (for
Partnership firm or Pvt. Ltd./ Pub. Ltd. Company) is Enclosed??

8 Enclose latest Notarized Affidavit towards sole proprietorship of
firm / self -Attested Partnership deed or Incorporation Certificate
of Company / Article of Association / Memorandum of Association
as applicable

9 Self-attested copy of PAN Card

10 Self-attested copy of GST Certificate

11 Self-attested copy of EPF Certificate

12 Self-attested copy of ESI Certificate

13 Power of Attorney in original, in case tender document is signed
by person other than tenderer or tendering company.

14 Undertaking on Party’s letter head about Blacklisted/Non-
Blacklisted company. The certificate should be exactly in the same
format as given IN tender document (Annexure- VII)

15 Total Turnover of the business in F.Y. 2017-18, 2018-19 &
2019-20 (Enclose copy of Audited Profit & Loss account and
B/S for the Financial Years 2017-18, 2018-19 & 2019-20).

16 Labour License details to be submitted along with documentary

proof.
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Sl. Documents Yes/No or
No N/A
17 Give details of the major similar contracts handled by the
tendering Company / Firm / Agency during last seven years
(ending last day of month previous to the one in which
applications are invited)
S no | Details of Client Amount  of | Contract period (From
Work and to)
completed
(Rs.)
A
B
C
D

(If the space provided is insufficient, a separate sheet may
be Enclosed)

18

Documents showing completion of three similar works of
value not less than 5.00 crores per annum related to
provision of similar services in a single contract during the
last seven years (ending last day of month previous to the
one in which applications are invited) (Enclose copies)

19

Documents showing completion of two similar works of
value not less than 6.50 crores per annum related to
provision of similar services in a single contract during the
last seven years (ending last day of month previous to the
one in which applications are invited) (Enclose copies)

20

Documents showing completion of one similar works of
value not less than 10.00 crores per annum related to
provision of similar services in a single contract during the
last seven years (ending last day of month previous to the
one in which applications are invited) (Enclose copies)

21

Attested copy of Work orders of similar works and
satisfactory performance/completion Certificates having
the detailed mentioned.

22

All annexures have been signed including Integrity pact as
per tender document.
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ANNEXURE-X
BID SECURITY (EMD) FORMAT

DRAFT OF BANK GUARANTEE FOR BID SECURITY DEPOSIT/EMD

IN CONSIDERATION OF Ramagundam Fertilizers and Chemical Limited (RFCL), HAVING ITS
REGISTERED OFFICE AT 3™ & 4% FLOOR, MOHTA BULDING, BHIKAJI CAMA PLACE, NEW DELHI-
110065 (HEREINAFTER CALLED RFCL WHICH EXPRESSION SHALL UNLESS REPUGNANT TO THE
SUBJECT OR CONTEXT INCLUDES ITS SUCCESSORS AND ASSIGNS) HAVING AGREED TO
EXEMPT (HEREINAFTER CALLED THE, THE SAID TENDERER(S)" WHICH
EXPRESSION SHALL UNLESS REPUGNANT TO THE SUBJECT OR CONTEXT INCLUDES HIS
SUCCESSORS AND ASSIGNS) FROM THE DEMAND UNDER THE TERMS AND CONDITIONS OF
TENDER NO FOR HEREINAFTER CALLED “THE SAID
TENDERER’ OF SUCH BID SECURITY DEPOSIT FOR THE DUE FULFILMENT BY THE SAID
TENDERER(S) OF THE TERMS AND CONDITIONS CONTAINED IN THE SAID TENDER

FOR ON PRODUCTION OF BANK GUARANTEE FOR
RS. (RUPEES ....coovveeeeeseeeesesrens .ONLY).
1. WE BANK HEREINAFTER REFERRED TO AS ‘THE BANK’ DO HEREBY
UNDERTAKE TO PAY TO RFCL AN AMOUNT NOT EXCEEDING RS.
(RUPEES ONLY) AGAINST ANY LOSS OR DAMAGE CAUSED TO OR

SUFFERED BY ‘RFCL' REASON OF ANY BREACH BY THE SAID TENDERER(S) OF ANY OF THE TERMS
AND CONDITIONS CONTAINED IN THE SAID TENDER (THE DECISION OF THE COMPANY AS TO
ANY SUCH BREACH HAVING BEEN COMMITTED AND LOSS SUFFERED SHALL BE BINDING ON US.

2. WE BANK DO HEREBY UNDERTAKE TO PAY THE AMOUNTS DUE AND
PAYABLE UNDER THIS GUARANTEE WITHOUT ANY DEMUR MERELY OR A DEMAND FROM ‘RFCL'
STATING THAT THE AMOUNT CLAIMED IS DUE BY WAY OF LOSS OR DAMAGE CAUSED TO OR
WOULD CAUSE TO OR SUFFERED BY ‘RFCL’ BY REASON OF ANY BREACH BY THE SAID
TENDERER(S) OF ANY OF THE TERMS OR CONDITIONS CONTAINED IN THE SAID TENDER OR BY
REASON OF THE SAID TENDERER'S FAILURE TO KEEP THE TENDER OPEN. ANY SUCH DEMAND
MADE ON THE BANK SHALL BE CONCLUSIVE AS REGARDS THE AMOUNT DUE AND PAYABLE BY
THE BANK UNDER THIS GUARANTEE. HOWEVER, OUR LIABILITY UNDER THIS GUARANTEE SHALL
BE RESTRICTED TO AN AMOUNT NOT  EXCEEDING

(RS ONLY).

3. WE BANK FURTHER AGREE THAT THE TEE HEREIN CONTAINED
SHALL REMAIN IN FULL FORCE AND EFFECT DURING THE PERIOD THAT WOULD BE TAKEN FOR
THE FINALISATION OF THE SAID TENDER AND THAT IT SHALL CONTINUE TO BE ENFORCEABLE
TILL THE SAID TENDER IS FINALLY DECIDED AND ORDER PLACED ON THE SUCCESSFUL
TENDERER AND/ OR TILL ALL THE DUES OF RFCL UNDER/OR BY VIRTUE OF THE SAID TENDER
HAVE BEEN FULLY PAID AND ITS CLAIMS SATISFIED OR DISCHARGED OR TILL A DULY
AUTHORISED OFFICER OF RFCL CERTIFIED THAT THE TERMS AND CONDITIONS OF THE SAID
TENDER HAVE BEEN FULLY AND PROPERLY CARRIED OUT BY THE SAID TENDERER(S) AND
ACCORDINGLY DISCHARGES THE GUARANTEE. UNLESS A DEMAND OR CLAIM UNDER THIS
GUARANTEE IS MADE ON US IN WRITING ON OR BEFORE THE TO INCLUDE 3
MONTHS CLAIM OVER AND ABOVE THE PERIOD MENTIONED IN THE PARAGRAPH FOR THE
VALIDITY OF THE BANK GUARANTEE IN THE TENDER WE SHALL BE DISCHARGED FROM ALL
LIABILITY UNDER THIS GUARANTEE THEREAFTER.

4. WE BANK, LASTLY UNDERTAKE NOT TO REVOKE THIS
GUARANTEE DURING ITS CURRENCY EXCEPT WITH THE PREVIOUS CONSENT OF ‘RFCL’ IN
WRITING. DATED DAY OF 20

CORPORATE SEAL FOR BANK
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ANNEXURE - XI

BANK GUARANTEE FOR SECURITY DEPOSIT FORMAT
(To be prepared on Stamp paper issued in the name of Bank)

This BANK GUARANTEE No. made this day
of between

a bank incorporated and
having its registered office at (hereinafter called BANK)

which expression shall unless repugnant to the context or contrary to the meaning thereof include
its successors and assigns on the one part and RAMAGUNDAM FERTILIZERS & CHEMICALS LTD,
a Company registered in India under Companies Act, 2013 and having its registered office at 3™
& 4t Floor, Mohta Building, Bhikaji Cama Place, New Delhi - 110 066, India to the context or
contrary to the meaning thereof include its successors and assigns on the other part.

WHEREAS in pursuance to the agreement dated (hereinafter called
CONTRACT) entered into between RAMAGUNDAM FERTILIZERS & CHEMICALS LTD (hereinafter
called OWNER and a Company incorporated
in (hereinafter called CONTRACTOR) which expression shall unless
repugnant to the context or contrary to the meaning thereof include its successors and assigns,
for supply of

as envisaged in the Contract, Contractor has to submit a
SECURITY DEPOSIT for Rs.

CONTRACTOR accordingly agrees to furnish the Bank Guarantee for Security Deposit as
hereinafter contained towards fulfillment of all of its obligations under the contract.

NOW THIS DEED WITNESSES AS FOLLOWS:

1. In pursuance of the Contract, the Bank hereby guarantees as a direct responsibility to OWNER
that the BANK is holding the amount of Rs. at
Owner's disposal and hereby promises and shall be bound to pay to OWNER, forthwith at Owner's
written notice stating that the contractor has failed to fulfil its obligations under the contract for
reasons for which contractor is liable and without any protest or demur and without recourse to
contractor and without asking for any reasons as to whether the amount if lawfully asked for by
Owner or not, the entire amount or the portion thereof as mentioned by Owner in the notice.The
decision of the Owner as to whether the terms and conditions of this BANK GUARANTEE FOR
SECURITY DEPOSIT have been observed or not shall be final and binding on the BANK. In any
case, however the Bank's responsibility under this BANK GUARANTEE FOR SECURITY DEPOSIT is
limited to Rs. .

2. This BANK GUARANTEE FOR SECURITY DEPOSIT shall be valid for an initial period of
months from the date of this Bank Guarantee No.
dated given by the Bank to Owner become effective. Upon issuance of
Commissioning / Erection / Completion certificate according to terms of contract on expiry of
months after the issuance of the above mentioned certificate of
commissioning / erection / completion certificate, the BANK GUARANTEE FOR SECURITY DEPOSIT
shall become null and void.

3. This BANK GUARANTEE FOR SECURITY DEPOSIT shall be in addition to and shall not affect or
be affected by any other security now or hereafter held by Owner on account of money hereby
intended to secure and Owner at its discretion and without any further consent from the Bank,
and without affecting its rights against the Bank, may compound with, give time or

other indulgence to or make any other arrangement with Contractor and nothing done or omitted
to be done by Owner in pursuance of any authority or permission contained in this guarantee,
shall effect discharge of the liability of the Bank.

45



4. UNLESS PREVIOUSLY CANCELLED BY THE OWNER, this Bank Guarantee for Security Deposit
will remain in force initially up to months from the effective

date of Bank Guarantee No. dated given by the Bank to the
Owner and subject to provisions of paragraph 2 above will stand automatically cancelled on the
expiry of the said period. Unless demand or claim under this Bank Guarantee is made on Bank in
writing within three months from the date of expiry of this Bank Guarantee, all the rights of
Owner against the Bank shall be forfeited and Bank shall be relieved and discharged from all the
liabilities hereunder.

5. Any notice by way of request, demand or otherwise hereunder may be sent by post to the
Bank, addressed as aforesaid, and if sent by post, it shall be deemed to have been given at the
time when it would be delivered in due course of post, and in proving such notice, when given
by post, it shall be sufficient to prove that the envelope containing the notice was posted and a
certificate, signed by an officer of the owners, to the effect that the envelope was so posted,
shall be conclusive.

6. The BANK GUARANTEE FOR SECURITY DEPOSIT is to be returned to the Bank after its expiry
in terms of Paragraph 4 above.

7. The Bank declares that it has the power to issue this guarantee and the undersigned have full
power to do so.

Dated this day of

(Indicate the name of the Bank with stamp)
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ANNEXURE-XIII

FORM OF AGREEMENT

THIS CONTRACT made at RAMAGUNDAM (Telangana) on the day of
------------- BETWEEN RAMAGUNDAM FERTILIZERS ANDCHEMICALS

LIMITED, registered in India under the Indian Companies Act 2013, having its registered office at 3" and

4" floor, Mohta Building, 4, Bhikaji Cama Place, New Delhi- 110066 (herein after referred to as the
"Owner" which expression shall include its successors and assigns) of the ONEPART.

AND

carrying on business in sole Proprietor/ partnership/ company
etc. under the name and style of , having its office at---------------------
(hereinafter referred to as the "Contractor" which expression shall include
his/their executors, representatives and permitted assigns/ successors) of the OTHER PART.
WHEREAS the owner is desirous of executing certain works more specifically mentioned and described
in the Work Order NO. ------------mommmmm- Dated --------- for and WHEREAS the contractor has agreed to
execute the work as specified in the Tender Documents/ Work Order referred to above.

NOW, THEREFORE, THIS CONTRACT WITNESSESS AS FOLLOWS:
ARTICLE-I

1.1 CONTRACT DOCUMENTS:
The following documents shall constitute the contract documents, namely:

a. This agreement of contract;

b. NIT/ Tender documents;

C. Acceptance of Tender;

d. Letter of Intent dated ----------------- :
e.Work Order dated ---------------- ; and

f. Further amendments, if any.
A copy of each tender document is annexed hereto and the said copies have been collectively marked
Annexure-I.
ARTICLE-2
2.1 WORK TO BE PERFORMED
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Inconsideration of the payments to be made to the contractor as here in after provided, he shall,
with due care, promptness, accuracy execute the work in accordance with the Notice Inviting
Tenders, Special Terms & conditions of Contract, Work Order and Letter of Intent.

ARTICLE-3
3.1 COMPLETION PERIOD

The contract work shall be duly completed in all respect and handed over to within stipulated
time schedule from the date of issue of Letter of Intent. The time mentioned herein shall be the
essence of the contract.

ARTICLE-4
4.1 JURISDICTION
Notwithstanding any other Court or Courts having jurisdiction to decide the question(s)
forming subject matter of a suit, any and all actions and proceedings arising out of or relating to the
contract(including any arbitration in terms thereof) shall lie only in the court of a competent civil
jurisdiction in this behalf at Peddapalli District of Telangana (where this contract has been signed on
behalf of the owner) and only the said Court(s) shall have jurisdiction to entertain and try such
action(s) and/or proceeding(s) to the exclusion of all other courts.
ARTICLE-5
5.1 ENTIRE CONTRACT
The contract documents mentioned in Article-1 hereof embody the entire contract between
the parties. The parties declare that in entering into this contract they do not rely upon any previous
representation whether expressed or implied and whether written or oral, or any inducement,
understanding or agreement and all prior negotiations, representations, contract and/or agreements
and understanding are hereby cancelled.

ARTICLE-6

6.1 NOTICE
Subject to any provisions in the contract documents to the contrary, any notice or order
or communications sought to be observed by the contractor on the owner with reference to the
contract shall be deemed to have been sufficiently served upon the owner (not withstanding any
enabling provisions under any law to the contrary) only if delivered by hand or by Registered
acknowledgement due post to the engineer-in-charge as defined in the general conditions of contract.

Without prejudice to any other mode of service provided for in the contract documents
or otherwise available to the owner any notice, order or other communications sought to be served
by the owner on the contractor with reference to the contract, shall be deemed to have been
sufficiently served if delivered by hand or through registered acknowledgement due to the principal
office of the contractor at his/their address mentioned on page No.1.

ARTICLE-7

7.1 WAIVER

No failure or delay by the owner in enforcing any right or remedy in terms
ofthecontractoranyobligationsorliabilityofthecontractorintermsthereof shall be deemed to be a waiver
of such right, remedy, obligation or liability as the case may be, by the own errand not withstanding
such failure or delay, the owner shall be entitled at any time to enforce such right, remedy, obligations
or liability, as the case maybe.

ARTICLE-8

8.1 NON-ASSIGNABILITY
The contract and benefits and obligations thereof shall be strictly personal to the contractor
and shall not on any account be assignable or transferable by the contractor.

ARTICLE-9

9.1 ARBITRATION

Except where otherwise provided in the contract all matters, questions, disputes or
differences whatsoever, which shall at any time arise between the parties hereto, touching the
construction, meaning, operation or effect of the contract, or out of the matters relating to the contract
or breach thereof, or the respective rights or liabilities of the parties, whether during or after
completion of works or whether before or after termination shall after written notice by either Parties
to the contract be referred to the Designated Unit Head / E.D /CFO/CEO, Ramagundam Fertilizers
and Chemicals Limited or his / her nominee for appointment of Arbitrator.

The Arbitration & Conciliation Act, 1996 or any statutory modification or re- enactment thereof
and the rules made there under shall govern the Arbitration proceedings.
Itis agreed by and between the parties that in case a reference is made to the Arbitrator or the Arbitral
Tribunal for the purpose of resolving the disputes / differences arising out of the contract by and
between the parties hereto, the Arbitrator or the Arbitral Tribunal shall not award interest on the



awarded amount more than the rate of SBI MCLR/PLR / Base Rate as applicable to RFCL on the
date of award of contract. The arbitration shall be conducted in English. The award shall be final and
binding upon the parties.

IN WITNESS WHEREOF the parties hereto executed this contract on the day of , 2020 and
shall come into force w.e.f.

SIGNED AND DELIVERED FOR AND ON BEHALF OF

Ramagundam Fertilizers and Chemicals Limited Contractor
(With Rubber stamp) (With Rubberstamp)
Witness Witness

1 1

2 2
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