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1.

1.

INSTRUCTIONS TO TENDERERS FOR E-TENDERING

Mode of Tendering:

Ramagundam Fertilizers and Chemicals Ltd. (A Joint Venture of NFL, EIL, FCIL, HTAS,
GAIL & Govt. of Telangana) has decided to award "Annual Operation & Maintenance
Contract for 2x240KLD MBR based Sewage Treatment Plant at RFCL Township” through e-
tendering. The NIT will be posted on website https://frfcl.abcprocure.com from where the
registered vendors will be able to download the tender documents for participation in
the tender and submit their bids online. The tender submission, tender closing and
opening will be done electronically and online. The NIT shall also be posted on
company’s homepage i.e., www.rfcl.co.in.

RFCL has appointed M/s. e-Procurement Technologies Ltd, Ahmedabad as service
provider for carrying out e-Procurement. Also, as per IT ACT 2000, use of digital
signature certificate shall be mandatory for participating in e-tendering process,

It is presumed that accordingly, you can submit your bid and participate in this tender
as per the requirements of the system. However, in case of any help/clarification, you
may contact any one of the following:

RAMAGUNDAM FERTILIZER ALS LTD
[ Mr. H Sathish Kamath, GM ( C ) Mr. Anshuman Samanta, Dy. Mghiéer[{:)
RFCL, Fertilizers City, ; RFCL, Fertilizers City,
Ramagundam — 505210 | Ramagundam - 505210 |
Moh Mo, 9900814067 Mob Mo, 5281145197
E mail: satishkamath@rfcl.co.in E mail: anshuman.samanta@rfcl.co.in

b) M/s. e-Procurement Technologies Limited

Approvel of 191 - 63532 17080, | info@abeprocurc.c
ity ‘e . ; | - 6335 ; aiabeprocurc.com
] Profile & DSC | Help Desk +91-90990 Y0830 dsc@abcprocure.com

Yerilication _ -
- +91 9904406300 ,
c-Tender +a1 9510812960 ,
2 Submission HelpBiesl 191 0265562821 |
+91 6354919566 support@abeprocure.com
. 91 - 98799 96111,
3 t;‘;;;’glmu Help Desk 99044 07997,
. | 95108 13415
Office Hours:
4 Monday to Friday - 10:00AM to 07:30PM (IST)

1st, 3rd and 5th Saturday - 10:00AM to 06:00PM (IST) [
2nd and 4th Saturday - Holiday |
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{a) Pre-Reguisites [or System using e-Procurement sites:

Bidders are strongly advised to refer Mmimum System Requirement document uploaded on
hitps://rfcl.abeprocure.com under download section prior registration and Participating in e-
Tenders mvited by RFCL.

For Quick Bidder Manual, you can reler this link hitps://voutu.be/-L3fiZVYnfg for Tender
Submission OR download “Bidder Manual™ from https:#rfcl.abeprocure.com website OR
Contact us.

Pre-Requisites for DSC Remstration:

CHE

The Vendor becomes a valid Vendor only after the registration of the DSC

Vendors need to possess a valid DSC for participating i e-Tendering
{class [1I DSC)H

Vendors neced to procure DSC 24 hrs prior  to Registration

https:/irfcl.abeprocure.com .

It can be procured from any of the Certifving Authority registered under
CCA India.eg Sify, nCode, eMudra etc

DSC can also be procured from the e-tendering service provider 1.e. e-
Procurement Technologies Ltd,

Respective DSC Drivers needs to be installed.

DSC needs to be physically inserted into the system.

DSC should appear in the Browser.

Vendor should map the DSC with their Log-ID immediately after
reeistration, Email Verification.

Pre-Requisites for Login Credentials:

For registration on the e-tender site https:/rfcl.abeprocure.com . one can be
guided by the “Instructions to ¥Vendors™ available under the download section of
the homepage ol the website. As the first step, bidder shall have to click the
“Register” link and [ill in the requisite information in the “Bidder Registration
Form”. Kindly remember your email id (which will also act as the login 1) and
the password cntered therein, Once you complete this process correctly, you shall
get a system generated mail. Thereafter, login in to the portal using your
credentials. When you log in for the first time, system will ask vou to add your
Digital Signature Certificate. Digital Signature Certificate Class 3 Signing |
Encryption is mandatory to attach at the time of Registration and to log-in.
Bidders should ensure that DSC is in the name of registered firm and person only.
It attached DSC does not match with the registered profile then DSC will not be
verified and profile will not be approved. Once you have added the Digital
Signature  Certificate,  please  inform  the  vendor  administrator
infofeabeprocure, com |, dsci@labeprocure.com , Contact no.; 91 - 63532 17080,
+01-90990 Y0830 for approval, Once approved, bidders can login in to the system
as and when required.

All the vendors participating in the online e-procurement have to abide by the process
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9.

6.

involved in the entire worktlow of the e-procurement,

As a pre-requisite for participation in the tender, vendors are required to obtain a
valid Digital Certificate of Class 11l (having both signing and encryption
certificates) as per Indian IT Act from the licensed Certifying Authoritics operating
under the Root Certifying Authority of India (RCIA), Controller of Certifying
Authoritics (CCA). The cost of obtaining the digital certificate shall be borme by the
vendor.

Corrigendumdamendment,  if  any, shall  be notified on  the site
https://rfcl.abeprocure.com. In case any corrgendumfamendment 18 1ssued alfler the
submission of the bid, then such vendors who have submitted their bids, shall be
intimated about the corrigendum/amendment by a system-gencrated email. It shall be
assumed that the information contained therein has been taken into account by the
vendor. They have the choice of making changes in their bid before the due date and
time.

Vendors are required to complete the entire process online on or before the due
date/time of closing of the tender

Directions for submitting online offers, clectronically, apainst e-procurement tenders
directly through internet:

Vendors are advised to log on to the website (https://rfcl.abeprocure.com ) and
arrange to register themsclves at the earliest

The system time (IST) that will be displayed on e-Procurement web page shall be the
time considered for determining the expiry of due date and time of the tender and no
other time shall be taken into cognizance,

Vendors arc advised in their own interest to ensure that their bids are submitted in
cProcurement system well before the closing date and time of bid.

If the vendor intends to change/revise the bid already submitted, they shall have to
withdraw their bid already submitted, change / revise the bid and submit once again
(if this feature “Bid Withdraw™ 15 enabled in ¢-tender cvent). However, if the vendor
is not able to complete the submission of the changed/revised bid within due date &
time, the system would consider it as no bid has been received from the vendor
against the tender and consequently the vendor will be out of contention. The process
of change / revise may do so any number of times till the due date and time of
submission deadline. However, no bid can be modilied after the deadline for
submission of bids.

Once the entire process of submission of online bid s complete, they will get an
automail from the system stating vou have successfully submitted your bid in the
following tender with tender details.

Bids / Offers shall not be permitted in e-procurement system after the due date / time
of tender. Hence, no bid can be submitted after the due date and time of submission
has elapsed.
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11.

13,

No manual hids/offers along with electronic bids/offers shall be permitted except
those specifically indicated.

No responsibility will be taken by RFCL andfor the e-procurement scrvice
provider for any delay due to connectivity and availability of website. They shall
not have any liability to vendors for any interruption or delay in access to the site
irrespective of the causc. It is advisable that vendors who are not well conversant
with e-tendering procedures, start filling up the tenders much before the due date
{ time so that there 1s sufficient time available with him/her to acquaint with all
the steps and seek help 11 they so require. Liven for those who are conversant with
this type of e-lendering, it is suggested to complete all the activities ahead of time.
It should be noted that the individual bid becomes viewable only after the opening
of the bid onfafter the due date and time. Please be reassured that your bid will be
viewable only to you and nobody else till the due date/ time of the
tender opening. The non-availability of viewing before duc date and time is true
for e-tendering service provider as well as RFCL officials,

RFCL and/or the e-procurcment service provider shall not be responsible for any
direct or indircet loss or damages and or consequential damages, arising out of
the bidding process including but not limited to systems problems, inability to use
the system, loss of electronic information ctc. In case of any clarification
pertaining to e-procurement process, the vendor may contact the following
agencies / personnel:

REFCL is not responsible for any mistake made by the vendor at the time of bidding
process. In case any vendor submits an invalid bid due to any reason mcluding
typing mistake / human error, such invalid bid will be disqualified and such
vendor shall not be allowed to further participate in that tender. The remaining
process shall be completed considering the other valid bids.

For submitting price bid through e-Auction, the successful Pre-Qualified Vendors
will have to use a Class Il Digital Signature Certificate issued by any India CA
approved by CCA of India as per I'T Act 2000.

It is mandatory for the vendors 1o use the Digital Signature Certificate in all their
bidding Process. It is the entirc responsibility of the vendors to protect their own
login id and Password and keep their digital certificate safe so that is not misused
by any other person.

Tender Schedule:

The notice of issue ol enquiry and detailed schedule for downloading the NIT
documents, submission of bids, tender closing, tender opening, and subsequent
clarification/amendment in schedule cte. shall be available on the above-mentioned
website against this tender.
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Sr. No. _m}_ﬁage Date & Time
1. | Start Tender Document Download | 04.05.2023 at 15:00 hrs.
& Pre-Bid Meeting 06.05.2023 at 10:00 hrs.
= End Tender Document Download 11.05.2023 at 15:00 hrs.
4. | Due/ last date of submission Bids | 11.05.2023 at 15:30 hrs.
5. Techno-commercial Bids Opening 11.05.2023 at 15:45 hrs.
6. Price Bid Opening To be intimated

Note: After expiry of date & time for a particular activity as mentioned above, that
particular activity cannot be done unless the schedule for the same is extended/
amended. Similarly, no activity can be done before start date & time specified for
that particular activity unless the schedule for the same is preponed/amended.
14.The activity defined for vendors are Download of Tender document, Bids
Preparation, Uploading of bids. During the Download sequence, the vendors who

have been invited will be able to download the main tender document and the
supporting documents.

15. Tender Opening:

The tenders will be opened electronically by us from our RFCL Site Office in the
presence of authorized representatives of Vendors who wish to attend the bid
opening. The submission of bids may however be done by vendors from their
office or from place of their choice. However, bids can't be submitted after the bid
submission due date & time as per the schedule.

16. RFCL takes no responsibility for delay, loss or non-receipt of EMD sent by
post/courier.

17. RFCL reserves the right to reject or accept any tender without giving any reason.
The bids not accompanied with the requisite Earnest Money may not be opened.

18, SYSTEM FAILURES AND REMEDIAL MEASURES THEREOE COURSE
OFACTION TO BE FOLLOWED

RECL shall make all out efforts to rectify the problem({s) leading to system failure during
the live tendering. However, in case the system could not be restored within the
reasonable time period as deemed fit by RFCL, the following remedial measures shall be
taken under such an eventuality: i
1. Tender is prepared and released bul. The duc date of closing/opening shall _‘
vendors are not able to submit their| pe extended suitably.

bids.
2. | Bids have been submitted but The due date of opening shall be extended
the same cannot be opened by suitably.
RFCL. ] - |
3. | Bids including price bid have Under such eventuality, the reverse auction
been opened and reverse event shall be rescheduled and the new
auctioning could not start. schedule shall be informed to all the bidders
who have participated in the tender &
i submitted their bids online.
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16. Name & Address of
H Sathish Kamath,
General Manager [ C ),

Ramagundam Fertilizers and Chemicals Ltd,
Fertilizers City — 505210,

Ramagundam {(Mandal), Peddapalli {District],
Telangana state, India.

17.  GST Nos. :
Unit GST NO.

Ramagundam, Telangana 36AAHCR2335P1ZY

18. The rates should be quoted as per price bid given in the enquiry only. Quotation
should be valid for a minimum period of 120 days from the date of opening of the
tender (Technical bid). The rates should be quoted both in figures and in words.

19. Your GST Registration No. and Permanent Account No., allotted by the concerned
Department should be mentioned in the quotation positively.

1. The offers submitted by MSE, shall be considered in Accordance With Public
Procurement Policy for MSEs of March 2012. The parties claiming benefits Under
MSEs policy must enclose requisite valid Registration Certificate as per said policy
along with their offer. Please also indicate whether the MSEs owned by SC/ST
Entrepreneurs. If yes, please attach relevant certificate issued by authorities
concerned, However, RFCL reserve the right to cancel the order (if any) and
blacklist/debar a firm in case it is determined that the firm benefitted wrongly from
the Public Procurement Policy.

Thanking You
For & On Behalf of Ramagundam Fertilizers and Chemicals Limited

= 3J’5J1‘3’
{H Sathish Kamath)
General Manager (C)
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| Tender No: RFCL fSITE-Tender/Misc./T'ship-STP 0&M/2023/18 Date: 04.05.2023
NOTICE INVITING TENDER
To,

Sub: Annual Operation & Maintenance Contract for 2x240KLD MBR based Sewage Treatment Plant
at RFCL Township.

Dear Sirs,

Sealed Bids are invited for the waork as detailed below:

1.  Name of Work “Annual Operation & Maintenance of 2x240KLD MBR
based Sewage Treatment Plant at RFCL Township.”

2. Tender Cost 1750(incl. GST) (Rupees Seven Fifty Only).

3.  Contract Validity 12(Twelve) months from the date of notification for start
of work by Engineer-in-Charge.

4. Validity of the Tender 120 days from the Date of Opening of Tender.

4(a) Date/Time of Pre Bid Meeting & 06.05.2023, 10.00 AM at office of GM (construction),
Site Visit RFCL, Ramagundam

5.  All request for interpretation, clarification & queries in connection with tender shall be addressed
in writing to Issuing Authority i. e. G. M. (C), RFCL Site, Ramagundam at least 3 (Three) days
prior to the closing date of the tender.

6. The rate should be quoted in the Units given in the Schedule of Rates.

7. Ramagundam Fertilizers & Chemicals Ltd., Ramagundam reserves the right to reject any or all
Bids without assigning any reasons whatsoever and it also does not bind itself to accept the
Lowest Tender.

8. Procedure for Submission of Tender:

The Tender shall be submitted in Three Parts as under:
1. Step No. 1:

Will be *“Tender Fee’ and shall contain Tender Fee as per Clause No. 2 of the above.
2. Step No. 2:

will be *Techno Commercial bid {unpriced)’ shall contain NIT duly signed, documents &

all other declarations required as per Tender.

Documents as stated in Annexure-II for meeting the eligibility & evaluation criteria.
Duly Filled Performa’s of Techno Commercial Bid.

Unpriced SOR Performa mentioning "guoted” in all pages with signature and stamp.

9 N




9.

10,

11

12.

13.

14.

15,

3. Step No. 3:
Will be *Price Bid/Schedule of Rates’ and shall contain the item wise rates only as per
Schedule of Rates Performa.
All the procedure of filling the tender will be as on E Tender basis only.
4. RFCL's Site bank details:
Tender Fee can be deposited in RFCL's account through RTGS/MEFT & details of the

transaction with UTR No. to be submitted (uploaded) along with technical bid for verification,
RFCL's site bank Details for RTGS/NEFT are as follows:

a) Beneficiary Name - M/S RAMAGUNDAM FERTILIZERS AND CHEMICALS
LIMITED.

b)  Name of bank : STATE BANK OF INDIA

c)  Branch ; FERTILIZER CITY, RAMAGUNDAM (61777)

d} Account Number ; 36727029257

e) IFSC No. SBINQOGE1777

#A{erﬁa{-we{y—t-he—méder—eaﬂ ﬁubmrr the-EMB-in-the-ferm-of Bank-Guarantee Fermat of EMB-
Bo—as—perAnnexure-XVIl The charges, if any, for online payment or for DD erferBG
submission of Tender Fee will be borne by bidder. In case of submission of Tender Fee by
DD or in the form-ef-BG, it should be ensured by the tenderer that the scan copy of the DD
is uploaded with the E-Tender & original DD should be received by RFCL within 3 working
days from opening day of techno-commercial bids for verification of the details of DD
given online by the tenderer,

Opening of Tender:

The Tender shall be opened as under E tender process:
Step No, 1; Parties who have submitted/uploaded the details of Tender Fee will be opened
first, on the scheduled date of opening of tender, Party those who failed to submit/upload
the details of Tender Fee will be rejected for tender opening.

Step No. 2: "Techno Commercial Bid (Unpriced)”shall then be opened of only those
parties who have submitted the Tender Fee.

Step No. 3: 'Price Bid/Schedule of Rates’ shall be opened after meeting the eligibility
criteria of Techno-Commercial Bid({unpriced) and whose bids determined to be technically
and commercially responsive. The date of opening of Price Bid/SOR will be intimated to
technically selected tenderers separately.

Mo condition or deviation should be mentioned by Bidder in Price Bid. Offers where the party has mentioned
any condition or deviation in Price Bid shall be out rightly rejected

This letter shall form part of the contract document and shall be signed and returned along with the tender
documents.

Every communication by tenderers shall be made in the English Language. All other information such as
documents and drawings supplied by the Bidder will also be in English Language as will be any further
information supplied by RFCL.

Bids containing erasures and alterations of the tender documents are liable to be rejected unless these are
authenticated by the persons signing the tender documents.

“Bidders may ensure that tender documents/offer have been signed by appropriate/authorized
representative for the Company. Withdrawal of offer/non-acceptance of orders placed based on offers

submitted by bidder's on their letter head will not be allowed on the grounds that offer was not signed by
authorized person.”

One person will be allowed to represent only one company during discussion/negotiation with RFCL. If
same person is representing different companies with authorization letter from more than one company,
such person will be allowed to represent only the first company called for negotiation

Thanking you,

Yours faithfully,

for MIEEgundam Fertilizers & Chemicals Ltd.
{(HSKansath] *

General Manager (Construction)

E-mail: satishkamath@rfcl.co.in
Mob: 9900814067
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Annexure-|

DEFINITIONS OF TERMS

In the contract documents herein defined where the context so admits, the following words and
expression will have the meanings assigned to them respectively:

1.

"The RFCL" means the RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED, incorporated in

India, having its corporate office at 4th Floor, Wing- &, Kribhca Bhawan, Sector-1, Noida, Uttar Pradesh,
Fin Code- 201301,

2.

T

11.

12.

The "ENGIMEER-IN-CHARGE" shall mean the person designated as such by RFCL and shall
include those who are expressly authorized by him to act for and on his behalf for operation
of this contract.

The "WORK" shall mean the works to be executed in accordance with the contract or part
thereof as the case may be and shall include all extra, additional, altered or substituted works
as required for purpase of the contract.

"CONSTRUCTION EQUIPMENT" means all appliances and eguipment of whatsoever nature for
the use in or for the execution, completion operation or maintenance of the work unless
intended to form part of permanent work.

"SITE" means the areas in which the work is to be performed by the Contractor and shall include
a part or portion of the site on which the permanent work is proposed to be constructed.

The "TENDER DOCUMENTS" shall consist of Short Tender Notice, General Instructions to the
Tender, General Conditions of Contract, Special Conditions of Contract, Specifications,
Drawings, Time Schedule Tender Form, Performa or Agreement Form Schedule of Rates, and
Addendum/Addenda to Tender Documents.

"THE CONTRACTOR" means any person or persons or firm or company whose Tender has been
accepted by RFCL with the concurrence of the RFCL, and the legal personal
representatives, successors and permitted assigns of such person, persons firm or company.

The "CONTRACT" shall mean the Agreement between RFCL and the Contractor for the
execution of the works including therein all contract documents.

The "SPECIFICATIONS” shall mean the various Technical specifications attached and referred
to in the Tender documents, It shall also include the latest addition of relevant Indian
Standard Specifications published before entering into contract.

"The DRAWINGS" shall include Maps, Plans and Tracings OR Prints thereof with any
modifications approved, in writing by the Engineer-in-charge and such other drawings as may,
from time to time, be furnished or approved in writing by the Engineer-in-charge,

The "CONTRACT DOCUMENTS" shall consist of Agreement, Tender documents& Specifications
as defined in Clause 6, 8 & 9 above, Acceptance of Tender and further amendments.

The "ALTERATION ORDER" means an arder given in writing by the Engineer-in-charge to affect
additions to or deletion from and alterations in the works.
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13.

14,

15,

16.

17.
18.

19,
20.

The "COMPLETION CERTIFICATE" shall mean the Certificate to be issued by the Engineer-in-
charge when the works have been completed to his satisfaction.

The “FINAL CERTIFICATE” in relation to a2 work means the Certificate issued by the RFCL after
the period of defect liability is over.

The “PERIOD OF DEFECT LIABILITY” in relation to work means the specified period from the
date of issue of Completion Certificate upto the date of issue of Final Certificate during which
the Contractor stand responsible for rectifying all defects that may appear in the works.

'ZERD DATE’ shall mean the date of issue of LETTER OF ACCEFTANCE [LOA) or issue of WORK
ORDER, whichewver is earlier.

"GTCC" means General Terms & Conditions of Contract.

“Waorking Day” means a day other than a Sunday or a public holiday on which RFCL is open far
business.

“Week” means a period of any consecutive seven days.

Technical Terms and Conditions & Special Terms and conditions are succeeding to GTCC. Any
clause under different head shall be succeeded by clause in the succeeding head.
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ELIGIBILITY CRITERIA

Annexure -l

Conditions

Bidder should be Contractor having executed at least [oney similar work
ol Operation and/or Maintenance of MBR (Membrane Bio-Reactor) based
Sewage  Treatment Plants  for  Cenpral G DepoeomenieSiate Gaovt,
PeperimentsPuble &doe Frovare Sector Factones ProjecteOperatioaanl-
Exyallishmentn Dfiee-

f_'r.l.'?f_.':I.lle"l.'r'.'.-'”r.-'l'r 1 '.llff.l.‘:'l.'.l."."ﬂl'.x'.-'l‘-T':r."L'J'H.'JI.\-:'.'s.-'?-'||.|'.l.'_'.'J.'.'I.'.l_-f.-"_f{e.\j'rf('.qr.".:.'." Aparimchis
e e v e Ve durii e fast T oveans,

“Similar” means Operation andfor Maintenance of MBR bascd Scwage
Treatment Plants.

Mo
“The last 7 years shall be counted from last date of the preceding month in
which render has been Tasued.”

Documents required _i'-l-'n “he |
submitted along with Technical
liel) _
0 idder must submit the copy of valid
inglustrial License ssued by Statutory
authority for being & manufacturer
aleng with 1500 cernfeane’ GST

Repigtrton el lcate Ll

Anchaar certileate  ssusd by

stittutory authorio MEIC certificate o

| eruivalen) verlilicate.

ailn case the manufactueer wants 1o
ther  anthoszzd
dealer distributor or their authanzad

guete  through

dealer wants 1 cuote separatcly then

autherization  coertileate i the

i faetrer 15 required in additicn o
fiY  above,  The

corfficaie shoukl  be

Authorizalion
issued  for

goect e tenderfenguiry.

i pAuLhOTA lettar thom e

comnpany ot behall ol the person

signing the documens be providad
with technieal nd.

iv1For Proprigtorship firm - Name of
the  proprietor o be
Adfidaver of proprictorship m anginal
duly motarized (Latost)

viFor partnershap firms —AMdavil .

mentiencd,

arigials duly notreed, conlirming
the current status of the Trm along
wilh names of the panners. Copy al
duly

lentissdd Lo b subanired.

partnershap - deed narieed

wviilier Transaort unians Co-operative

spceles Begstered  socioties- Cooy
ol Begistration cortilicate SCopy o
EFezolution  of  members Aathoriy
lertar to prrticipete in the tendey

Bidder should have successtully completed stomlar workis) as delined
ahove inany one wear during immediote last 7 vears as mentioned belos:

One work having value not less than 3443 9810 (el GST)
v
Tw works each having value not less than 1721990/ {incl. G519
o
Three works cach having value of not less than T11 47953 (incl. GST)

Copy ol Waork Completion Ceridicale
along well copy of Work Order o
the organization where the wark 1s
executad 15 10 be encloscd mentioning
the completed value of cach sinale
cxocuted  ond performanee
cerificate  dssued b the

Wark
client,
Expericnee relevant documents are o
b taken for ane vear, 19 pertod is moTe
than onc vepr then coniracl valng
aliearld be mmterpolated for one vear,

[he Averaze Anmual turnover of the bidder mlast three fnancial years
shall not be less than 214,59,314/-
Nate:

e Incase Nnancial vear closmg date s within & months of date of
issue ol enguiry and zudited annual report of preceding lnancial
verr 1% nol availuble, bidder has the aption to suhmit the Gnancial
details of the throe provious vears inunediately prior o the las
Taneial vear, Otherwise, it 15 compulsory W submil the Onancial
details ol the dmmediate three preceding fnancial years.

Bidder shall  subnut Nnancisl
slanding  through  Audited®
Balonee  Sheet! Prolit & Loss
Account tor the Tast three finaneial
YUITE,

(FY-2021-22,20-21, 19-2{)

* Where audited accounts sre not
mandatory as per law, bidder can
submiit fancial sanding duly

13
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{Fxample, in case, sudiled annual Epnrt af immediate preceding
financial vear {year ending 3151 March) is not available and
where enguiry 1ssue date is up to 3151 December, the financial
details of the three previous vears immediately prior o the last
linancial year may be submited owever, in case the enguiy
1ssue date as afler 31 st December, 1018 compulsory 1o submit the
financial detuils o the immedinte three preceding Gnancial yvears
only
o In ocase bidder is having subsidisries bot oonly 2 single
consolidated annual report is prepared as per prevailing law of
fand and audited which mcludes the financial details of their
subsidiaries,  eonsolidated  audiled  aonwal  report shall be
considered  Tor establishing the financial eriteria subject 1o
statutory auditor ‘chartered accountant of the hidder cortilying
that separate aemial report of Bidder (watheut the financial data
of subsidiarics) s nol prepared and audited.
& TFurther. in case a budder 15 a subsidiary company and scpavate
annual report of the Bidder s not published. but only a
consalidated aunual repert of the parent company is available,
consolidated annual reporl shall be considerad or cslublishing
the linaneial eriteria subject o statutory awdimor of Parent
Company Charlered aceountant of the Bidder cerlifvimg that
separate annual report of the Bidder is not prepared and audited.

certified by practicing Chartered
Accountants  (ner being oan
ermployee or o director of noel
harving any interest in the bidder’s
COTpeny ),

A Copy of Audited® Balanee
Sheet should  be suboutied in
suppors of vour clanm,

® Where audited accouns are nod
mandatory as per law, bidder can
submmil fuancial standing  duly
certified by practicimg Chartered
Accoumtants  (mot bemg oan
employee or a director or nol
having any interest in the biddec’s
COmpanyj.

Copy of andited balanee sheet [or
the Finaneial vear 2021-22 ending
317 March’2022  should  be
siabiirted,

O equisite document 1ssoed
cither from any Indian scheduled
Bank (cxcepl co-operative bank
and Gramin Bank) fov availabilily
of unutihzed fund-based Tme of
credit for at least of 4,86 438/- as
ot preceding manth o owhich
tender has been 1ssued,

4. The net worth of the bidders should be positive for the Financial year 2021-

22 ending Mareh"2022,

*Wetworlh = Paid up share capital+ Reserves Out of Profit (Including

Security Premium) — Aceumlated losses  Delorred Dapenditure — Mis.

Lapenditure not written off

A, Bidder should have minimum working capital of T4.86,438- as per

Aundiled Fmancial result of Financial Year 2021-22

“Working capitul should be current assets minus current liabilities.

i 1. Bidder must not be black listed by any government depariment/pablic
sector undertaking/co-uperative Lnit.

I, Bidder must nol be delisted £ on Negative List by any government
department/public sector undertaking/co-operativa Unit in the Tast twe
yoars, ax on date of participating i the tender,

1 Bidder mest nod be onthe Holiday list of RICL.
_ 1

Selfcertificationis)  lor Lotk
should be submitled on Tarmy's
lefterhend For the same.
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Annexure-|ll
DECLARATION-FORM-I

Date;
To,

General Manager (C)

Ramagundam Fertilizers& Chemical Ltd.
Fertilizers City, Ramagundam (TS)
District: Peddapalli (Telangana)

Pin Code- 505210

Dear Sir,

|/We hereby submit tender for “Annual Operation & Maintenance Contract for 2x240KLD MBR
based Sewage Treatment Plant at RFCL Township” work at Ramagundam fertilizers & Chemicals
Limited, Fertilizer City, Ramagundam, Telangana, as per tender separately signed and accepted by
me/us, and rates quoted by me/us in attached schedule of rates (Annexure-XIll) in accordance with
Motice Inviting Tender, terms and conditions of Tender, other documents and papers as detailed in
the tender document.

I/We hereby agree to abide by and fulfill all terms and conditions referred to in the Tender
Document/Work Order/LOA ete. and in default thereof, to forfeit and pay to the RFCL or its
successors or its authorized nominees such sums of money as are stipulated in Terms and Conditions
contained in the Tender Document.

It is certified that Price Bid/Schedule of Rates is unconditional and guoted for all the items of
‘Schedule of Rates/Price bid" in Figures and Words both and no item is blank/unquoted.

If, |/we fail to start execution of the said contract in the time, specified in the tender documents or
fail to deposit the amount of security deposit specified in the Tender Document, I/We agree that
Ramagundam fertilizers & Chemicals Limited, shall be at liberty to cancel the notice of acceptance
of tender if I/We fail to remit Security Deposit amount as aforesaid or to execute an agreement or
to start work as stipulated in the tender document/perform the contract faithfully.

Dated the day of 2023

Signature of Tenderer with Seal Name

&Address:
E-Mail Address:
Maobhile/Telephone No.

A prrs




The follow

Annexure-1V

DECLARATION FORM-II

ing declaration to be signed by Contractor and to be submitted along with required
documents which would be duly self-certified:

5r.

| Description

Mame of Applicant/Firm/Company

with |
mokbile

Address
Fersan
number and Email 1d

Complete along

Contact name,

Company Profile

Public Limited/Private Limited
Company/ Undivided Hindu
Family/Individual/ Partnership
Firm/Co-aperative

| Saciety/LLP/Others (Please mention)
|Please attach duly attested partnership deed(latest) by Notary public/Self
attested firm registration copy /Incorporation certificate, Articles of association
and memorandum  of association and power of attorney who is signing
documents on behalf of applicant/firm/company).

Year of Establishment & Registration
Mo along with documentary proof if
any

o

If a Bidder has relations whether by
blood or otherwise with any of
employees [including employees on
deputation) of RFCL, the Bidder must
disclose the relation at the time of
submission of Tender, failing which,
RFCL shall reserves the right to reject |
the Tender or rescind the Contract. |

YES / NO (If Yes, give the following details)

Relation with
the Employee

& | Place of

Posting

Name

Designation
of the
Employee

P.F. Registration No. of the Contractor to be
intimated along with Documentary proof thereof.

PAN No. of the Cantractor to be intimated along with
Documentary Proof thereof,

Whether bidders are registered or unregiﬂ-t'éred as
per GST Laws. If registered the following details shall
be provided-

GST Registration Mo. with Documentary Proof,

10

Service Accounting Code No,

11

. e |
Rate of GST applicable an the quoted rates 1GST | CGST

% _%

16




12

13

14

We have assessed & ascertained the rate of GST
applicable on quoted services. Itis clearly understood
that RFCL will not have any liahility towards payment
of GST over Zabove the G5T rate quoted for any
reason whatsoever except for statutory variation
against documentary evidence.

Agreed

ES| Registration No. of the Contract or to be
intimated along with Documentary proof thereof,

If the bidder is registered as Micro/Small/Medium
Enterprises as per MSMED Act, 2006, the same may
he confirmed by the bidder and submit a photocopy
{Self certified) of the registration certificate in
support thereof. Otherwise, it will be construed that
the bidder is not registered as per MSMED Act,
2006, Registration month & Year should be prior to
bid submission due date.

15

along with Decumentary proof thereof. If the bidder
does not have labour license, then the bidder shall
submit undertaking on their letter head regarding
Labour License, as per the following format.

| The bidder shall submit undertaking regarding
l Labour License, as per the following format

Labour License No, of the bidder to be intimated |

1
| “In case this job is awarded to wus ie. |
|

| M/s

, we shall obtain

| tabour License from the appropriate Licensing |

Authorities i.e Central / State Government, as |

applicable from time to time, under the Contract
Labour (R &A) Act, 1970 &the rules enacted there
under and submit a copy of the same to RFCL,
Ramagundam hefore start of execution of contract
work in RFCL, Ramagundam™

If we fail to submit labour license before start of
exccution of work, we agree for forfeiture of 50 and
termination of Coantract by RFCL”

Dated the

day of 2023

Mame:

[Signeture of Bidder with Seal)

Address:

Place:

17




Annexure-y
E-Banking Mandate Form

PRINT ON LETTER HEAD OF THE CUSTOMER/VENDOR.

Ref No ' Date: ---

E-BANKING MANDATE FORM
S5LNO PARTICULARS DETAILS TO BE FILLED HERE

Yendor/Customer Name M/s
WVendor/Customer Code Optional
Vendor/Customer Address
Vendor/Customer e-mail Id
Particulars of Bank Account
i} Name of the Bank
ii) MName of the Branch
iiiy  Branch Code
iv] Address
v) Telephone No.
vij Type of Account
vii}] Account No
viii) RTGS/IFSC number of the Bank
ix] 9 Digit MICR Code

o b

|/We hereby authorize Ramagundam Fertilizers and Chemicals Limited (RFCL) to release any
amount due to me/us in the bank account as mentioned above. I/we hereby declare that the
particulars given above are correct and complete. If the transactions are delayed or lost
because of incomplete or incorrect information, we would not held RFCL responsible for that.

SEAL & SIGNATURE of the Vendor/Customer
We certify that M/s ] has an account
no. with us and we confirm that the details given above are correct
as per our record.

Bank Stamp:

Date:
Signature of authorized officer of the Bank

18 cﬁaﬂv‘"“




Annexure-V|
. SCOPE OF WORK & ASSOCIATED TERMS AND CONDITIONS

Scope of work includes but not limited to the following: -

1. Deployment of gualified & experienced Operators with all requisite tools & tackles, in
three shifts for running of Township STP plant for 24 hrs all days of the week.

2. Reliever(s) will be made available to provide weekly off and leave to the operators as and when
required.

3. Deployment of Supervisor in General Shift for monitoring the work for STP,

4.  Deployment of Manpower shall be with complete statutory compliances like Minimum Wages, PF, ESI,
Leave, Bonus & Heliday payments.

5. Supply of PPE to operator as reguired.

Detailed Plant Health report shall be submitted once in a month. The plant health report shall be
submitted in a format which shall be approved by RFCL Engineer-In-Charge.

7. Assurance for consistent Quality and Quantity of the treated water,

8. Water sample collection and analysis Reparts of STP — inlet & outlet samples once in @ month, in total
~2 nos samples/Manth. The parameters as tabulated below shall be indicated in the report along with
applicable limits prescribed by CPCB: -

TEST RESULTS

S, Mo | . Farnmeiers Units Test Method
1 U pla 25 ' | — | 15:3025 pant 11 1983, RA-2022
Fi : .1|.1r I ecu 1S: 3025 Parl 4 1983, RA-2022
3 [Odor | = 18:3025 Pan 5 1983
1 Lurbidity D CONTU | 15: 3025 Part 10 1984, RA-2017
LS Total Hardness as f.'.n{":(.;,— e ﬁu__i |‘- '+U"‘~ |‘!Il ""| "[HF'J‘ ]J‘.A "'ifll'1
f | calciumasCa mg/l | 15: 3025 Part 40 1991, RA-2019
F | Tewml Diszolved Solids (at IEGLE.}- | T e IS: 3025 Pant 16 1984, RA- "l.'l-'l 7
Fotnl Suspended Salids (al 10550 ‘ mg'l | 15: 3025 Pan 17 1984, RA- 2022
9. Chemical Oxygen Demand (COL) __. mgefl. | 15 3025 Pan S8 2006, RA-2017
0. | :J""I'I“JL:"L!I‘[_,{““;”-;"" Demand mgl '_ 1§ 3025 Part 44 1993, RA-2019
I g | Sulphates as 50, - ) | mgll [ APHA "1 4 Edn "III' 4500 50, L
12. | Residual Free Chiorine | mgL |15 ﬂr‘rﬁ-]i-'t 26 1986, RA-2021
_L: "\IIIIIH.‘HIE. al "u-l-ll l;,_lrl ) : JIJ_'.;T- [ 15 :rr,?.* Part _--l WHH. 2{4—1[”‘)
14, | Total Alkalinity as CaCO, | mg/L | 153025 Part 23 1986, RA-2019
15 il & Cirease | mgL E 1% 3025 Part 39 1991, RA-202
S -  MICROBIOLOGICAL ANALYSIS
S. Ny | Piraselers | Uniis _| Test Method
| Coli forn Bacteria T mMPNloomI. APHA 239 ED 20179221 B
2, E Coli B.m-,u.. - | MPN/ Im_!ﬂ.[ APHA 23 ED 2017 9221 B_

In addition to above, following parameters are to be analysed: -

1}  Dissolved Phosphates

2y MLSS
The samples shall be tested in NABL accredited laboratories only and reports shall be submitted to

the Engineer-In-Charge for review and records. The outlet water parameters achieved in the report,
shall be considered as indicator of plant health,

%, The following shall be the broad scope for Operation & Maintenance of the STP: -

Al Manning of Township STP & intermediate pumping station at a distance of nearly 2Zkm from
Township STP, as per the supplier's norms & good industry practice in three shifts by deploying experienced
manpower along with supervisor with desired PPEs. The deployment of manpower shall be with all statutory
compliances with respect to Minimum \Wages, PF, ESI, Leave, Bonus, Holiday Payments etc,

B} Pumps operation as per O&M manual Annexure-XVil,

Cy  Bar screen cleaning.

0% Supply & safe keeping of consumables & inventory/stock management as per requirement in consultation with
the Enginesr-In-Charge, for smooth operation of STP.

19
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E)
F)
G)
H}
D

1

k)
L)
M)
M)

aj

Qi

R)
5)

10)

11)

12)

13)

14)

15)

16}

Dosing of chemicals/consumables etc. as per requirement and instruction of Engineer-Tn-Charge

Cleaning of suction and delivery line of pumps as required,

Cleaning of foot valve of pumps as and when required,

Maintenance cleaning of all pumps and motors as and when required,

Log sheets/Log Book will be maintained as per reguirernent/instruction of Engineer-In-Charge

Greasing of motor/pump bearings.

Gear Oil replacement and servicing.

Air filters cleaning of blowers,

Foot valve, Sucticn and delivery line cleaning, Diaphragm cleaning for dosing pumps.

Water sample collection from collection tank, treated water tank followed by submission of lab test reports after
testing at NABL accredited labs (1 sample each from Inlet & Outlet every month), Parameters to be tested as per
Sr. No, 8 abowve,

Subrission of Plant Health Status Report on Monthly basis,

Chemical cleaning of MBR Module 2s per requirement & instruction of Engineer-In-Charge {Minlmum Freguency-
Twice per Annum)

Sludge disposal as per requirement and instruction of RFCL Engineer-In-Charge to dump yard designatad by RFCL
fwithin 3 km range) including deployment of tractor-trolley with required manpower for loading/unloading ete,
Cleaning of all process tanks & sumps/pits etc. and clearing chocking, if any.

General Area Housekeeping of the STP Premises.

All required Chemicals / consumables like Chlorine, HCL, Urea, Dap, MLSS development chemicals,
LBC, Gear oil, grease, poly, alum and V Belts etc., will be supplied as per rates gueted at
Price Schedule-11, Annexure-XI11. The payment shall be made on actual quantum of material supplied
based on site consumption trend. Hence, any and all consumables shall be strictly supplied
upon approval/ prior intimation to the Engineer-In-Charge.

The contractor shall deploy at least 1(one) experienced & qualified Supervisor for
supervising/coordinating the work, taking instructions from Engineer-In-Charge, reporting work-
progress & maintaining pertinent billing and work related records etc. The Supervisor so deployed may
be empowered with proper power of attorney [ Authority letter to act on behall of the Contractor's
firm for all work and bill related matters, The quoted rates shall be deemed to indude the above
provisions,

RFCL Plant is categorized as a hazardous factory and issuance of Safety work permits is mandatory
for doing any job inside the plant process area. The contractor shall ensure that, until safety work
permit is issued by RFCL (wherever applicable), work will not be carried out,

The Contractor shall arrange necessary documents of their manpower and ensure compliance of
formalities and bear all costs for making Gate passes to work in RFCL's premises as per RFCL Gate
Security norms, which include mandatory ESI registration & Police Verification of workmen
to be deployed. The workmen, supervisors, Engineers are allowed to come in the working area only
with proper gate passes. RFCL will issue necessary gate passes to such persons for whom the request
will have to be made by the contractor. RFCL will not be responsible for late entry of the persons
through the gate due to the absence of gate passes,

All consumable, non-consumable materials to be brought inside STP shall be entered with proper gate
passos.

Ensuring availability of calibrated measuring instruments/toals as and when required for measurement
& inspection purpose like Measuring tapes, Auto-Leve| etc, shall be in the scope of Contractor,

The contractar shall provide pertinent PPEs (Personal Protective Equipment) like Safety Helmets,
Safety Shoes, Safety Gogagles, Face Shields, Dust Masks, Hand Gloves, Gum boots, Earmuffs etc, based
on natureflocation of works being carried out by workmen deployed by him. The contractor shall
ensure strict compliance of Safety norms laid down by RFCL or as intimated from time to time, during
the currency of the Contract, However, all workmen shall be mandatorily provided with minimum 1
No. Safety Helmet (Yellow Colour),1 Pair of Safety Shoes & 1 Pair of Industrial Safety
Hand Gloves, which they shall wear invariably while working inside the Plant. The helmet shall bear
the initials/logo of the Contractor’s firm and Blood Group of the person wearing the same. The quoted
rates shall be deemed to be inclusive of these provisions. In case, Contractor fails to
comply with above Safety norms, flat penalty @% 500 per incident of violation shall be
levied from due payments of the Contractor.
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17)

18)

19}

20)

21)

22}

23)

24)

25)
26)

27)

28)

29)

30)

The watch and ward of all consumables, Contractor's as well as Free Issue Materials, if any shall
be in the scope of the Contractar, at no extra cost to RFCL,

To & fro Local Travelling as may be required, Lodging and Boarding of their staff and workers
from work site to their place of stay, shall be in the scope of the Contractor. Accommaodation to
warkmen in RFCL Premises may be provided, on chargeable basis, subject to availability.

Suitable Medical facilities{/Insurance for their staff &worker as per applicable statutory provisions,
shall be in the scope of the Contractor.

The Contractor shall submit the Computerized Running Account Bills as per the RFCL approved
format.

Social distancing to be maintained as per central/state government time to time guidelines
regarding COVID'19. The cost for maintaining the COVID-19 norms like providing face masks,
sanitizers etc shall be borne by the Contractar,

Timing of wark will be general shift unless otherwise instructed by Engineer-in-charge.

The contractor shall make suitable arrangement and guote their rate accordingly so that the labour
will be given weekly off, holiday and other statutory benefits like annual leave & retrenchment
benefits,

The contracter shall maintain records and comply to all applicable statutory provisions with respect
to wage payment, PF, ESI labour license etc. (if required) and any other documents as may be
required as per relevant statues.

Mo minor, sick, old or medically unfit labour will be deployed for the work.

The contractor shall abide by all statutary rules and regulations of local authority, State and Central
Govt, as the case may be with regard to statutory benefits and non-statutory benefits prevailing
at RFCL-Ramagundam as applicable, at his own cost.

The contractor shall have to comply with the provision of payment of wages Act, 1536 minimum
wages Act, 1948, contract labour (regulation and abolition) Act, 1970 with latest modification
thereof or any other related law and rules made time to time. No extra claim shall be entertained
by RFCL an this account.

RFCL has right to terminate the contract at any time during the contract period in case
performance is not found satisfactory and work not carried as per instruction of Engineer-In-
Charge.

The price shall be firm and ne variation in price shall be allowed on any account till execution of
the complete work,

The Quoted rates/prices shall include all the cost of materials, labours, taxes duties/levies except
GST and ather minar incidental expenses to complete the work as per the SOR Item.

21 &%‘»ﬂg(
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10)
11)
12)
13)

RFCL’S SCOPE:

Temporary LT power supply Single/3 phase, 50 Hz, 240 Volt/ 415 VoIt with TPN at a single point, free of
cost subject to availability.

To provide necessary work permits and isclations as and where required,

RFCL shall provide Water Supply at Single point near working areas subject to availability. However, Flexible
Pipe Hose of required length & Connectors, Clamps etc. shall have ta be arranged by the Contractor at his
awn cost,

Accommodation to Staff in RFCL Premises may be provided upon request, on chargeable basis, subject to
availability.

Crane with lifting tools & tackles shall be provided Free of Cost, upon request subject to availability for lifting
& shifting any plant equipment for maintenance, on Free Issue basis,

Any CivilfMechanical/Electrical/Instrument works/madification in the system.

Any equipment repair/replacement.

All Electrical control panel and PLC Spares, OEM Visits & necessary repairs & replacement,
Control panel/ cabling servicing and replacing.

Rotary equipment’s spares, OEM visits & necessary repairs/replacement.

Liaising and coordination with statutory body like local PCB etc.

Calibration of instruments.

Any sundry modifications/repairs/replacements not covered under Contractors” scope shall be under RFCL
Scope,

TIME SCHEDULE:

1. Mobilization with Men and Equipment shall be done within 04(Four) days of start date of work mentioned in
LOA,
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Annexure - VIl
SPECIAL TERMS & CONDITIONS OF CONTRACT

1.  RFCL does not guarantee any quantum of consumables to be consumed,

b

The agency will work in such a manner, which will not disturb the office environment, Certain jobs shall
be carried out at the convenience of RFCL, which can only be executed after office hours and/or on
holidays. To carry out these works, agency shall deploy workers at such convenient timings anly,
Nothing extra shall be payable on account of odd hours of working and/or waiting time for availability
of site for work.

il

Contractor shall not employ in connection with the work, any person who has not completed Eighteen
(18) years of age and not more than 60 years of age.

4. The contractor should note that nature of work involved is of Operation & Maintenance nature and
pertains to occupied buildings’ operational structures. He may have to bear the delay on account of
various activities and unavoidable delays for which no claim whatsoever in respect of idle labour and
loss will be entertained and nothing extra shall be paid for the same.

5. If there are varying or conflicting provisions made in any one document forming part of the contract,
the decision of Engineer in charge shall be final and binding on the cantractor,

6. PENALTY CLAUSE FOR INADEQUATE MANNING FOR OPERATION OF STP: -

The Contractor shall ensure 24x7 continuous manning through Operators (in 3 Shifts) & Supervisor (in
General Shift) for smooth operation of STP. In the event of any shortfall in manpower deployment is
observed, RFCL at its sole discretion may temporarily replenish such shortfall by deploving its cwn
manpower, at the cost of contractor and deduct applicable administrative charges as per contractual
provisions.

7. SPECIFICATIONS & QUANTUM FOR CONSUMAELES

The technical specification & quantity of chemicals/consumables to be supplied shall be got approved
by RFCL Engineer-In-Charge, in the beginning of each month. If reguired by Engineer-In-Charge,
samples of the consumables may have to be presented for approval, at no extra cost to RFCL,

8. InClause no, 1,2,0 of GTCC service air shall not be provided by RFCL,

9. GTCC Clause no. 1.34.0, 1.36.0, 1.27.0(h), 1.8.0(a), 1.8.0(b), 1.8.0(c), 1.8.0(d) & 1.8.0(e) ,1.9.0(vi)&
1.9.0(viii) stand deleted.

10. Replace GFeCClausere—127-00a)1-27-0(b)-127-0(c-with-fellowing-etauses: DELETED
& Fhe Security Deposit Initial Sceurity-Depeosit-shall-be3%-of-the-Awarded-Contract value- OR 3%
of Esthmebed-Carraevalpedndicates—a-S0RK wehichover is hicher
b Incase of work-awardedTritial-Seeprity Pepasit IS shall-be 3% -of the Awarded Contractvatue
OR3Vr-of-Estirated-Contract-Value-indicated-in-SERwhicheveris-rgher—Fhesame-shall-have
to-be-deposited-within18-daysef the-issue-of the letter of aceeptance-by-the suecesstultenderer:
&—Adtermatively- SuccessfuHbiddercan-furnishPerformance Bank-Guarantee (PBG)-Bank-Guarantee
{BE—nHew-af1SD-BSD-from-any Mationalized Scheduled Banlcexcept-Rural and-Co-operative
bank-equivalentte-theSe—of the Awarded-Contractvalue-OR-3%-of-Estimated-Contract-Value
indicated in-SOR-whicheverishigherwithvalidity up-totheexpiny-of Defect-Liability-pered—
tiree-months-claim-perod within-H-days-of thedssue ot theleer ot aeceptance Hhs perproferma
atteched - al-farexkere 6
11, Replace GTCC Clause no. 1.27.0(e), stands modified as below: -

Mo interest shall be paid on security deposit,
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12, GTCC clause no, 1.22.0 (a) is modified as:

The contract period is 12 months from the start date mentioned in Letter of Award to the contractor,
Contractor shall Mobilize at site within 4 {(Four) days of notification for actual date of start of contract.
However, if the necessity arises Contractor may have to mobilize at site within 2 days of instruction
given by RFCL in writing,

13. RFCL may ask any documents if seems necessary like income tax returns, Form 26A5 etc. while
evaluating tender.

14, GTCC clause no. 1.39.0 stands modified as below:

Except where otherwise provided in the contract all matters, questions, disputes or  differences (Dispute's)
whatsoever, which shall at any time arise betweenf/among the parties hereto, touching the
construction, meaning, operation or effect of the contract, or out of the matters relating to the contract or
breach therecf, or the respective rights or. liabilities of the parties, whether during or after completion of
warks or whether before or after termination shall after written notice by either party to the contract shall
be resolved [ settled amicably through negotiation by the parties. For the same, ane party shall issue
dispute notice in this regard, to the other party. If the said dispute/s could nct be settled amicably within
45 days from the date of receipt of dispute notice by other party, then, party/ies may refer the said
dispute/s for adjudication through Arbitration, as prescribed hereinafter,

On failure of armicable resolution/settlement as above. The dispute/s shall be referred / adjudicated through
Arbitration under / in accordance with "Arbitration Centre (Domestic and International), High Court of
Judicature at Hyderabad for the state of Telangana and the State of Andhra Pradesh Rules,2015" as
amended or modified or re-enacted from time to time. Where the said rules are silent ar in conflicts with
Indian Laws, same shall be governed by Arbitration & Conciliation Act 1996; as amended or modified or
re-enacted, from time to time.

The number of Arbitrator shall be three (3) in case of matter invelving total amaunt of claims (without
considering claim of interest) more than Rs. 3 Crore, otherwise number or Arbitrator shall be one (1) i.e.
{Sole) Arbitrator. The language of Arbitration shall be English.

The Governing Law Shall be Laws of India and dispute/s shall be adjudicated as per Indian Laws.

Far the convenience of parties, the venue of Arbitration shall be as per above rules i.e,, Arbitration Centre,
Hyderabad, However, the Seat of the Arbitration Shall be, Ramagundam, Peddapalli District, State of
Telangana, The courts at Ramagundam Peddapalli District, State of Telangana shall, have exclusive
Jurisdiction,

It is also agreed by and between the parties that in case a reference is made to the Sole Arbitrator [ Arbitral
Tribunal for the purpose of resolving the disputefs arising out of the contract by and between the parties
hereto, the Arbitrator or the Arbitral Tribunal shall not award interest on the awarded amount more than
the SBI MCLR Rate applicable to RFCL on the date of award of contract.

15, The-Clause-po—L30-0(aof GTeCstands-medified-asbelow:— DELETED

Povment-of-monthly-—running-account-bill-completeinalrespectshall-be-madeafer making necescary
fEEWEﬂEﬁ—Bﬁ—BEFGﬁFEFEEE—M%hH—E@—dﬂS—E#FEEHH—Bf—mII —Fayment of ﬁﬁaJ—th—shaH—be—Feieaﬁeﬂ—wﬁhrH—E«H
days—aferreceipt-of -bill completed ; g g
reteased-after completion of ﬁ#&&%ﬂﬁu&%ﬁ%ﬁ%ﬁmﬁﬂaﬁ

16, GTCC Clause no. 1.8.0 (a) & 1.8.0(b) is replaced with following:

Tenderers must submit Tender Fee of Rs. 750/ - (Rupees Seven Hundred Fifty Only). The
tenderers will have the option to submit the Tender Fee either in the form of a Crossed Demand Draft
favouring Ramagundam Fertilizers and Chemicals Ltd. and issued by any scheduled/nationalized bank
payable at Ramagundam or through online payment modes like RTGS/MNEFT, The charges, if any, for
online payment or for DD of Tender Fee, will be borne by bidder.

The details of the transaction with UTR No to be submitted fuploaded along with technical bid for
verification.

RFCL's Bank details for RTGS/MEFT are as follows:

Beneficiary Name : Ramagundam Fertilizers and Chemicals Limited
Bank name : State Bank of India

Branch Name : RFCL BRAMNCH (61777)
Bank A/c no, : 367270209257
IFSC Code : SBINOOGLFF7

Tenders without Tender Fee shall be summarily rejected
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17.6Fec-Elavse 1-8.0(c) stands-medifiedas-below:— DELETED

In-case-tenderersarereguired-te-collect tepders from-RFCL-Dffiee—the-tendersets-may-be-given-upon
the—submission-of-the—tenderfeeinpreseribed-medefform-as-aboveTi—case partiesdewnload-the
tenders—from-the—website —bidders—are—+equired—to-submit-the tenderfeealong—with-thel-Bidn
EnvelepeMed

18.GTCC Clause 1.28.0 stands maodified as below: -

The subject wark involving Operation & Maintenance Service with duration of 12 Months, period of
Defect Liability Period shall be 1 Month fram the date of certified completion.

19, GFEEClanse 151 0-stands-modified-as-belew—

The-Centractorshall-ensure-that the payment-of-theminimum-wagesto-the labourers-throtgh-EFF
specified by the-gevernment{State Covernment-or Central-Govt-whicheveris-higher-from-time to-time;
has-beermadeinaceordance-with-the Mintmurm-WeagesAe ot any- Hme s noticed-er-Hcomeste
the krewledge that the payment—to-the laberersemployed by the Contracterisnetmadeinaceardanee
with-theMirmer—Wages—-Act—RFCL-shall-reserve-theHighttetake remedialactonto-regulatethe
payments:

Ir-case-contractorfalls-to-provide the-requisite-documents-peraining te-statutory payments of contract
werkers-aleng-with-the -bill-an-ametnt-eguivalentto-40%of the Wages-ameunt-as-indicatedin-the
Wage-Sheet-submitted—by—the Contracter—may—be-withheld to—takecareof fulfilmentof statutery
regutrements-sueh-as-PF-ESL-Bonus-leave-payment-ete—by-the-contractorFurther, the Contractor has
te-makethe payment-to-his-werkmen-or-erbefore 7th-day—of the-following-menth-directiy—inte-their
bark-accounts—In-ease Contractorfail-to-do—so, RFCL-being-the Princpal-Employverwill-disburse-the
payrment-te-Contracter s-workmen-empleyed-fer-this-werlcand-deduct the-amount-se-paid—frem-his
bilk—For this, RFCL-willrecaveraddifional-25%-of the total-wage-bill-ei-thetabawr—as-departmental/
administrative-charges:




Annexure-VIil
General Terms and Conditions of Contract

1.1.0 The execution of the work may entail working in all the site and weather condition and no
extra rate will be considered on this account. The Contractor may have to carry out the jobs
to work round the clock as per our reguirement to be decided by Engineer in-charge and the
Contractor should take this aspect into consideration for formulating his rates and quotation.
Mo extra claim/overtime will be paid on this account.

1.2.0 Electricity, Water and Service Air will be provided free of cost at one point as per reguirement
of the job subject to availahility.

All lifting tools & tackles are to be got tested, wherever applicable, under the Competent
Person engaged by State Government from time to time and the certificates duly verified by
Competent Authority are to be submitted to the Department before taking up the job.

1.3.0 Accommodation and Land for Contractor’s Godown/Workshaop:

1.3.1 Suitable accormmodation will be provided for the Contractor or his authorized representative
on chargeable basis, if available.

1.3.2 RFCL may allocate land for putting temporary Godown/ workshop for making storage, work
site by the Contractor, free of cost.

1.3.2.1 The CONTRACTOR shall at his own cost construct temporary structures as required by them
for their office, fabrication shop and construction stores only in the area allocated to them
on the project site by the RFCL or his authorised representative and provide suitable water
supply and sanitary arrangement and get the same approved by the ENGINEER-IN-CHARGE.
No unauthorised buildings, constructions or structures should be put up by the
CONTRACTOR anywhere on the project site

1.3.2.2 On completion of the works undertaken by the CONTRACTOR, he shall remove all
temporary works erected by him and have the SITE cleaned as directed by ENGINEER-IN-
CHARGE.

1.3.2.3 If the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-
CHARGE may at the expenses of the CONTRACTOR remove such surplus, and rubbish
materials and dispose of the same as he deems fit and get the site cleared as aforesaid; and
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no
claim in respect of any such surplus materials disposed of as aforesaid.

1.3.2.4 RFCL reserves the right to ask the CONTRACTOR any time during the pendency of the
CONTRACT to vacate the land by giving 7 days’ notice on security reasons or on national
interest or otherwise,

1.3.2.5 No person except for authorised watchman shall be allowed to stay in the plant
area/CONTRACTOR's area after completion of the day's job without prior written
permission from ENGINEER-IN-CHARGE.

1.3.2.6 Land for Residential Accommedation: Mo Land shall be made available for residential
accommodation for staff and labour of CONTRACTOR
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1.4.0

1.5.0

1.6.0

1.7.0

1.8.0

The Contractor shall have to make his own arrangements for all Tools & Tackles, Skilled and
Unskilled labours etc. required for the job. The work is subject to inspection at all time by the
Engineers-in-charge and the Contractor shall have to carry out the work to the entire
satisfaction of the Engineer-in-charge.

Sub-Contracting: Sub-Contracting of the job will not be allowed without prior written
permission of the owner (RFCL).

Statutory deduction on account of Income Tax and GST TDS on works contract shall be made
at the rates applicable at the time of release of payment to the bidder,

The rates quoted will be firm for the currency of the contract period and will not be subjected
to escalation irrespective of any increase what so ever. The rates quoted for materials, if any,
are F.O.R. RFCL Site, Ramagundam and are inclusive of all taxes. Mo taxes will be paid
extralexcluding G5T). However, the escalation pertaining to labour deployment component
will be allowed as per clause 1.30.0

Earnest Money Deposit:

1) The Tenderer should make a deposit of Earnest Money and Tender Fees as prescribed in
NIT/Tender by an A/C Payees Demand Draft {Separate for both) drawn on any Scheduled
Bank except Rural or Co-Operative Bank in favour of “Ramagundam Fertilizers and
Chemicals Limited,” payable atRamagundam, The Earnest Money and Tender Fees shall
not be accepted in any other form except specified.

b) The Earnest Money and Tender Fees should accompany the Tender in separate Envelope
without which tender may not be opened and it may be considered as rejected at the sole
discretion of RFCL. However, Bidders firm registered, Prior to bid submission due date,
with NSIC/MSE (Micro & small) vendors are exempted from submission of Tender fee and
EMD subject to submission of documentary evidence that the bidder is a Micro or Small
Enterprises registered with District Industries Centers or Khadi and Village Industries or
National Small Industries Corporation or Directorate of Handicrafts and Handloom or any
other body specified by Ministry of Micro, Small and Medium Enterprises or Udyog
Aadhaar Memorandum.

¢) In case tenderers are required to collect tenders from RFCL Office, the tender sets may be
given upon the submission of the tender fee in prescribed mode/form as above. In case
parties download the tenders from the website, tendered are required to submit the
respective tender fee along with EMD.

d) Earnest Money Deposit will be refunded to all unsuccessful bidders after award of
Contract/Placement of Order against the tender to Successful bidder. Earnest Money
Deposit will be refunded to all Technically unsuitable bidders within 30 days after expiry
of tender validity period or placement of order against tender whichever is earlier. No
Interest shall be payahble by RFCL for amount deposited as Earnest Money.

¢) Earnest Money is liable to be forfeited if tenderer:

i. Withdraws or modifies offer in full or part during the validity period
ii. Failure of the bidder to honor their offer.
iii. Does not accept Purchase / Work Order if placed by RFCL
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1.9.0

1.10.0

1.11.0

1.12.0

iv. Does not Confirm of acceptance of order within the stipulated time after
placement of order.

w. |nability to perform satisfactorily after receipt of order in case of successful
bidder,

vi. If documents submitted along with the bid are found false, fabricated etc.

The following tenders will be liable to summary rejection:

i, Tenders submitted by Tenderer who resort to canvassing.

ii. Tenders, which do not fulfill any of the conditions, laid down in the Tender Documents or
are incomplete, in any respect.

iii. Tenders, which contain uncalled for remarks or any alternative additional conditions.

iv. The company reserve the right to accept the lowest or any other Tender in part or in full
or award parallel contracts or reject all OR any of the Tender without assigning any
reasons thereof.

v. Tenders received late / delayed.

vi. Bidder's bid should be workable and price bids quoting “Nil” consideration or "Negative”
or "Zero or its derivatives as contractor’s service charge/ profit margin will be rejected
summarily.

vii. Bids having less than current minimum wages as specified by Govt of India/Telangana
State Govt. whichever is higher and not fulfilling the related statutory requirements as
per applicable labour laws/other laws from time to time,

viii. Tenders not accompanying the Earnest Money and Tender fee of prescribed value and
prescribed mode/fform.

ix. Ring tendering/Cartel formation

If the Tenderer has relations whether by blood or otherwise with any of the employees
{including employees on deputation) of the RFCL, the tenderer must disclose the relation in
the Form of Declaration attached, at the time of submission of tender failing which RFCL shall
reserve the right to reject the tender or rescind the Contract.

The Contractor shall at all times indemnify RFCL against any claim which may be made under
the ESI Act 1948, regulation/ scheme or any statutory modifications thereof or otherwise for
or in respect of any damage or compensation payable in consequence of any accident or injury
sustained by any workman or other person whether in the employment of the Contractor or
not,

In every case in which by virtue of provision of ES| Act 1948 or any other Law for the time
being in force, RFCLIs obliged to pay compensation to a Workmen employed by the Contractor
for the execution of the work, RFCLwill recover the amount of the compensation so paid from
the Contractor's bill, Security Deposit, Bank Guarantees.

a} The Contractor will be solely responsible for any liability for his workers in respect of any
accident, injury etc. arising out of and in the course of Contractor’s employment. For this
purpose, he shall obtain ESI Registration Number from Appropriate Authorities and
deposit both Employer's as well as employees share of ESI contribution each month with
ESI Authorities and also make necessary compliance of the provisions of the ESI Act, its
regulations and scheme. The Contractor shall be responsible for recovery of employees
share of ESl contribution from the concerned Contract Labour and RFCL will not bear any
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b)

liability whatsoever on this account. Further, the Contractor also indemnifiesRFCL
against any damages/interest that may be imposed by ESI Authorities on account of non-
payment/delayed payments towards ESI.

The Contractor shall ensure that contribution on account of ES| is deposited by due date
of month and he will be required to furnish photocopy of ESI challan every month by
21st of the month following the month to which it relates. For this purpose, every month
the Contractor shall submit to RFCL a copy of wages sheet as a proof of wages paid to
the staff, treasury challan regarding depositing of ESI amount etc, for perusal of officer
in charge and will also submit quarterly/periodically statements of E5Sl ete. as required
under various labour laws in respect of staff engaged in execution of jobs. He will also
submit half yearly return of ESI,

Insurance Cover for Workmen:

All workers whose salary is mare than Rs 21,000/~ per month need not to be covered by
ESI. However, contractor to take insurance policy to cover the risk towards temporary
disablement and permanent disablement for the workmen.

The contractor shall obtain adequate Insurance Policy in respect of his workmen to be
engaged for the work compulsorily towards compensations as admissible under the
Workmen's Compensation Act 1923, and Rules framed there under upon
death/disablement of a worker, Photocopy of this Insurance policy is required to be
submitted by the Contractor to RFCL immediately after the issue of LOA but before the
start of the work. Payment against the work done will not be released to the Contractor
until and unless photocopy of the Insurance policy is submitted to the RFCL.

CONTRACTOR shall at his cost and expense take out insurance policy from a suitable
insurance company acceptable to owner and maintain for the entire period until
ACCEPTANCE OF WORKS or until such time thereafter as the CONTRACTOR may consider
appropriate the following insurances.

i. Workmen's Compensation Insurance (WCI): This insurance shall confirm to and
satisfy all the requirements of the applicable laws and regulations of the country,
state territory or province having jurisdiction over the CONTRACTOR 's employees
engaged in the WORKS,

ii. Employer's Liability Insurance (ELI): The insurance shall cover the liability of the
CONTRACTOR as employer, for compensation beyond the coverage of the
Workmen's Compensation Insurance for bodily injury to or loss of life the
CONTRACTOR's employees while engaged in the WORKS.

iii. Third Party Liability Insurance (TPL):This insurance shall cover legal liability for
bodily injury to loss of life of and/or damage to and loss of properties of the third
person party arising out of the performance by the CONTRACTOR of the works.

iv. Automobile Liability Insurance [ALl): This insurance shall cover all the
COMNTRACTOR's liabilities in connection with use by the CONTRACTCR for the
WORKS of any mobile equipment and automobile and when used which are owned,
non-owned hired and otherwise placed under the CONTRACTOR's administration
and control, or bodily injury to loss of life of and/or property damage of any person
or party.

v. Other Insurance: Other insurance which shall be necessary or which the
CONTRACTOR deems necessary for proper performance of the WORKS
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1.13.0

1.14.0

1.15.0

1.16.0

1.17.0

1.18.0

1.15.0

Inclusion of such insurance requirements in such contracts as aforementioned however,
shall not release the CONTRACTOR from any of his responsibilities and liabilities under the
CONTRACT.

Wages shall be paid by the Contractor to the workman directly into their bank accounts
through Electronic Fund Transfer without the intervention of any Jamadars or The kedars and
contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by lamadars from the wages of workman.

The Contractor may employ such employees/ labours as he may think fit and the employees
so0 employed shall be employees of Contractar for all purposes whatsoever and shall not be
deemed to be in the employment of RFCL for any purpose whatsoever, The Contractor shall
abide by all rules, laws and regulations that may be in force from time to time regarding the
employment or conditions of service of the employees. If under any circumstances
whatsoever, RFCL is held responsible in any manner whatsoever for the default or omission
on the part of the Contractor in abiding by the aforesaid rules, regulations and laws or held
liable or responsible to the employees of the Contractor in respect of any matter whatsoever
and called upon to make payments on that account, RFCL shall be reimbursed by the
Contractor for the same as also any other expenses costs and charges incurred by RFCLIn any
proceeding or litigation arising out of any claim, demand or act on the part of the employees
of the Contractor,RFCL shall be entitled to claim, demand or compensation from the
Contractor in that event. RFCL shall also be entitled to recover the aforesaid amount from the
Contractor from any amounts that may become due and payable to Contractor.

In case of any difference of any of the terms and cenditions either in the meaning or
understanding or contradictery terms or conditions at different places/portions in this
document, the stricter terms favoring RFCL will apply. Interested tenderer after studying the
tender documents carefully, may obtain necessary clarifications, if any in writing before
tendering, submitting of tender implies that the Tenderer has obtained all the clarifications
reguired. No claim on ground for want of knowledge in any respect will be entertained. No
claim for extra charge consequent upon any misunderstanding or otherwise will be allowed.

The Contractor shall be liable to RFCL for any omission or commission on his part or on the
part of his emnployees thereby causing any loss, damage or inconvenience to RFCL,

The Contractor shall make his own arrangement for removal of old as well as unused material,
including packing materials and empty cases free of cost from work site to the place indicated
by the Engineer-in-charge after completion of work and nothing extra will be paid.

The decision of Engineer-in-charge in regard to all matters relating to the Tender and for
determine the category of work with reference to material of an item not mentioned in scope
of work shall be final,

If the Contractor gives an undertaking (along with Technical bid) citing that the PF Code will
be obtained before start of work and failure to do so, then RFCL shall have the right to
terminate the Contract without any compensation or payment.
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1.20.0 Quantum of Job:

The estimated guantity and value of work has been given on the basis of technical
assessment and indicates the approximate guantities. The Contractor shall have to execute
any or all the jobs depending upon the requirement of the RFCL. However, RFCL will not give
any guarantee for minimum billing or minimum quantum of work to be executed against
the contract. The rates shall remain firm for the increased or decreased guantities. Payment
shall be made on the basis of actual quantities executed.

1.21.0 Rights of Owner (RFCL): If the Contractor is unable to execute the work and any loss is
incurred by the Contractor in this respect, it will be to the Contractor's account. The Company
may also terminate the contract after giving 15 (Fifteen) days’ notice, if in its opinion, the work
under the contract is not being done to its satisfaction.

A unilateral stoppage of work by the Contractor shall be considered a hreach of the
CONTRACT and the OWMER reserves its right to take necessary and suitable action as it may
deem fit, to adequately protect his/its interest at the risk and cost of the contractor. Any
aforesaid action shall be without prejudice to any other action rights and remedies etc. that
may also be available

In the above events, RFCL shall have right to get the job done by any other agency/ own
resources at the risk and cost of the Contractor till the expiry of period of the contract and
recover the cost plus 25% to the Contractor.

1.22.0 Validity and Extension of Contract:

a. Validity of Contract: The contract shall remain valid for a period as specified in NIT
reckoned from the date of its award. The job can, therefore, be got done any time during
the tenure of the contract. In such case, normally, a notice of 7 days would be given for
starting the job but the Contractor should be able to mobilize within 24 hours, if the
necessity so arises.

b. Extension of Contract: The extension of contract can be given on the same rates, terms
& conditions for a period of three months as per mutual consent. Further extension may
be given anly in exceptional circumstances based on justification and merit of the case.

1.23.0 FORCE MAJEURE:

The terms and conditions agreed upon under the contract shall be subject to Force Majeure.
Neither the Contractor nor RFCL shall be considered in default in the performance of their
obligation contained therein, if such performance is prevented or delayed or restricted or
interfered with by reason of War, Hostilities, Revolutions, Civil Commotion, Strike,
Epidemics, Accidents, Fires Flood, Earthguake, regulation or ordinance or requirement of any
Government or any sub-division thereof, or authority or representative of any such Govt.
and/or due to technical snag/reasons or any other Act whatsoever, whether similar or
dissimilar to those enumerated beyond the reasonable control of the parties/bidders hereto
or because of any act of GOD. The party so affected, upon giving prompt notice to the other
party shall be excused from such performance to the extent of such prevention, delay,
restriction or interference for the period it persists provided that the party so affected shall
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use its best efforts to avoid or remove such causes of non-performance if possible and shall
continue performance hereunder with the utmost diligence whenever such causes are
removed. Should one or both parties be prevented from fulfilling their contractual
obligations by a state of Force Majeure lasting continuously for a period of one week, the
two parties to the contract shall meet and decide about the future course of action for
implementation of the contract.

1.24.0 Deleted.

1.25.0

1.26.0

RFCL shall have power to make any alteration in, omission from, addition to, or substitutions
for original Specifications and instructions which may be considered necessary, during the
progress of work and Contractor shall have to carry out the work in accordance with any
instruction which may be given to him in writing duly signed by Engineer-in-charge. Such
alteration, omission, additions, substitutions, shall not invalidate the contract and any altered,
additional or substituted waork which the Contractor may be directed to do in the manner
above specified as a part of the work, shall be carried out by the Contractor on the same
condition in all respects on which he has agreed to do the main work.

If the rate for the additional altered or substituted work are specified in the contract for the
work, the Contractoris bound to carry out the additional, altered or substituted work at the
same rate as per specifications in the rate contract for that work.

a) Inthe event the extra or substituted items of the work does not fall in category as above,
the cost will be calculated on the basis of actual labour and consumable materials
utilized for the job. The quoted rates will be inclusive of overhead and profit. The
guantum of labour and consumahle material used will be assessed by the Engineer-in-
charge, whose decision in this respect will be final and binding upon the Centractor, The
Contractor will be required to obtain prior approval of RFCL for rates payable to him for
such extra items.

b) In case, the Contractor fails to do the extra and/or substituted work. RFCL will have the
option to get the work done through another agency at the Contractors' risk and cost as
per clause no. 1.21.0 of General Terms and Conditions.

1.27.0 Security Deposit:

a. The Security Deposit together with EMD/Initial Security Deposit shall be 10% of the
contract value.

b. In case of work awarded, Initial Security Deposit (ISD) shall be 2.5 % of the Contract
Value which is reguired to be deposited within 10 days of the issue of the |etter of
acceptance by the successful tenderer. EMD can be adjusted against Initial Security
Depaosit. The balance amount of Security Deposit (5.0.) @ 7.5% of the bill value shall
be deducted from each Running Bill of the Contractor so as to make the total recovery
of Security Deposit @ 10% of the Contract / Work Order Value.

c. Alternatively, Successful bidder can furnish Performance Bank Guarantee (PBG)/ Bank
Guarantee (BG), in lieu of ISD &SD, from any Nationalized / Scheduled Bank except
Rural and Co-operative bank eguivalent to the 10% of the contract value valid up to
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the expiry of Defect Liahility period + three months claim period within 10 days of the
issue of the letter of acceptance (As per proforma attached at Annexure IX).

In case work is split between two or more parties, S0 shall be submitted based on the
value of split order.

Mo interest shall he paid on security deposit. EMD shall be considered as part of 5D,
RFCL is entitled without being bound to do so, to adjust the whole or any portion of
the security deposit towards the recovery of any amount due to RFCL from the
successful tenderer/Contractor.

Security deposit or such portion thereof that has not been adjusted towards recovery
of amount due from the successful tenderer/Contractor shall be returned to
contractor after obtaining ‘Mo ohjection certification’ from executive department after
expiry of 'Defect Liability Period’ on demand within 30 days.

If the Contractor submits security deposit in the form of Bank Guarantee {BG) as above,
EMD shall be refunded along with first RA Bill payment,

Security deposit shall be forfeited in case the vendor fails to execute the order,

1.28.0 Period of liability {Defect Liability Period) :

The Contractor shall guarantee for the work dane for a period of 3 months from the date of
issue of Completion Certificate. Any damage or defect may arise or lie undiscovered at the
time of completion certificate, in the workmanship shall be rectified or replaced by the
Contractor to the satisfaction of RFCL. In default, the Engineer-in-charge may cause the
same to be made good by other Contractor and deduct expenses {of which the certificate of
Engineer-in-charge shall be final) from any sums that may be there or at any time thereafter
become due to the Contractor from his Security Deposit.

1.29.0 PROCEDURE FOR MEASUREMENT/BILLING OF WORKS IN PROGRESS:

a.

Measurement and Billing:

All measurement shall be in Metric System. All the works shall be measured jointly by
Representatives of Engineer In charge and. Contractor. Contractor shall prepare
measurements on prescribed proforma and get it verified from Sectional Heads and Area
In charges of the Executive Department at RFCL before raising the bill.

The Contractor will submit a bill in approved proferma in triplicate to the Engineer In-
Charge of the work giving abstract and detailed measurements for the various items
executed during a month before expiry of the 1st week of the succeeding month along
with the copy of the following documents and all other documents to comply with the
statutory requirement.

i, Self-attested copy of the challan and ECR with respect to PF deposit relating to
previous month,

ii. Self-attested copy of ESI challan relating to previous maonth and its payment
receipt,

iii. Self-attested copy of the wage sheet

iv. Self-attested copy of the proof for transfer of salary to the workers bank
account through online transfer (EFT anly).

v. Self-attested copy of GST Deposit relating to previous month.
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vi. Any other document if required as per NIT.
b. Running Account Payments:
All running account payments shall be considered as advance payment against the final
hill payment and not as payments for work actually done.

c. Completion Certificate/Final Bill:
The Engineer In-charge shall normally issue to the Contractor the completion certificate
within one month after receiving an application thereof from the Contractor after
verifying from the completion documents and satisfying himself that the work has been
completed in all respects in accordance with the instructions, specifications of contract
documents. The Contractor after obtaining the completion certificate is eligible to

present the final bill for the work executed by him. The final bill shall be prepared in the
prescribed proforma with reference to the total work covered by the contract. Such bill
to be drawn up applying the applicable rates specified in the schedule of rates to the
relative measured quantities. The final bill shall also include all additional claims of the
Contractor and considered as conclusive.

The final bill, complete in all respects, shall be submitted by the Contractor within 30
days of the completion of work. No further claim shall be allowed by RFCL after Final bill.

The following documents shall be submitted to comply with statutory requirements
apart from the documents to be submitted with the RA bills:
i. Undertaking against the compliance of the labour laws in the prescribed format

ii. Mo claim certificate in the format approved by RFCL
iii. Copy af the Form 12 {or) Form 13 of employees send to PF office if required.

iv. Material reconciliation statement for all materials issued by RFCL to the contractor
whether on free-issue basis or chargeable basis if any.

v, Mo dues certification for facilities provided by RFCL to the contractor.

vi. Certificate of clearing of temporary establishments of the contractor at site.

vii. Indemnity certificate towards all Labour payments and statutory payments,
indemnifying RFCL/Consultant in this regard.

In case final bill is not submitted within 30 days, as specified above, the Engineer-in-
Charge shall be at liberty to carry out their own measurement/recording of work done
and may make payment or recover balances based on such measurement/recording
which shall be binding on the contractor,

d. Final Certificate:

Within 15 days of Contractors application made after the expiry of the period of defect
liability provided in clause 1.28.0 here of satisfaction of all liabilities of the Contractor in
respect there of the Engineer In-charge that the Contractor has performed the obligations
in respect of the defect liability period and until issue of such final certificate, the
contractor shall be deemed not to have performed such liabilities, notwithstanding issue
of completion certificate or payment of the final bill by RFCL.
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1.30.0 Terms of Payment:

a.Payment of monthly running account bill complete in all respect shall be made after
making necessary recoveries as per contract within 30 days of receipt of bill. Payment of
final bill shall be released within 60 days after receipt of bill completed in all respect.
Payment of 10 % security deposit/deducted shall be released after completion of defect
liahility period on demand within 30 days.

b.All payments shall be made to Contractor through Electronic Funds Transfer (NEFT/RTGS
Process) as per information furnished by the Contractor in prescribed e-banking mandate
form. Any change in the particulars shall be immediately informed to RFCL.

c.Escalation in Rates:

i.  The escalation/de-escalation in wages, if any, will be reimbursed for the component
for the statutory part of the payment like, minimum wages (Basic+VDA), PF, ESl, Bonus,
Leave Payment etc., however no escalation/de-escalation will be paid on the contract
profit margin,

ii. Escalation/de-escalation is applicable only in the case of Complete/Pure Man power
supply contracts. For all other contracts, prices/rates guoted shall remain firm and
fixed till the completion of work/Final certificate as per tender and shall not be subject
to escalation. However, if any Contract labour component identifiable in the Cantract,
RFCL may pay the differential Minimum wages only to the extent of labour component
if claimed by the Contractor, in case Minimum Wages are increased subject to
submission of supporting documentary evidence.

iii. The escalation/de-escalation in wages, if any will be reimbursed as per following:
Formula= Billed amount *Wt. avg. factor*(% of labour component)

Note: Billed amount is an amount excluding G5T and Contractors Profit Margin

For example- Calculation of increase in Minimum Wages Impact as given below:

5.No. Category old  RateNew Difference Proportion Manpnﬁer Wt.avg
(Rs.fday) [rate(Rs./d (Rs./day) factor (Rs.)|deployed  difference
- ay) (No’s) (Rs./day)
1 A B C D=C-B E=D/B F G=E*F
Skilled *522 B2 5 D.DDH_@_{ 5 0.0479
Semi-
3 skilled *433 F437 1 - 0.0092 2 0.0185
Un-skilled *370 *373 3 0.0081| 11 0.0892
5 ' Total 0.0269 18 0.1556
- _Lup.gug'fé—:_:_tqr {G5/F5) - 0.0086
* The above figures mentioned at B & C are indicative and actual figures may change depending
upon the minimum wage notifications from GOI/Telangana State Govt. whichever is higher

(Minimum of wages of either Telangana state govt. or GOl whichever is higher shall be

g
A
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considered at the time of Price bid opening or as referred in the NIT and the same shall be
continued till the currency of the Contract)

d. Tax Liability:

The rates to be guoted by the bidder should be inclusive of all duties, taxes, levies,
entry tax etc, but excluding GST. The G5T will be reimbursed to the contractor against
Tax invoice subject to submission of documentary evidence,

. Mo variation on account of taxes and duties, statutory or otherwise, shall be payable

by RFCL to Contractor/Vendor except for GST. However, any statutory variation for GST
shall be payable up to date of completion against documentary evidence except for
period for which is completion is delayed due to delay by Contractor. Any
reduction/deletion in Taxes / duties / cess / levies / fees shall be passed on to RFCL

Addition of new taxes imposed by the State Governments/Central Government after
submission of tender documents and during contractual period shall be to RFCL's
account.

Statutory deductions on account of any law for time being in force shall be made at
the rates applicable at the time of release of payment to the bidder.

e. Raising of Invoice/Bill:

Contractor shall issue the tax invoice in accordance with GST Law within stipulated time
i.e. 30 days of rendering the service.

If Contractor is a registered taxable person, a tax invoice is issued based on the rules
regarding details required in a tax invoice, following are the mandatory fields in an
invoice,

i. Invoice number and date

ii.  Customername
iil.  Shipping and billing address
v, Custormer and tax payer G5TIN
Y, Place of supply

vi.  HSN code/ Accounting code of services

vii.  Taxable value and discounts

wiii. Rate and amount of Taxes i.e. CGST/SGST/IGST
ix. ltem details i.e, description, unit price, guantity

In the event that the Contractor fails to provide the invoice in the form and manner
prescribed under GST act, RFCL shall not be liable to make any payment against such
invoices,

f. Debit notes and credit notes:

All revisions, rectifications, modification, settlement of taxable value or tax charged may
have to be carried out through debit notes and credit notes as early as possible. Further,
Credit note shall be issued not later than September month following the end of the
financial year in which supply was made or date of filing of the relevant annual return,
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whichever is earlier. If Contractor fails to issue debit/ credit note as the case may be RFCL
may withhold the payment till rectification of such differences.

g. Uploading of Taxable Invoices:

Uploading of taxable invoice and credit/ debit notes shall be done by the Contractor strictly
within the period prescribed in GST act. In the event that the input tax credit of G5T charged
by Contractor is denied by the tax authorities to RFCL for the reason whatsoever, then RFCL
shall be entitled to recover such amount from the Contractor by way of adjustment from
the next invoice / security deposit. RFCL shall also be entitled to recover interest and
penalty, in case it is imposed by the tax authorities on RFCL.

h. Inceme Tax Permanent Account Number (I-Tax PAN): The Tenderer shall mention the

Permanent Account Number allotted by the Income Tax Authorities in his Tender,

1.21.0 Preservation of Free Issue Material:

1.32.0

1.33.0

1.340

All materials issued to the Contractor by RFCL shall be preserved against deterioration and
storage while under Contractor's custody. Any damage / losses suffered on account of non-
compliance with the requirement stipulated herein shall be considered as |osses suffered
due to willful negligence on the part of the Contractor and he shall be liable to compensate
RFCL for the losses suffered at penal rates to be determined by the Engineer In-Charge with
reference to the rates charged for the purpose of recovery and shall be final and binding on
the Contractor.

Scrap Allowance (For Free Issue Material only):

Contractor will plan the work in such a way that the wastage to be minimum Fellowing scrap
allowance will be allowed. Beyond the allowance, the wastage will be chargeable to the
contractor on RFCL rate +25% + All Taxes will be charged extra.:

S No PARTICULARS | SALVAGEABLE

A 'STRUCTURE 25%
| B PIPE 3.0%

Issue of material from RFCL:

Any issue of materials from RFCL stores not covered in RFCL obligation will be issued and
charged on RFCL issue rate +25% + All Taxes will be charged extra. The issue of such material
will be sole discretion of RFCL.

Issue of Gas Cylinder:

Contractor has to make his arrangement for Oxygen and Acetylene Gas. However, the
Oxygen and Acetylene gas can be issued on chargeable basis in exigencies subject to the
availability constituting following components.

a) Invoice price of gas.
b} Rentfor each Cylinder per day.
¢} Department charges.

d} Cost of collection and return of empty Cylinder.
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1.35.0

1.36.0

1.37.0

1.328.0

1.39.0

Material Transportation:

The Contractor shall make his own arrangement for Transportation of the material from
stores to site of work and to the place of erection etc. at his own cost for making temporary
stores/work sites, RFCL may indicate an area at its own discretion for putting up of a
temporary hut/shed.

Price Reduction Schedule:

It shall be obligation on the Contractor to adhere strictly to the time schedule as stipulated
in Letter of Acceptance/Work order. In the event of work is not completed accerding to the
time schedule, then, unless such failure is due to Force Majeure as defined in Clause
1,23.0 here above or due to RFCL's defaults , then the total contract price shall be reduced
by 1% (One Percent) of the total value of work for every day of delay or part thereof, subject
to a ceiling of 10 % of the total value of work, by way of reduction in price for delay and not
as penalty. The invoice raised shall take into account the above price reduction, if applicable
and payment shall be released for reduced value only. If the Contractor does not raise
invoice for reduced value, then the Contractor shall issue a credit note equivalent to the
price reduction amount." The decision of Engineer-in-Charge with regard to applicability of
Price Reduction Schedule shall be final and binding on the Contractor.

Engineer-In-Charge.

The Engineer-In-Charge shall have general supervision and direction of the work. He has
authority to stop the work whenever such a stoppage may he necessary to ensure the proper
execution of the contract. He shall also have authority to reject all work, direct the
application of forces to any portion of the work as, in his judgment, is required and order
force increased or diminished and to decide disputes which arise in the execution of the
waork. The Officer-In-Charge reserves the right to suspend the work or the part thereof at any
time and no claim whatsoever on this account will be entertained. In case of any dispute the
Contractor may appeal to the Officer-In-Charge whose decision shall be final and binding.

Jurisdiction:

For any disputes regarding this contract, the exclusive Jurisdiction shall lie in courts situated
at Peddapalli (Telangana state) generally where the contract is being executed, and
jurisdiction of all other courts is explicitly excluded. This Contract shall be interpreted and
governed as per the laws of India/Telangana state.

Conciliation & Arbitration:

Except where otherwise provided in the contract all matters, questions, disputes or
differences whatsoever, which shall at any time arise between the parties hereto, touching
the construction, meaning, operation or effect of the contract, or out of the matters relating
to the contractor breach thereof, or the respective rights or liahilities of the parties, whether
during or after completion of works or whether before or after termination shall after
written notice by either Parties to the contract be referred to the Designated Unit Head /
E.D /CFO/CED, Ramagundam Fertilizers and Chemicals Limited or his / her nominee for
appointment of Arbitrator.

The Arbitration & Conciliation Act, 1996 or any statutory modification or re-enactment
thereof and the rules made there under shall govern the Arbitration proceedings.
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1.40.0

1.41.0

1.42.0

It is agreed by and between the parties that in case a reference is made to the Arbitrator or
the Arbitral Tribunal for the purpose of resolving the disputes / differences arising out of the
contract by and between the parties hereto, the Arbitrator or the Arbitral Tribunal shall not
award interest an the awarded amount more than the rate of SBI MCLR/PLR/ Base Rate as
applicable to RFCL on the date of award of contract. The arbitration shall be conducted in
English. The award shall be final and binding upon the parties.

Contractor to Remove Unsuitable Employees:

The Contractor shall, on instruction of the Engineer-In-Charge, immediately remove from
the work any person employed thereon who misbehaves or causes any nuisance or
otherwise in the opinion of the Engineer-In-Charge is not a fit person to be retained on the
work and such person shall not be again employed or allowed on the works without the
prior written permission of the Engineer -In-Charge.

Safety Regulations:

The Contractor shall observe and abide by all fire and Safety regulations of the RFCL. Before
starting maintenance work, the Contractor shall consult RFCL's Safety Officer or the
Engineer-in-charge. If the Safety Engineer is not available, he will do familiarize him with
such regulations, copies of which will be furnished to him by RFCL, when requested. He shall
be respansible for and must make good to the satisfaction of the RFCL any loss or damage
due to fire to any portion of the work to be done under this agreement or to any of the
RFCL's existing property. All the accidents to Contractor's staff will be reported to the Safety
Officer promptly. This will, however, not relieve the Contractor of any other statutory
obligations.

The Contractor shall not undertake any hot job without safety work permit. He has to
maintain First Aid Box in his office. Also, necessary safety equipment like Helmets, Hand
Gloves, Face Shield, Safety Belt etc. are to be provided to his workmen by the contractor.
However, special Safety equipment required as per the job requirement will be provided by
RFCL free of cost,

For any default / accident / loss due to negligence of Contractor/ workers, the liability of
Contractor shall be “Absolute liability”.

However, Personal Protective Equipment’s shall be provided to the Contractor's workmen
by RFCL, on chargeable and permanent (non- returnable) basis. The cost of the item plus 25
% overhead charges shall be recovered from the Contractor,

Contractor to Execute Agreement:

The Contractor’s responsibility under this Contract will commence from the date of issue of
the LOA / DLOA, The Tender Documents, Other Documents exchanged between the
Tenderer and RFCL, the Letter of Acceptance, DLOA and Work Order shall constitute the
Contract. The successful Tenderer shall have to execute an Agreement with Ramagundam
Fertilizers and Chemicals Limited, on a non-judicial stamp paper as notified by Telangana
state (Presently Rs.200.00) purchased from Ramagundam/State of Telangana, within 10
{Ten) days of date of issue of LOA/DLOA OR Start of Work whichever is earlier. The cost of
stamp paper shall be borne by the Contractor.
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The agreement shall remain valid for the initial period of WO and all extensions. No separate
agreement for extension period shall be required.

The Agreement to be executed shall be in the Proforma which is specified by RFCL in
NIT{Annexure-XI).

1.43.0 Bidder to Acguaint Himself Fully:

The Bidder may visit the site and shall acquaint himself fully and thoroughly with the
conditions and limitations including scope, requirements and official/statutory regulations,
under which, conforming to which and subject to which, services/work are to be performed
by him. Failure to comply with the aforesaid requirements will not relieve the BIDDER of his
obligations in the event of his tender being accepted nor any claim whatsoever will be
entertained on the plea of ignorance or overlooking.

The Bidder shall give an undertaking that the terms and conditions of NIT and other aforesaid
conditions are acceptable to him without reservations and no deviations to NIT have been
taken while making the offer.

Unless otherwise specifically stated in his bid, it will be assumed that all terms and conditions
of NIT are accepted by the bidder without any reservations whatsoever.

1.44.0 Payment for Preparation of Bid Document:

The Bidder shall not be entitled to claim any cost, charges, expenses, losses incidental to the
preparation and submission of this tender in any case.

1.45.0 Termination of Contract and its Consequences:

1.45.1 Termination of Contract

Motwithstanding anything elsewhere herein provided and in addition to any other right or
remedy of RFCL under the Contract or otherwise including right of RFCL for compensation
for delay, the Engineer-in-charge/officer-in-charge may, without prejudice to his right
against Contractor in respect of any delay, bad workmanship or otherwise or to any claims
for damage in respect of any breaches of the Contract and without prejudice to any rights or
remedies under any of the provisions of this Contract or otherwise and whether the date for
cormpletion has or has not elapsed by intimation in writing, absolutely, determine the
Contract:

Default or failure by Contractor of any of his obligations under the Contract including but not
limited to the following, the Contract is liable to be terminated if the Contractor

a. Becomes bankrupt or insclvent or goes into liquidation or is ordered to be wound up
or has a receiver appointed on its assets or execution or distress is levied upaon all or
substantially all of its assets or any insolvency proceedings have been initiated under
Insolvency Bankruptcy Code, 2016, Or

b. Abandons the work, Or Persistently disregards the instructions of the RFCL/
Engineer in Charge in contravention of any provision of the CONTRACT, Or

¢. persistently fails to adhere to the agreed program of work
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d. Sublets the work in whole or in part thereof without RFCL's consent in writing_‘
assigns, transfers or sublets or attempts to do so., Or

e. Performance is not satisfactory or work is abnormally delayed, Or

f. Defaults in the performance of any material undertaking under this CONTRACT and
fails to correct such default to the reasonable satisfaction of RFCL within fifteen days
after written notice of such default is provided to the Contractor,

g. Failure to pay minimum wages to the employees/workmen of the Contractor and
related statutory payments to the concerned authorities for consecutive period of
Three months, or

h. In the event of theft/untoward incident happened due to act of Contractor and/or
its employees, or

i. Ring tender/Cartel formation/Non-bonafide method, or

j. RFCL may terminate the Contract due to any reason including reasons due to force
majeure, regulations or ordinance of any Government or any other reasons beyond
the reasonable control of the RFCL.

k. Failure to submit the PF code before start of Work and labour license, if applicable,
along with first RA bill.

Such termination will be by 15 (fifteen) days’ notice in writing and no claim/compensation
shall be payable by the RFCL as a result of such termination (except clause 1.45.1 (k}),
excepting the fees and costs for the meaningful services rendered by the Contractor and
acceptable to RFCL, up to the date of termination. In case of termination of this contract
on its expiry or otherwise, the staff deployed by the Contractor will have no claim for any
employment in the regular / or any other capacity in RFCL.

1.45.2 Consequences of Termination:

If the contract is terminated by RFCL for the reason detailed
under clause above or for any other reason whatsoever:

a. RFCL reserves the right to get the work completed at the risk and cost of the
Contractor and to recover from the Contractor any amount (plus 25%) by
which the cost of completing the work by any other agency exceeds the value
of the contract, without prejudice to any other remedies/rights/claims etc.
that may be available with RFCL.

b. Security Deposit/Performance Bank Guarantee Bond submitted by the
Contractor shall stand forfeited.

¢. The Contractor shall have no right to claim any compensation for any loss
sustained by him by reason of his having entered into any commitment or
made any advances on account of or with a view to the execution of the works,
or on account of expected profits.
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d. All the dues payable to the Contractor for the work executed by him before
and up to termination shall only be released after making adjustments for the
expenses, charges, damages and expected losses etc. incurred by RFCL as a
consequence of the termination of the contract.

1.46.0 Deleted

1.47.0 TIME EXTENSION:

If the Contractor requires any extension of time for completing the Work under the
COMNTRACT, he must apply to RFCL within seven days from the date of the occurrence of the
event on account of which he desires such extensions and RFCL may, if he thinks such request
reasonable, grant such extension of time as he may think necessary.

1.48.0 Continued Performance: The Contractor shall not stop work in case of any dispute pending
before arhitrator/court/Tribunal in relation to the contract or otherwise unless further
progress of works has been rendered impossible due to non-fulfillment of any reciprocal
promise. Unilateral stoppage of work by the Contractor shall be considered a breach of
COMTRACT and the RFCL shall be within its rights to take suitable and necessary action as it
may deem fit to adequately protect its own interests.

1.49.0 The Contractor shall comply with the provisions of Factories Act, 1948 & Contract Labour
(Regulation & Abolition) Act 1970 and rules framed there under & amended from time to
time.

1.50.0 The Contractor shall abide by all the Acts / Labour Laws related to PF, Wages, Holidays,
Leaves, Bonus and Overtime etc. The Contractor is required to comply with all statutory
provisions, from time to time, during the tenure of the contract.

1.51.0 The Contractor shall ensure that the payment of the minimum wages to the labourers
through EFT, specified by the government (State Government or Central Govt. whichever is
higher) from time to time, has been made in accordance with the Minimum Wages Act. If at
any time, it is noticed or it comes to the knowledge that the payment, to the laborer’s
employed by the Contractor, is not made in accordance with the Minimum Wages Act, RFCL
shall reserve the right to take remedial action to regulate the payments.

In case contractor fails to provide the requisite documents pertaining to statutory payments
of contract workers along with the bill, an amount equivalent to 40% of the billed amount
pertaining to labour wages may be withheld to take care of fulfillment of statutory
requirements such as PF, ESI, Bonus, leave payment etc. by the contractor. Further, the
Contractor has to make the payment to his workmen on or before 7th day of the following
maonth directly into their bank accounts. In case Contractor fail to do so, RFCL being the
Principal Employer will disburse the payment to Contractor’'s workmen employed for this
work and deduct the amount so paid from his bill. For this, RFCL will recaver additional
25% of the total wage bill of the labour, as departmental/ administrative charges.

1.52.0 Loss to Owner (RFCL) during execution of Contract: It is understood by the Contractor that
in the event of any lossesfdamages caused to the owner {RFCL) due to the reasons
whatsoever within his control and the same losses/damages are approved, the Contractor
has to make good all the consequential damages/losses to the Owner without any protest
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1.53.0

1.54.0

1.55.0

1.56.0

1.57.0

1.58.0

1.59.0

and demur. The damages/losses shall be apart from other claims/damages to which the
Owner is entitled under the contract or in the course of Law, Except with the written consent
fram RFCL, the Contractor shall not disclose the contract or any provision of the contract to
any third party

The Contractor shall ensure that all formalities, permissions, licenses reguired be complied
under the existing laws of India and amendments thereof time to time for and in connection
with this contract including engagement / employment of laborers are duly complied with
along with maintenance of all records and resisters as required under laws. The Contractor
shall indemnify and keep indemnified RFCL from and against all actions, claims, demands and
liabilities whatsoever under and in respect of the breach of any provisions pertaining to labor
laws and/or against any claim, action or demand by any workman/ employee deployed by
the Contractor or any third parties, in relation to work under this Contract.

Deleted
INDEMMNIFICATION

The contractor shall have to furnish Indemnity Bend (as per format enclosed as Annexure-X)
for value of Rs...ciiieeieeecseecseeeeeeen . toOWards the material being sent for repair (This
Clause shall be applicable for repair of materials).
“If a Bidder resorts to any frivolous, malicious or baseless complaints/allegations with an
intent to hamper or delay the tendering process or resorts to canvassing/rigging/influencing
the tendering process, RFCL reserves the right to debar such Bidder from participation in the
present/future Bids up to period of 2 years”.

Time Limit for Any Claim:

Incase the Contractor fails to claim compensation, from RFCL on account of any claim under
the contract, in writing to the Engineer In-Charge, within a period of one month of cause of
action of such a claim arise, the Contractor shall be deemed to have waived of his right to
claim the same.

Where any portion of the General Condition of Contract is repugnant to or at variance with
any provisions of the Special Conditions of Contract, unless a different intention appears the
provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions
of the General Conditions of Contract and shall to the extent of such repugnancy, or variations,
prevail.

Priority of documents:

Except if and the extent otherwise provided by the Contract, the provisions of the General
Conditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACT are
to be taken as mutually explanatory of one another, but in case of ambiguities or
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who
shall thereupon issue to the Contractor instructions thereon and in such event, unless
otherwise provided in the Contract, the priority of the documents forming the Contract shall
be as follows:
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The Contract Agreement and its Appendices

The Letter of Acceptance/Work Order;

Special Terms and Conditions of Contract {STCC);
General Terms and Conditions of Contract (GTCC);
Instruction to Bidder or letter Inviting bid

0 o0 oW

Any other document forming part of the Contract.

1.60.0 Contractor engaging 20 or more workers must obtain valid Labour License for employing no.,
of persons as Contract Labour and it should mention the location and the maximum no. of
contract labours to be employed/ engaged before actual execution of work and copy be
forwarded to HR Dept., before actual execution of work. The contractor shall not undertake
or execute any work through contract labour except under and in accordance with the license
issued on that behalf by the Licensing Officer. The license may be renewed as per the
requirement.

1.61.0 PROHIBITION OF CHILD LABOUR:

Engagement of child labour/adolescent is prohibited and any one violating this clause will be
black listed and whenever there are violation of the provisions, the Company will resort to
legal action as deemed fit. Person below the age of 18 should not be employed

1.62.0 Corporate Governance Certificate about Compliance of all Labour Laws: Under Companies
Act, 2013 (Clause 49), it is mandatory requirement of the Principal Employer to certify that
theContractors are complying with all Labour Laws pertaining to the Payment of Minimum
Wage including temporary Contact workers, Contribution deposited Regularly towards ESI &
PF, Payment of Statutory Bonus so as to state that the Contractors of the Company are strictly
adhering to the rules and regulations and are not violating any applicable Labour Laws. Hence,
each Contractor/Agency to give monthly Undertaking with supportive documents stating that
they are complying all Laws applicable for all the Contract workers including temporary
workers engaged at RFCL site (Proforma attached as Annexure “XII”). and which should be
counter verify by the Execution Dept. and after certification month wise, it is forwarded to HR
Department

1.63.0 Weekly Off/Holiday:

All the Contract Employees must mandatorily be given a weekly day off (full day). All Contract
Employee to get at least a three National Holidays {26th lanuary, 15th August and 2Znd
October) as paid Holidays and also RFCL's Paid Holidays.

Pay during leave and halidays: Every employee shall be paid at a rate equivalent to the daily
average of his wages for the days on which he actually worked during the preceding month
exclusive of any earning in respect of overtime.
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Annexure-1X

SECURITY DEPOSIT-CUM-PERFORMANCE BANK GUARANTEE FORMAT
(To be prepared on Stamp paper of Rs.500 issued in the name of Bank)

This BANK GUARANTEE No. made this day
of between a bank incorporated and
having its registered office at (hereinafter called BANK) which

expression shall unless repugnant to the context or contrary to the meaning thereof include its
successors and assigns on the one part and RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED a
Company registered in India under Companies Act, 2013 and having its registered office at Scope
Complex, 7 Institutional Area, Lodhi Road New Delhi - 110003 India to the context or
contrary to the meaning thereof include its successors and assigns on the other part.

WHEREAS in pursuance to the agreement dated {hereinafter called
CONTRACT) entered into between RAMAGUNDAM FERTILIZERS AND CHEMICALS LIMITED
{hereinafter called OWWNER and a Company incorporated in

{hereinafter called CONTRACTOR) which expression shall unless
repugnant to the context or contrary to the meaning thereof include its successors and assigns, for
supply of as envisaged in the Contract, Contractor has to submit a
Security Deposit-cum-Perfoermance Bank Guarantee for Rs.

CONTRACTOR accordingly agrees to furnish the Security cum performance Bank Guarantees
hereinafter contained towards fulfillment of all of its obligations under the contract.

NOW THIS DEED WITNESSES AS FOLLOWS:

The decision of the Owner as to whether the terms and conditions of this Security Deposit-cum-
Performance Bank Guarantee have been observed or not shall be final and binding on the BANEK. In
any case, however the Bank's responsibility under this Security Deposit-cum-Performance Bank
Guarantee is limited to Rs.

1. In pursuance of the Contract, the Bank hereby guarantees as a direct responsibility to OWNER

that the BAMK is holding the amount of Rs. at

Owner's disposal and hereby promises and shall be bound to pay to OWNER, forthwith at
Owner's written notice stating that the contractor has failed to fulfill its obligations under the
contract for reasons for which contractor is liable and without any protest or demur and without
recourse to contractor and without asking for any reasons as to whether the amount if lawfully
asked for by Owner or not, the entire amount or the portion thereof as mentioned by Owner in

the notice.

2. This Security Deposit-cum-Performance Bank Guarantee shall be valid for an initial period of

months from the date of this Bank Guarantee

No. dated given by the Bank to Owner hecome

effective, Upon expiry of months from the issuance of Commissioning ferection [
completion certificate according to terms of contract the Security Deposit-cum-Performance

Bank Guarantee shall become null and void,
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This Security Deposit-cum-Performance Bank Guarantee shall be in addition to and shall not
affect or be affected by any other security now or hereafter held by Owner on account of money
hereby intended to secure and Owner at its discretion and without any further consent from the
Bank, and without affecting its rights against the Bank, may compound with, give time or other
indulgence to or make any other arrangement with Contractor and nothing dene or omitted to
be done by Owner in pursuance of any authority or permission contained in this guarantee, shall

effect discharge of the liability of the Bank.

UMNLESS PREVIOUSLY CANCELLED BY THE OWNER, this Security Deposit-cum-Performance Bank

Guarantee will remain in force initially upto months

from the  effective date of Bank Guarantee No. dated

given by the Bank to the Owner and subject to provisions of paragraph 2 above will stand
automatically cancelled on the expiry of the said period. Unless demand or claim under this Bank
Guarantee is made on Bank in writing within three months from the date of expiry of this Bank
Guarantee, all the rights of Owner against the Bank shall be forfeited, and Bank shall be relieved

and discharged from all the liabilities hereunder.

Any notice by way of request, demand or otherwise hereunder may be sent by post to the Bank,
addressed as aforesaid, and if sent by post, it shall be deemed to have been given at the time
when it would be delivered in due course of post, and in proving such notice, when given by
post, it shall be sufficient to prove that the envelope containing the notice was posted and a
certificate, signed by an officer of the owners, to the effect that the envelope was so posted,

shall be conclusive,

The Security Deposit-cum-Performance Bank Guarantee is to be returned to the Bank after its

expiry in terms of Paragraph 4 above.

The Bank declares that it has the power to issue this guarantee and the undersigned have full

power to do so.

The last date of claim under this Security Deposit-cum-Performance Bank Guarantee shall be

(date of expiry + 3 months).

Dated . this day of 2023

{Indicate the Name of the Bank with stamp)

% 4




Annexure-X

Proforma for Indemnity Bond

{To be prepared on Stamp paper of Rs.500)

This DEED OF INDEMNITY made between M/s. e v having its registered
office at ... and place of business at......................... (hereinafter called "The Contractar’),
which expression shall include its successor and assigns of the one part and M/s RAMAGUNDAM
FERTILIZERS AND CHEMICALS LIMITED , a company incorperated under the Indian Companies Act,
2013 and having its registered Office at Scope Complex, 7 Institutional Area, Lodhi Road New
Delhi - 110003 (herein under called 'the Owner') which expression shall include its successors and

assigns of the other part WHEREAS the Owner has placed a Work Order No. i @0
the Contractor for ....... ............and whereas one of the conditions of the said Contract, is that the
Owner will supply to the contractor free issue Material for......cociiciiiiciicin. As specified in the

said Contract for the purpose of i

....................... and WHEREAS the Owner has agreed to send the said Free issue Material in the terms
of the said Contract upon the terms that the Contractor should enter into covenants hereinafter
contained.

NOWTHIS DEED WITNESSETH AS FOLLOWS

1. In pursuance of the said agreement and in consideration of the promises the Contractor
hereby permits and acknowledges that the Contractor holds and shall always hold the said
Free Issue Materials [which will from time to time be sent by the Owner to the Contractor)
under the said contract, in trust for to the order of and on account of the Owner.

2. The Contractor hereby assume full responsibilities for the said Free Issue Materials shall keep
the said Free Issue Materials free of charge to the Owner in the safe place and in good
condition.

3. The Contractor hereby agrees to indemnify and keep the Owner indemnified at all times
hereafter against all claims, demands, proceedings, losses, damages, costs charges and
expenses which may be or brought against the owner of which the Owner may suffer or incur
by reason of any loss or damage to the Contractor or its employees caused by the default or
neglipence of the Contractor or its employees or agent and/or by reasons of breach by the
Contractor or its covenants obtained in clause 1 and/or clause 2 hereof,

. The Contractor agrees that the FIM shall be used only for purpose intended by the Owner.

5. NOTWITHSTANDING anything stated herein abowve, Contractor's liabilities under this
Guarantee is restricted ta Rs....ccoevnee (RS ivisnneenns, 00MY) @and it will remain in force
| S —— unless an action to enforce claim under the puarantee is filed against
Contractor before the aforesaid date all Owner's rights under the said guarantee shall be
forfeited and Contractor shall be relieved and discharged from all the liabilities thereunder.

Dated:

. i
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2.1
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Annexure-Xl

FORM OF CONTRACT
{To be prepared on Non-Judicial Stamp paper of Rs.200)
THIS CONTRACT made at RAMAGUNDAM (Telangana) on the --—----- day of -—----mmv BETWEEN
RAMAGUNDAM FERTILIZERS AMD CHEMICALS LIMITED, registered in India under the Indian
Companies Act 2013, having its registered office at Scope Complex, 7 Institutional Arca, Lodhi Road
Mew Delhi - 110003 (hereinafter referred to as the "Owner" which expression shall include its
successors and assigns) of the ONE PART

AND
. RS oS R o e carrying on business in sole
proprietor/partnership/company etc, under the name and style of -------nmremmmmemocoooe oo
-, having its office at =------- L --=----= [hereinafter referred to

as the "Contractor" which expression shall include his/their executors, representatives and permitted
assigns/ successors) of the OTHER PART,

WHEREAS the owner is desirous of executing certain works more specifically mentioned and
described in the Work Order No, =--se=asesesemmenann Dated -—----—-- for and WHEREAS the contractor has
agreed to execute the waork as specified in the Tender Documents/ Work Order referred to above.

NOW, THEREFORE, THIS CONTRACT WITNESSETH AS FOLLOWS:
ARTICLE-I

CONTRACT DOCUMENTS:

The following documents shall constitute the contract documents, namely:

a} This agreement of contract;

b} NIT/Tender documents;

c) Acceptance of Tender;

d} Letter of Acceptance dated -—---—--;
e) Work Order dated ---------; and

f) Further amendments, if any.

A copy of each tender document is annexed hereto and the said copies have been collectively
marked Annexure-A.

ARTICLE-2
WORK TO BE PERFORMED

In cansideration of the payments to be made to the contractor as hereinafter provided, he shall, with
due care, promptness, accuracy execute the work in accordance with the Notice Inviting Tenders,
Special Terms & conditions of Contract, Work Order and Letter of Intent.

ARTICLE-3
COMPLETION PERIOD

The contract work shall be duly completed in all respect and handed over to within stipulated time
schedule from the date of issue of Letter of Intent. The time mentioned herein shall be the essence

of the contract.
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ARTICLE-4

4.1 JURISDICTION

51

6.1

Notwithstanding any other Court or Courts having jurisdiction to decide the question(s) forming
subject matter of a suit, any and all actions and proceedings arising out of or relating to the contract
(including any arbitration in terms thereof) shall lie only in the court of a competent civil jurisdiction
in this behalf at Peddapalli District of Telangana {where this contract has been signed on behalf of the
owner) and only the said Court(s) shall have jurisdiction to entertain and try such action(s) and/ar
proceeding(s) to the exclusion of all other courts.

ARTICLE-5
ENTIRE CONTRACT

The contract documents mentioned in Article-1 hereof embody the entire contract between the
parties. The parties declare that in entering into this contract they do not rely upon any previous
representation whether expressed or implied and whether written or oral, or any inducement,
understanding or agreement and all prior negotiations, representations, contract and/or agreements
and understanding are hereby cancelled.

ARTICLE-6

NOTICE

Subject to any provisions in the contract documents to the contrary, any notice or order or
communications sought to be served by the contractor on the owner with reference to the contract
shall be deemed to have been sufficiently served upon the owner {notwithstanding any enabling
provisions under any law to the contrary) only if delivered by hand or by Registered acknowledgement
due post to the engineer-in-charge as defined in the general conditions of contract.

Without prejudice to any other mode of service provided for in the contract documents or otherwise
available to the owner any notice, order or other communications sought to be served by the owner
on the contractor with reference to the contract, shall be deemed to have been sufficiently served if
delivered by hand or through registered acknowledgement due to the principal office of the
contractor at his/their address mentioned on page No. 1.

ARTICLE-7

7.1 WAIVER

8.1

Mo failure or delay by the owner in enforcing any right or remedy in terms of the contract or any
obligations or liahility of the contractor in terms thereof shall be deemed to be a waiver of such right,
remedy, chligation or liahility as the case may be, by the owner and notwithstanding such failure or
delay, the owner shall be entitled at any time to enforce such right, remedy, obligations or liability,
as the case may be.

ARTICLE-8
NON-ASSIGNABILITY

The contract and benefits and obligations thereof shall be strictly personal to the contractor and shall
not on any account be assignable or transferable by the contractor.
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ARTICLE-S

9.1 ARBITRATION
Except where otherwise provided in the contract all matters, questions, disputes or  differences
(Dispute's) whatsoever, which shall at any time arise between/among the parties hereto,
touching the construction, meaning, operation or effect of the contract, or out of the matters relating
to the contract or breach thereof, or the respective rights or. liabilities of the parties, whether during
or after completion of works or whether before or after termination shall after written notice by
either party to the contract shall be resolved / settled amicably through negotiation by the parties.
For the same, one party shall issue dispute notice in this regard, to the other party. If the said
dispute/s could not be settled amicably within 45 days from the date of receipt of dispute notice by
other party, then, party/ies may refer the said dispute/s for adjudication through Arbitration, as
prescribed hereinafter.
On failure of amicable resolution/settlement as above. The dispute/s shall be referred / adjudicated
through Arbitration under / in accordance with "Arbitration Centre (Domestic and International), High
Court of Judicature at Hyderabad for the state of Telangana and the State of Andhra Pradesh
Rules,2015" as amended or modified or re-enacted from time to time, Where the said rules are silent
or in conflicts with Indian Laws, same shall be governed by Arbitration & Conciliation Act 1996; as
amended or madified or re-enacted, from time to time
The number of Arbitrator shall be three (3) in case of matter involving total amount of claims (without
considering claim of interest) more than Rs. 3 Crore, otherwise number or Arbitrator shall be ene (1)
i.e. (Sole) Arbitrator.
The language of Arbitration shall be English.
The Governing Law Shall be Laws of India and dispute/s shall be adjudicated as per Indian Laws.
For the convenience of parties, the venue of Arbitration shall be as per above rules i.e., Arbitration
Centre, Hyderabad, However, the Seat of the Arbitration Shall be, Ramagundam, Peddapalli District,
State of Telangana. The courts at Ramagundam Peddapalli District, 5tate of Telangana shall, have
exclusive lurisdiction,
It is also agreed by and between the parties that in case a reference is made to the Sole Arbitrator /
Arbitral Tribunal for the purpose of resolving the dispute/s arising out of the contract by and between
the parties hereto, the Arbitrator or the Arbitral Tribunal shall not award interest on the awarded
amount more than the SBI MCLR Rate applicable to RFCL on the date of award of contract.
IN WITNESS WHEREOF the parties hereto executed this contract on ----the day of - , 2023 and
shall come into force w.e.f, --—-—--—-— :

SIGNED AND DELIVERED FOR AND ON BEHALF OF

Ramagundam Fertilizers and Chemicals Limited Contractor

{wWith Rubber stamp) (With Rubber stamp)
Witness Withess

1 1.

2 2.
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Annexure-Xl|

(Undertaking for Statutory obligations ta be given in the letter head along with every Running Bill}
Cértificate of Compliance
of
Statutory Provisions of Labour Laws

Certified that provisions of contract Labour [Regulations and bolition Act-1970) and other relevant Laws as
mentioned below have been complied with  towards  the  contract far

awarded to Mfs. having wark
arder No ; _ dated _ tor which R4
Bl No has already been submitted for Rs, == against which payment has
been made through Electronic Fund Transfer to the bank accounts of the employess and i as per Minimum
wages act, bonus and other laws and no complaint has been lodged 11l date by any contract employes of the
above contractor, who has pald wapes and applicable statutory paviments on account of EPF, ESI, Bonus,
Leave Payment for the month of

hainlaned preper registers, records, documents and books and filed proper retums, forms and statement
and furmished necessary particulars to the relevant authorities, FO7 and E5 Contributions for the abowve
referred month have been deposited with concerned authorities on ar before due dates in rospect of the

manpower deployed as mentioned in 5l No to of wape payment register.
1. Minimurm Wapes Act 1970, Factories Act- 1948 &2013, Warkman Compensation Act 1923,
4. Employee's Provident Furnd & Biscelianeous Provisian Aot 1952
3. The Payment of Bonus Act — 1965
4. Any other Labour Law formed by State/ Central Government fram time to time angd relovan:,

to the above contract,
WE have gone through the terms and conditions stipulata in the teader dazument and confline 1o abide by

the same and not done or commitied any act or entercd into any transaction in vislalion of any statutery
Provisions,

Mo gther charges would be pavablz by RFCL,

{Signature & Seal of Authorired sipnatory
of the Agency/Cantractar with seal)

Signature & Seal of
Autharised Signalory
of the Executing Department)

Verified by
huthorised Signatory
{Signature & Seal of

HE Department, RFCL)
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ANNEXURE-XIII

PRICE SCHEDULE-|(Routine O&M)

Ma, of Lump Sum E‘.ate | amount Per
5.Mo Description & Scope Operations Per Dperaticn Annum
{A) . {B) (AxB)

Operation and Maintenance [O&M) of 2x240 KLD capacity
MBR (Membrane Bio Reactor) based Sewage Treatment Plant
at RFCL Township, Ramagundam in round the clock shifts to
treat the sewage from Township. The scope covers deputing
gualified and experienced operators for 24 Hours shift
operation of the plant, along with required relievers, The

01 | operators are required to monitor proper functioning of all 12
the equipment and the system in total for effective
performance of the plant for better resuls. The scope for
0%M has been broadly defined in Annexure-\I,
Mote:- One Operation means operating and maintenance of
2 %240 KLD STFP for a period of ONE month, as per Scope,
Total for Price Schedule-I per Annum (in T)
PRICE SCHEDULE-lI(Consumables for & Months)
Estimated |
Quantity : ;
ﬁ; Details of Consumables per U”'EDF;ME Tféi'n';g';e
) Month
L (C) .
1 Chiarine 3A0 Litres
2 Lirme 50 Ko |
3 | Poly Alum | solLitres |
4 Citric Acid 25 Kg -
5 LBC 50 Litres
B MLSS development chemicals 50 Kg
? Urea o0 kg L
i - DAP — 50 Kg
g Cow Dung i L0 Bags
10 Air blower -EE'LS 15 Mos
11 Grease 2 Ky
12 Gear oil 140 grade 10 Litres
Total for Price Schedule-l for & Manths (in %}
Net Total per Annum for D&M induding consumables for 6 Months
(Price Schedule I + Price Schedule IT} -
iz Add GST @ 18% =
Grand Total Value of Contract{in Figures) incl, GST

MNote to bidders

A

The Rates quoted should be inclusive of all Taxes except GST, other Statutory Levies to be payable unless
specified to the contrary in the bid all present taxes and statutory levies shall be borne and paid for by the
bidder. Payment of the taxes and other statutory levies shall be the responsibility of the bidder and shall
not be payable by RFCL.

B)

Signaturs B Sta mp '

Quantities of consumables mentioned in the Price Schedule-II are tentative and indicated for the purpose
of evaluation of bids, However, actual quantities may vary. RFCL does not guarantee the guantum of work.
Payment will be made on actual basis. The rates for consumables shall remain firm throughout the currency
of the contract. RFCL reserves the right to procure consumables in any quantity up to the completion of |
contract.

of Biddar;

Mame of Biddar
Date & Place




Annexure-XIV

Undertaking on Bidder’'s letterhead: -

With reference to NIT No. dt. of Ramagundam Fertilizers
And Chemicals Limited, Ramagundam for,at RFCLRamagundam site
Iiwe Sio.Shri. Rio
AuthorizedRepresentati
ve of (the Institution) do solemnly affirm and

declare as under: -

iy That our Institution/sister concern etc. has not been blacklisted or put on holiday
by any Institutional Agency/Government Department/Public Sector Undertaking.

i) That no other Institution/Sister Concerns/Associates belonging to the same group
are participating/submitting the Tender for the job.

iiiy That the information furnished by mefus in respect of above Tender is true and
correct and nothing has been concealed. In case any of information is found to be
false and incorrect at any stage, RFCL shall be fully competent to take the
necessary action as deemed fit.

SEAL & SIGNATURE of the Bidder
Verification:

Verified that the contents of the above paras of my affidavit are true and correct to the best
of my knowledge and belief and nothing has been concealed therein. Verified at .......
.......... on this ....day of .......2023,

SEAL & SIGNATURE of the Bidder
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CHECK LIST FOR BIDDERS

Annexure-XV

Yes/No or NfA

SI. No | Documents

1 Cost of Tender documents:
D0 Mo, Amount Date

2 ‘Whether all the pages of tender document are stamped
and signed & properly tagged with all documents?

3 Whether Declaration form-l is filled up?

"4 | Whether declaration form-1l (hidders' details) filled up?

5 Whether e-banking mandate form is filled up?

G Whether self-attested cu'ﬁnﬁ;f of registration of the firm
(for partnership firm or Pyt Ltd./ Pub. Ltd. company) is

7 Enclose latest notarized affidavit towards sole proprietorship
of firm/ Self Attested Partnership deed or
Incorporation certificate of Company/Article of
Association /Memaorandum of Association as applicable)

8 Self-attested copy of PAN Card

g Self-attested copy of GST Certificate

10 Self-attested copy of EPF Certificate

11 Self-attested copy of ES| certificate,

12 | Power of Attorney in original, in case tender document is
sipned by person other than tenderer or tendering
company.

13 - Undertaking on Party’s letter head about Blacklisted/Non-
Blacklisted company. The certificate should be exactly in the
same format as given in Annexure-XIV of the tender
docurment

14

| Total Turnover of the business in F ¥-2019-20, 2020-21 & |

2021-22 (Attach copy of Audited Profit & Loss Account and
BfS for the Financial Years 2012-20, 2020-21 8 2021-22).
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5. No

Documents

15 Give details of the major similar contracts handled by the
tendering Company/Firm/Agency during last seven years
[ending last day of month previous to the one in which
applications are invited)
S no Details of client ' : Amount of Wark Contract
completed (Rs.) period (From
and to)
il
B
2 =
|
L

(If the space pruﬂided is?nsuffir.ient, a separate sheet may be
| enclosed.)

16

Yes/MNo or N/A

Documents showing cﬂ?n_h'letion of one similar works of value
not less than Rs. 34.43 Lacs/Annum (Including taxes)related to
provision of similar services in a single contract during the last
seven years (ending last day of month previous to the one in
which applications are invited) (enclosed copies) OR

17 Twao similar completed works costing each not less than
Rs.17.21 Lacs/Annum (Including taxes) OR
18 Three similar completed works costing each not less than
Rs.11.47 Lacs/Annum (Including taxes)
19 Average Annual turnover of the bidder in last three Financial Years -
chall not be less than Rs.14,59,314/- B
20 Met Worth of the bidders should be positive for the FY 2021-22,
21 |Minimum Werking Capital of %4,86,438/- for FY 2021-22. N '
22 Enclosed c.:,_w of Work orders of similar works and satisfactory |
performance/completion Certificates having the detailed
mentioned as per Annexure- (attach)
23

All annexures have been signed as per tender document,

Lh
Ln




Annexure-XvI
Bid Evaluation Criteria:

1. Price bid/Schedule of Rate {(SOR) of those bidders, who accepts and confirms to all the terms and
conditions of NIT without any deviation, will be opened after due notice to eligible bidders.

If there is any discrepancy between the words and figures, the amount in words shall prevail.
The rates to be quoted by the party should be inclusive of all duties, taxes, levies, entry tax etc.
but excluding GST, The GST will be extra and as applicable,

4. Average of Executed Contract value in proportion to maonth may be taken if the ariginal contract
period is more than one Year.

5, RFCL may ask form 16A/26AS in support of work completion certificate for work orders submitted
in response to BOC,

&6 RFCL reserves the right to accept or reject any tender including the lowest one, in part or full,
without assigning any reason whatsoever,

7. Splitting of Contract is not applicable.

56




Annexure-XVII

OPERATION & MAINTENANCE

MANUALFOR

2 X 240 KLD MBR SEWAGE TREATMENT PLANT

PROJECT: RFCL TYPE - C TOWN SHIP
RAMAGUNDAM, KARIMNAGAR,

TELANGANA.
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Effluent Flow rates:

The rate of Effluent generation is estimated to be 480 cubic meters per day.

Inlet Characteristics:

Treated Characteristics:

~ S.No Parameters Influent Quality
1 |PH 6.5-8.5
2 | BOD {mg/l) 100-350 |
3 | cob(mg/l) 200-550
4 | Supended Solids(mg/l) 200 - 300
5 Ammonical Mitrogen {mg/) 20-30
6 | Total Phosphorus | 10 Max
7 | il & Grease (mg/l) | 50 Max

5.No Parameters ! Influent Quality

1 PH 6.5-8.5

2 BOD (mg/l} <10

3 | cob (mg/) <50

4 Supended Solids(mg/!) <5

5 | Ammarical Mitrogen (mg/l) <5

6 Total Phosphorus <1

7 Oil & Grease [mg/fl} Below Detectable Limit
8 Facel Coliform < 1000
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OVERVIEW :

Membrane bioreactor is the combination of a membrane process like micro filtration or
ultra filtration with a biological waste water treatment process, the activated sludge
process, It is now widely used for municipal and industrial waste water treatment.

bioreactor membrane

f
Clean water
T T

Solid= and
micro-organisms retained

issakyed mabenals

Simple schemuatic describing the MBR process

When used with domestic wastewater, MBR processes can produce effluent of high quality
enough tobe discharged to coastal, surface or brackish waterways or to be reclaimed for urban
irrigation. Other advantages of MBRs over conventional processes include small foatprint, easy
retrofit and upgrade of old wastewater treatment plants.

It is possible to operate MBR processes at higher mixed liguor suspended solids {MLS5)
concentrations compared to conventional settlement separation systems, thus reducing the
reactor valume to achieve the same loading rate,

Two MBR configurations exist: internal/submerged, where the membranes are immersed in and
integratto the hiological reactor; and external/side stream, where membranes are a separate unit
process requiring an intermediate pumping step.

A submerged membrane should be outer-skinned. In general, permeate is extracted by suction or,
less commonly, by pressurizing the bioreactor. In the external circuit, the membrane can be either
outer- or inner-skinned, and the permeate is extracted by circulating the mixed liquor at high
pressure along the membrane surface. In the later case, the concentrated mixed liquor at the feed
side is recycled back to the aeration tank,
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Technical Specifications of Equipment's:

S5L.No Equipment Names Specifications
Coarse Bar S5creen
Size | 1000 mm X 1000 mm
Spacing 10 mm
MOC 55316
Make - REPL ]
1 Ciuantity 1No
Fine Bar Screen
Size : | 1000 mm ¥ 1000 mm
Spacing &mm
rMOC 55316
Make - REF;L
Quantity 1 Ma
Drum Type Fine Screen
Capacity a0 m3/hr
2 Spacing ) 2-3mm
| Make Auric
Cuantity 2 Nos
Fine Screen Cleaning Pump
Capacity am3/‘hr
Head 15 mtrs
3 | Motor Rating ) 0.46 KW
Make Grundfos
Model Civl =
Cluantity | 1 Na
Stirrer Mechanism With Motor for Anoxic Tank
Capacity 1 HP
4 | moc B 55304
Make REPL
Quantity 2 Nos
Raw Sewage Transfer Pumps
Capacity 12.5 m3/hr
Head 3 1§rr.a.1£rs
5 . Motor Iiating 2.2 KW o
Model 2200CW
Make Kirloskar
Cuantity B - 3 Nos
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GE MBR System

Type o Membrane Casattes
6 | Model GE
Make ' SUEZ
CQuantity 1 Set
Alum Dosing With Agitator
Capacity 0-10LPH
Model V.13 -
7 | Make Asia LMI B
Dosing Tank - 500 Lirs )
(uantity 1 No
Filtration Permeate Pumps With VFD
Capacity 12 -19m3/hr
Head 15 mtrs
B Motor Rating 2.2 KW
Model ] SP2HM
Make - Kirloskar
Cuantity 4 Mos
Air Blowers for MBR Tank
Capacity 120 m3/hr
Pressure 0.5 kg/cm?2
9 Motor Rating 5 HP )
Model M 44
Make . Everest /ABB
Quantity 3 Moy
Air Blowers forPAT 1 & PAT 2
Capacity 520 m3/hr
Pressure 0.5 Kg{ﬁinZ
10 Motor Rating 25 HP
(Model o
Male Everest /ABB
Chuantity 2 Mas
Air Blowers for CT & SHT
Capacity 200 m3/hr
- Fressure 0.5 kg fom?Z
Motor Rating 100 HF
Make Everest f.»“‘LBH
Cruantity 2 Nos
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Coarse Bubble Diffusers

Size 90 mm Dia X 800 mm Long
12 Model PV
| Make ) Scogen
Quantity 20 Nos
Fine Bubble Diffusers
Size - 90 mm Dia X 1000 mm Long
13 | Model EPDM -
Make - Scopen
Quantity 66 Nas
NaOCL Dosing Pump with Tank
Capacity (+-10 LFH
Maodel V=13
14 | Make Asia LMI
Dosing Tank Capacit}'._ 500 Ltrs
Tank i HDPE —
Quantity 2 MNos
Cytric Acid Dosing Pump
Capacity 0-10LPH
5 Tank Capacity - 500 Ltrs
= Pump Maodel M-13
Tank Moc o HDPE
Quantity 2 Nos
Sludge Extraction/Recirculation Pump
Capacily : | 40m3/r e
Head 3 __12 m
16 | Motor Rating 3.7 KW
Model B SP3LM_
| Make Kirloskar B
Quantity 3 Nos
Instrumentations
17
Cuantity J :_l 1 Lot
Interconnecting Piping & Valves
Maodel CPVC
= .M.I;ll-{-(.'_ Finolex
Quanticy : | 1Lot
Back Pulse Water Tank With Level Switch
Capacity 100 Ltrs
19 | Make REPL -
Quantity 1 No
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Polymer Dosing Pump

Capacity 0-10LPH
Tank Capacity B S5(H) Litrs B
Stirrer Capacity 1HP B
Pump Mode] ) V-13 |
20 | TankMOC HDPE
Stirrer MOC 55304
Pump Make o Asia LMI ____
Tank Make Sintex _
Stirrer Male REFL "
Quantity 2 MNos
Screw Pump
Capacity 2 m3/hr
21 Pressure 4.5- 55 Kg/fem2
Make Alfa Helical
Model BAD 206
Cuantity 2 Mos
Filter Press
Size - 610 mm X 610 mm
22 Plates 18 - N
Malke o Ruyalul.".recjsiﬂn
Quanticy 1 No
UV System
Capacity 25 m3/fhr
93 Head B 45 m )
' Model KPDS 40,204 ]
Make Kirloskar
Quantity 3 Nos
24 | Treated Water Transfer Pumps
Capacity 25 m3/hr N
| Head = 45 m
Maodel KPDS - 40,204
Make Kirloskar
Qu:mtit-],r - 3 Mos
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BAR SCREEN CHANMBER:

The bar screen chamber is used to separate plastics and other non-decomposable matter from
incomingwaste water to prevent clogging of pipelines and pumps thereby causing break-downs,

The bar screen chamber consists of two screens i.e., a coarse screen followed by a fine screen which
areinverted at aninclined angle,

The bar screen chamber is to be at a suitable overflow height to the equalization tank.

Inlet pipe for the 5TP.

Debris |plastic bags, paper cups, condoms, sanitary napkins, paper dishes, etc.) gets
trapped here.Muck {sediment in sewage) accumulates and blocks the grill {if not cleaned
regularly)

Grill Must be cleaned regularly to avoid a build-up of debris (2) and muck {3}

Screened sewage. If the screen [4) is maintained well, this would be free of any large
articles.Outlet pipe (goes to the Equalization Tank)

Platform with weep holes. The STP operator stands here to rake the debris {2}, He also uses the
platformas a drip-tray for the collected debris
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EQUALIZATION/COLLECTION TANK:

Flow equalization is the process of mitigating changes in flow rate through a portion of a system
by providing storage to hold water when it is arriving too rapidly, and to supply additional water
when it is arriving less rapidly than desired. In treating wastewater, the rate at which the waste
arrives at the treatment process might vary dramatically during the day, so it is convenient to
equalize the flow beforefeeding it to the various treatment steps. In either case, the engineering
issue is deciding how large an equalization basin is required to allow a steady, the treatment
processes ta aperate with a steady, average flow.

The sewage from the bar screen chamber and oil, grease and grit trap comes to the equalization
tank. The egualization tank is the first collection tank in an STP. lts main function is to act as
buffer: To collectthe incoming raw sewage that comes at widely fluctuating rates, and pass it on
to the rest of the 5TP ata steady {average} flow rate. During the peak haurs, sewage comes at a
high rate. The equalization tankstores this sewage, and lets it out during the nen-peak time when
there is no/little incoming sewage.

This is mandatory for twao reasons:
It keeps the raw sewage aerated, thereby avoiding septicity and suppressing odor generation.

It keeps solids in suspension and prevents settling of solids in the tank, thereby reducing
frequency ofmanual cleaning of the tank.

The tank may be of any shape, provided it permits placement of air diffusers for full floor
coverage anduniform mixing over the entire floor area. The diffusers should be retrievable:
Individual diffusers (or sets of diffusers) may be lifted out and cleaned for routine maintenance.
This will reduce frequency of shut down of the Equalization tank for manual cleaning purposes,

If membrane diffusers are used, they will fail frequently, due to the repeated cycles of
expansion and contraction caused by fluctuating water levels in the equalization tank.
Therefore, only coarse bubblediffusers must be used in the equalization tank,

DRUM TYPE FINE SCREEN:

The smallest type of screening in wastewater treatment is micro screening. These screens are
typicaliylow-speed drum scraens. The drums are lined with filtering fabrics with openings af 10
to 35um. Wastewater enters the drum, and the retained solid waste is collected and disposed
of




ANOXIC TANK:

Anoxic zanes in wastewater are useful for nitrogen removal. Some wastewater has a high nitrate
and nitrite content, and the treatment process must break down those compounds to avoid
causing nutrientpollution when the plant discharges its effluent back into the environment,

In anoxic zones, when bacteria break down the nitrogen products, the separation of the
molecules releases oxygen, which the bacteria need to thrive. Because the biodegradation of
nitrogen productsnaturally releases axygen, the bacteria in anoxic tanks like denitrification
basins do not require supplemental oxygen from diffusers or surface aerators.

PRE - AERATION TANK:

Fram the Collection Tank the waste water is pumped to aeration tank where oxygen is
mixed withwater by means of floating aeratar system,

To understand the system, the following terms must be understood:
{1} BACTERIA: Bacteria are single celled prokaryotic arganisms. Their usual mode of reproduction

is bybinary fission. Generally a bacterial cell contains 80% water and 20% dry material, out of
which 90% is organic & 10% is inorganic.

{if} BIO CHEMICAL OXYGEN DEMAND: (BOD) It is the demand of dissolved axygen by bacteria
and othermicrobes in the bio- chemical oxidation of Grganic matter,

{1} MIXED LIQUOR SUSPENDED 50LIDS: (MLSS) The suspended solids concentration is the
Aeration tank is referred as Mixes Liquor 55, It is an index of the mass of active micro organisms
in the Aeration tank. As illustrated before MLS5 in aeration tank indicates the presence of both
active and dead bacterial cells. The level of MLS5 that has to be maintained depends upon the
desirability of treated water quality, ML5S level of 3500 - 5000 mg /lit would be optimum in a
Extended type aeration tank.

fiv] RETURN ACTIVATED SLUDGE [RAS): The purpose of the return of activated sludge to Ancxic
tank fram Sludge Sump is to maintain a sufficient concentration of activated sludge in the tank so
that required degree of treatment can be obtained in the limited time interval,

{v) FOOD TO MICROBES RATIO (F/M): It is the ratio between amounts of Organic material
available to micrabial population. In other words it is the ratio between BOD in Kg's and MLSS in
Kg's. A proper F/M can be achieved by increasing or decreasing the rate of Return Activated Sludge
{RAS) from Secondary Clarifier, Optimum F/M for an Extended Aeration type ASP is 0.1 - 0.15.

{Vi) NUTRIENTS: To continue reproduction & stabilization of organic matter, an organism must
have (ala source of energy [b) carbon for the synthesis of new cellular material (c) Inorganic
elements such as nitrogen, phosphorus, sulphur, potassium, calcium and magnesium. Far
deriving energy bacteria use light and other chemical reaction as a source, Carbon is derived
from arganic matter and atmospheric CO2.
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MER TANK:

Inthe MBR process, membranes act as a solid-liguid separation device, keeping the
biomass within the bioreactor before discharging the treated effluent to the nature.
Basically, they take the place of clarifiers used in the conventional activated sludge [CAS)
Process,

Both micro- {(MF) and ultrafiltration {UF) membranes can be used in MBR applications.
Typically, UF membranes are the preferred choice because of their superior separation
characteristics (thus, being able to remove some colloids and viruses as well} and lower
fouling tendency (because of the smaller pore size, they have a lower risk of pore clogging).

There are three types of membrane geometries used for MBRs:

1. Hollow fibre (HF);
2. Flat sheet (FS);
3. Tubular {or multi-tubular, MT).

Other configurations, such as spiral-wound (S5W), are not suitable to MBR applications
because of their sensitivity to suspended solids contents.

The crucial function of membranes is to separate solids from a liguid. In activated
sludgefacilities, this is traditionally accomplished using secondary clarifiers,

Two process configurations are possible:

s  Submerged MBR, in case veuum-driven membranes are used {like PCI HF-Zmbr2 Series);

Return Activated Sludge (RAS)

I

Bioreactor

Membrane filtration tank

¢ Side stream [or external) MBR, in case pressure-driven membranes are used (like PCI
A-Series).
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Return Activated Sludge (RAS)

Internal
recirculation
loop

o P

Membrane filtration unit

Smaller Footprint:

Large clarifiers no longer are needed. A smaller often rectangular shaped chamber, fitted
with the membrane cassettes replaces the secondary clarifier whose size is governed by
hydraulic and solids loading. On top, because of the higher biomass concentrations that can be
sustainedwithin the bioreactors, the same total mass of solids is stored in a smaller tank,
resulting in up to 50% smaller footprint,

High-Quality Effluent:

In comparison to the activated sludge (CAS) process, the effluentis free of suspended solids and
reduced bacteria and viral content. Therefore, minimum disinfection is reguired.

Therefore, the MBR process easily allows the treated effluent to be discharged to sensitive
receiving bodies or to be reclaimed for applications such as urban irrigation, utilities or
toilet flushing.

Higher Automation Capabilities:

The operation of the MBR systerm can be fully automated, minimising operators
intervention that are typically required for conventional treatment plants. This means that
the MBR process can be easily implemented also in decentralized sites.

TREATED WATER TANK:

Reguired storage capacity may be met by use of elevated or ground storage. Elevated storage,
feeds thewater distribution system by gravity flow. Storage which must be pumped into the
system is generally inground starage tanks. 5TP treated water storage, which is usually part of a
water treatment plant, is notincluded in computing storage unless sufficient firm pumping
capacity is provided to assure that the storage can be utilized under for grading and flushing
purpose, and then only to the extent of storage inexcess of the 24-hour reguirements of the
treatment plant. 5TP treated water storage is used to supply peak water demand rates in excess
of the production rate, and to provide a reservoir for plant use, filterbackwash supply, and water
supply to the system for short periods when plant production is stopped because of failure or
replacement of some component or unit of treatment,
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SLUDGE HOLDING TANK:

Sludge holding tanks provide storage of biosolids and can serve as a location for thickening
befare further processing or dispasal, Mixing in sludge holding tanks provides uniform sludge
cancentration, prevents sludge stratification, and ensures a homogeneous feed to dewatering
equipment,

Pumps

Pumps must be manitored regularly, correctly and accurately according to a specific
plan which is made by specially trained personnel. The following six parameters should be
regularly monitored to understand how a pump is performing:

1. Suction pressure (Ps)
2. Discharge pressure (Pd)
3. Flow (Q}

4, Pump speed (M)

5. Pump efficiency (n)

6. Power.

The advantages regular monitoring of the pumps are

1. Mo dismantling of the pump is necessary.

2. Offers cost savings and energy savings by increasing the pump availability and
reliability coefficients for pumps.

3. The time to maintain the pump set maybe predicted and planned more
accurately andin a gqualified manner in line with predictive and planned
maintenance strategies.

4. If a flow meter is installed to measure process liquid flow, then the pump
monitor isable to verify the accuracy of the meter readings by calculating Q" from
the empirical formula for power ‘P
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In addition, it is very important to monitor some other conditions for centrifugal purmp
duringnormal operation such as:-

1. Vibration monitoring.
2. 0Oil level and schedule oil Analysis

Routine inspections

Perform the following tasks whenever you check the pump during routine inspections:
»Check the level and condition of the oil through the sight glass on the bearing frame.
#Check for unusual noise, vibration, and bearing temperatures.

»Check the pump and piping for leaks.

s Analyze the vibration.

slnspect the discharge pressure.

sInspect the temperature,

*Check the seal chamber and stuffing box for leaks.

* Ensure that there are no leaks from the mechanical seal.

»Adjust or replace the packing in the stuffing box if you notice excessive leaking.

Three-month inspections

Perform the following tasks every three months:

=Check that the foundation and the hold-down bolts are tight.

«Check the mechanical seal if the pump has been left idle, and replace as required.
=Change the oil every three months (2000 operating hours) at minimum.

sChange the oil more often if there are adverse atmospheric or other
conditions thatmight contaminate or break down the oil.

*Check the shaft alignment, and realign as required.

Annual inspections
Perform the following inspections one time each year:
=Check the pump capacity.
=Check the pump pressure,
«Check the pump power.
If the pump performance does not satisfy your process requirements, and the
processrequirements have not changed, then do the following:
1. Disassemble the pump
2. Inspect it.
3. Replace warn parts.
Routine maintenance (Can be made during pump operation)
Perform the following tasks whenever you perform routine maintenance:
= Clean bearing bracket from any oil if found.
s« Check oil drain plug.
+ Lubricate the bearings.
s Inspect suction and discharge flanges for any leak.
« Inspect pump casing for any unusual damage signs.
= |nspect the seal,
« |If the pump is offline check the coupling and its shims for any damage.
s Make sure that the coupling guard s well tightened to pump base plate.
« Check that motor alignment bolts are all in place,
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. TROUBLE SHOOTING
PUMPS Defects and thew Pusmhle Eauses

G VSRR o T Possible Causes : |
NnD:scharge ' 1 Pump nntpmper!yprlmed

3. Hump in suction Ilnc

4 Wrﬂng d|rectmr1 Df rDtatmn

, Suction lift too hlgh

Loss D-f_delwerv or Insufficient 1. Leakage {h suction plpe and glands
Discharge Y

. Suction Ii%t.High. T T
. Too high speead.

Excess Power

: Fump stralned by plpes
 Head too low.
. Too hlgh delwew

Moisa & Vikration
. Too hlgh suction lift.

. Blacked suction tine or |mpeller
. Air entrained in the water

.
mibwmn—tr.uih.rn—vm;

. Wr:urn nr'defectwe Bearing.

Air Blowers;

Blowers are mastly used in the secondary phase of treatment ta create air bubbles which serve
twomain processes: aeration and agitation.

The primary function of aeration is to provide usable oxygen for the aforementicned
biological processes. This allows 3 much highaor concentratlon of microerganisms (tho agont
that removes thewaste from the water}) to be maintained than what would naturally oceur.

Blower operating checks

« [ty checks —
With the Mower running, check: Outlet temperatores.
s Discharge pressuras {when functioning under pressure).
= Suction pressure {when functioning in vacuum conditions).
= Ahsorbed power.

s Check after first 50 hours
With the blower shut down, check: The oil level.
= (il leaks.
» Auxiliary circuit leaks.
= Belt tension.
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»  Check every 500 hours

With the blower shut down, check: The oil level.

« Oil viscosity and condition.

e Belt wear,

= Flexible coupling inserts.

= Auxiliary circuits.

REMEDY

BLOWERS MAINTENANCE
. SYMPTOM | SYMPTOM PROBLEMS CAUSE
Mo Air flow Speed too low.

Wrong direction of rotation.
Ohbstruction in piping.

Low capacity

Speed too low.
Excessive pressure,
Discharge line leaks.

Excessive power
consumption of
blower

Speed too high.

Differential pressure across
thesuction and discharge
openings too high

Impellers rubbing.

Overheating of
bearingsand gears [
blower

Inadequate lubrication.

Differential pressure across
thesuction and discharge
openings too high

Coupling misalignment

Belt slippage/Qver tightened
belts.

Too much oil in gear case
Worn impeller, clearances too
high

Internal contact.

Vibration

Drive misalignment.
Impeller rubbing
(Distantknocking sound
would beobserved).
Waorn bearings/gears,
Loose pulley/coupling.

Check spégﬂ"a'hﬂ'verif\,r as
perrecommendations.

Check far correct direction of rotation.
Check suction and discharge line for
anynbstru_ction.__

Check speed, tuelf .drive slippage.
Check the line pressure,

| Check up for open flow path,

Correct the speed,
Check line pressure with rated pressure.
Check & clean filter and silencer
Checkfor any obstruction in the
suction and discharge line,

Check the impellers for any hot
spots/rubbing marks. If observed,
resetimpeller timing. This cperation
requiresskill and patience. If in

| doubt, contact "EVEREST",

Check for oil level and replace dirty oil.

Check line pressure with rated
pressure. Check & clean filter and
silencer. Check for any ebstruction in
the suction .. and discharge line
Check alignment and realign.

Adjust belt tension.

Correct oil level.
Replace impellers.

Reset clearances,

| Check alignment.

Check far hot points. Recheck
bloweralignment and mounting,
Recheck impeller timing.

Check and replace the bearings/gears.

Check if pulley/coupling is loose on
shaft.Check key.
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Blower jams after running
for ashert period

Insufficlent axlal elearances

Differential pressures across
suction & discharge high,
resulting in over heating &
subsequent jamming, due ta
thermal expansian

Correct clearances,

Correct different|al pressures.

" Blower makes heawy
knocking saund an running

Oil leaking out of ail fill hole

Unit zut of time.

Distartion dus to improper
mounting or pipe strains,

! Differential pressure across tho

suction and discharge
openings 1oo high.

Waorn bearings/gears

Retime impellers.

Checlk mounting alignment and

 relievepipe strains,

Check gauge readings across the
suctionand discharge ends

Checl and replace the
bearings/gears.

Excessive pil evel.
Gil seal leakags

Correct oil level.

Check and replace gear end oil
zeals..

Traces of oil in blower
casing

Oil seal leakage.

Check and replace oil seals,
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MAINTENANCE SCHEDULE

S No Name of the Mainter!anne to be TIME Remiais
Part carried out
1 Bearings Chacking of Weekly Hot ball or roller
Temperature with hearings point to too
thermometer much oil or grease.
Hot sleeve bearings
need more oil or
heavier lubricant. If
does not correct,
dissemble and inspect
the bearing alignment
of pump and driver.
2 Glands Changing of Gland Weekly
packing
3 Bearings Lubrication [greasing) Two months | Check for
saponification
resulting in whitish
color. Washout with
kerosene.
4 Gauges Checking of pressure Three Mot Applicable
anhd vacuum gauges. months
5 Valves Changing of gland Six months
packing in delivery
sluice valve, suction
valves, bye pass valve.
Reflux valve.
5] Exhaust pump Checking of gland Six months Not Applicable
and its packing & its auxiliaries
auxiliaries. etc.
7 Impeller. Checking of impeller One Year
blades. Sleeves
efficiency rings,
bearings necking
impeller nut etc. |
|
Timers B _
B TIMERS
Filtration §Mins i
Backwash - 40 sec
CEB
Initial Back pulse ~ 25sec
Rest Time - 20 sec
Back pulse & Daosing 30 sec
Soaking 30 sec
Mo of Cycle 6—8
Backwash 30 sec
Rest Time 30 sec
Filtration 60 sec
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